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ONWASA

onwasa.com

228 Georgetown Rd
Jacksonville, NC 28540

INFORMAL REQUEST FOR PROPOSAL (RFP)
FOR
HUBERT WATER TREATMENT PLANT
SOFTENER TANK REHABILITATION PROJECT

AUGUST 1, 2025

The Onslow Water and Sewer Authority (hereinafter referred to as ONWASA) requests proposals for the
completion of a softener tank rehabilitation at our Hubert Water Treatment Plant. Proposals will be
received at the ONWASA Central Office Complex at 228 Georgetown Road, Jacksonville, NC 28540 until
2:00 pm on August 19, 2025.

The successful proposer (hereinafter referred to as “Contractor”) shall furnish all permits, materials,
equipment, and labor necessary to perform all tasks described in the Scope of Work, including: removing
and disposing of existing media; performing a visual inspection of the tank and repairing defective areas
(including spot and patch welding) as needed; preparing and painting interior and exterior surfaces;
pressure testing; replacement of brine inlet valve and electronic actuator; and, installing new gravel and
media in a total of two (2) steel tank softener vessel. Work will be performed at ONWASA’s Hubert Water
Treatment Plant, 374 Hubert Blvd, Hubert, NC 28539. Work is to begin within seven (7) calendar days from
receipt of a Notice to Proceed, and all work on the project shall be completed, with the tank ready for
service, within 30 calendar days from that date.

The Request for Proposal is available at www.onwasa.com, by calling Eric Adams at (910) 937-7545, or by
e-mail request made to eadams@onwasa.com. Technical questions related to this Request for Proposal
shall be addressed to Seth Brown, Deputy Chief Operations Officer (Treatment ORC) at 910-937-7520, or
by e-mail to sbrown@onwasa.com.

An optional pre-proposal site visit for prospective contractors will be held at 1:00 PM on August 12, 2025,
at the Hubert Water Treatment Plant, 374 Hubert Blvd, Hubert, North Carolina, 28539.

Contractors submitting a proposal are hereby notified that NC General Statutes relating to the licensing
of contractors will be observed in receiving proposals and awarding a contract. Performance and Payment
Bonds are required for this Project.

The use of subcontractors is subject to ONWASA approval.

ONWASA reserves the right to reject any or all proposals, to waive informalities, and to accept any
proposal which, in the opinion of ONWASA, appears to be in its best interest. The right is reserved to hold
any or all proposals for ninety (90) days from the opening thereof.


http://www.onwasa.com/
mailto:eadams@onwasa.com

SCOPE OF WORK
HUBERT WATER TREATMENT PLANT
SOFTENER TANK REHABILITATION PROJECT

The Contractor shall provide all labor, equipment, and materials necessary to: remove and dispose of

existing media; perform a visual inspection of the tank and repair defective areas (including spot and patch

welding) as needed; prepare and paint interior and exterior surfaces; pressure test; replace the brine inlet

valve and electronic actuator; and install new gravel and media in a total of two (2) steel tank softener
vessel. All work is to be performed at the Hubert Water Treatment Plant, 374 Hubert Blvd, Hubert, NC
28539.

For informational purposes, the attached drawing illustrates approximate tank dimensions and layout.

All work on this project shall conform to the following requirements:

1)

2)

3)

GENERAL REQUIREMENTS

a) Work shall be performed following all applicable state and local codes and regulations governing
this project.

b) The Contractor shall be responsible for securing and paying for all permits required to complete
the project.

c) ONWASA shall provide access to an on-site potable water source (hydrant) for use during the
work.

d) Access to the plant is restricted, so work schedules and material deliveries must be coordinated
in advance with the plant operator to ensure adequate access and avoid/minimize impacts to
water production activities.

e) This site is also occupied by contractor/s for the construction of the Hwy 24 Force Main Project.
All Contractors shall coordinate with each other and with ONWASA staff to eliminate any potential
conflicts or hazardous situations.

f) The Contractor shall conduct operations in such a manner as to avoid damage to other site
facilities (controls, building, security gate, and fencing, etc.) Any such damage shall be repaired
by the Contractor at no additional cost to ONWASA.

SOFTENER MEDIA REMOVAL AND DISPOSAL

a) Empty and vacuum clean two (2) steel softener tanks (9 ft. 6 in. straight shell by 12 ft. OD) of all
existing softener and gravel media.

b) All removed media shall be hauled and disposed of off-site by the Contractor.

c) ONWASA will provide to the Contractor AS w/ TCLP analysis and/or MSDS sheets for the media,
as required by the landfill, before disposal. Attached at the end of the Scope of Work.

TANK PREPARATION AND COATING

a) Pressure wash tank interiors and remove any remaining debris.

b) Remove the existing 4” PVC brine inlet valve and electronic actuator and replace them with like
kind. Wiring and testing of the replacement actuator and brine inlet valve shall be the
responsibility of the contractor. Testing of the actuator shall be conducted in front of ONWASA
personnel prior to ball valve installation.

C) Replace 4” PVC saturated brine piping and fittings from the first 90-degree elbow on softener #1
brine inlet to the brine inlet on softener #2.
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4)

f)

Inspect interior components (underdrain system, surface wash equipment, inlet distributor/brine
distributor, air scour equipment, wash water troughs, etc.) and advise ONWASA of any
deficiencies discovered before proceeding. Underdrain repairs are not a part of the Scope of
Work.
Sandblast tank interiors to SSPC-SP10/NACE 2 Near White Metal condition.
Perform a visual inspection of the tank and spot weld or weld patches over defective areas as
needed. Spot welds, welding burn through, or welded patches on the exterior will require
preparation and application of a two-part epoxy coating certified for potable water service
(Tnemec Pota-Pox series or equivalent) following the manufacturer’s requirements for application
and curing to the full exterior of the vessel once welding is completed.
Apply Tnemec series 215 (or equivalent) surfacing epoxy following the manufacturer’s
requirements for application and curing to the interior tank wall from the concrete fill to 30” up
the side wall.
Apply a two-part epoxy coating certified for potable water service (Tnemec Pota-Pox series or
equivalent) following the manufacturer’s requirements for application and curing to the interior
of the tank. The coating thickness is as follows:

o First coat 6.0 — 8.0 dry mils

o Stripe coat 3.0 - 5.0 dry mils

o Second coat 6.0 - 8.0 dry mils
Provide an inspection by the epoxy coating manufacturer to verify proper application before tank
integrity testing.
Provide detailed photos of the interior of the vessel after sandblasting is complete and after the
coating is applied.

TANK INTEGRITY TESTING

a)

b)

c)

d)

Once the interior coating has fully cured, and before placing new media, the Contractor shall
install a new manway gasket, fill each tank, pressurize to 35 psi, and inspect for leaks.

Any leaks found shall be repaired in accordance with Item 3e (spot welding and/or welded
patches).

Locations where repairs were made after interior coating shall be photographed, inspected,
surface-prepared, and recoated following the coating manufacturer’s requirements.

After curing of the repair coating, tank(s) shall be retested for leaks following Item 4a to verify
the successful completion of repairs.
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5) GRAVEL AND SOFTENER RESIN REPLACEMENT

6)

7)

a) The contractor shall furnish and install graded gravel bed material in accordance with the tank
manufacturer’s requirements.
b) Gravel bed Material Requirements (Quantity shown is for two (2) softeners):
Gradation Quantity (Cubic Ft.)
1% x % gravel 74.60
% x ¥ gravel 47.02
% X Y gravel 47.02
% x 1/8 gravel 56 .52
1/8 x 1/16 gravel 56 .52
c) Upon completion of gravel bed installation, the Contractor shall install ion exchange resin media
following tank manufacturer and resin manufacturer recommendations. Media shall be supplied
by ONWASA or by the Contractor, depending on the Contract awarded.
d) Resin Media Requirements (Quantity Shown is for two (2) softeners):
Media Quantity (Cubic Ft.)
Purolite C100E 1,018
e) After all resin is installed, ready the tank for service.
f) Clean up all debris, surplus equipment, and materials and remove them from the site.
g) Note: Contractor shall verify all material quantities before ordering.
WARRANTIES
a) Contractor shall warranty repairs for no less than 90 days for workmanship and provide the full

manufacturer’s warranty period on materials.

ADDITIONAL REPAIRS (IF NECESSARY)

a)

b)

Inlet Distributor/Brine Distributor Replacement

i) Remove existing inlet/brine distributor.

ii) Furnish and install a new stainless-steel butt-welded distributor.

Concrete Repair

i) Chip out the concrete 6” below the existing surface and blast area.

ii) Epoxy-fill pitted holes in the tank wall and coat the blasted area with Belzona 1111 (or
equivalent).

iii) Apply Tnemec series 215 (or equivalent) surfacing epoxy by the manufacturer’s
requirements for application and curing to the interior tank wall to 30” up the side wall.

iv) Patch the concrete floor and seal with Belzona 5812 (or equivalent).

Concrete Replacement
i) Jackhammer all the concrete out of the softener vessel.

ii) Remove the drain system.
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iii) Sandblast the surface that was below the concrete.

iv) Coat heavily pitted areas in metal with Belzona 1111 (or equivalent) from 6” below the
concrete to 12” above the concrete.

v) Reinstall concrete with a concrete pump.
vi) Seal concrete with Belzona 5812 (or equivalent).

vii) Install a new drain system.

For the purpose of preparing and submitting a proposal, the Contractor shall provide a
separate lump sum price for each of the following items:

Price to complete all items of work (#1 through #6) with all Softener Media (Resin) supplied by
ONWASA and installed by the Contractor.

Price to complete all items of work (#1 through #6) with all Softener Media (Resin) supplied and
installed by the Contractor.

Price to complete individual Additional Repair Items #7a - #7¢, if necessary.

END OF SCOPE OF WORK
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AL Department of Labar

I3 -1
(_:H-P..E.l'.(. BERRY H. DIETER HANRATH, PE
COMMISZIONER BumEay SHIEF

BoILER SarztyY BUREAD

February 5, 2002

Ms. Karen Wallace
County of Onslow
Water and Sewer Department
222 Georgetown Road
Jacksonville, NC 28540
Dear Ms Wallace
Re: Application of Boiler and Pressure Vessel Act of North Carolina
Please be advised that the Boiler and Pressure Vessel Act Is not applicable to
pressure vessels containing water at a temperature not exceading 1 10°F,
provided:
a) the vessel doas not contain air or gas which will serve as a cushion.
b} No chemicals or other substances are contained in the vessel or its
contents rendering the water dangerous 1o the well being of human
beings or the anvironment.
Sincerely,
{\.‘l_' { :'v ', "' 't

H. D H.énram

Cc: All State Inspectors

&4 WESY EDENTON STREET » RaALFWH NoRTH Canouma 2760110982
919) BOT-2760 « Fax: (913) BO7-2762
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PROPOSAL INSTRUCTIONS

1. SUBMITTAL OF PROPOSAL
Proposals may be hand-delivered or mailed to:

Onslow Water and Sewer Authority

Hubert WTP Softener Tank Rehabilitation Project
c/o Eric Adams, Chief Financial Officer

228 Georgetown Road

Jacksonville NC 28540

Proposal pricing must be made on the Proposal Pricing Form provided in this document. The
Proposal shall be signed by an officer or officers authorized to execute legal documents on behalf
of the Contractor.

Contractors are notified that the NC General Statutes will be observed in receiving proposals and
awarding a Contract.

2. PROPOSAL ADMINISTRATION
The Contractor shall contact ONWASA’s Purchasing Agent with any questions regarding the
Request for Proposal and guidance on matters of interpretation or problems regarding the terms,
conditions, or specifications.

ONWASA staff may be designated as authorized representatives of ONWASA. However, they are
not authorized to change, amend, or interpret the specific terms, conditions, or provisions of the
agreement.

Any questions regarding the RFP or proposed contract must be submitted in writing, at least five
(5) business days prior to the submittal date for the proposal and directed to the ONWASA
Purchasing Agent. All responses that require a change to this Request for Proposal will be issued
in the form of a formal addendum.

3. ADDENDA
Any Addendum issued prior to the date set forth for proposal submittal shall be considered a part
of the Proposal and shall be made a part of the Contract. It is the responsibility of the contractors
to be aware of information issued in the form of an Addendum. Receipt of any and all addenda
issued shall be acknowledged as indicated on the proposal submittal. Failure to acknowledge
addenda will render the proposal non-responsive.

4. INTERPRETATION OF DOCUMENTS

If any person contemplating submitting a Proposal for the proposed Contract is in doubt as to the
true meaning of any part of this Request for Proposal or finds discrepancies or omissions in the
Request for Proposal, he/she may submit a request for an interpretation or correction to
ONWASA'’s Purchasing Agent. Questions must be submitted in writing, at least five (5) business
days prior to the submittal due date for this Proposal. Any interpretation or correction of the
documents will be made only by an Addendum duly issued by ONWASA, and a copy of such
Addendum will be posted on the ONWASA website. Employees at the water treatment plants are
not authorized to change, amend, or interpret the specific terms, conditions, or provisions of this
Proposal or any subsequent contract, and ONWASA will not be responsible for any other
explanations or interpretations of the documents.



5. WITHDRAWAL OF PROPOSAL
Any Contractor may withdraw his/her proposal, either personally or by written request, at any
time prior to the scheduled closing time for receipt of proposals. The proposal shall remain valid
for a period of ninety (90) days after submittal.

6. AWARD OR REJECTION OF PROPOSAL
If a contract is awarded, ONWASA will award to the lowest responsive, responsible Contractor
who, in ONWASA’s opinion, best complies with the criteria outlined in the Scope of Work included
in this Request for Proposal taking into consideration price, methodology, quality, past
performance and the time specified in the proposal for the performance of the Contract.

ONWASA reserves the right to accept or reject any or all proposals if it deems it best for the public
good, and to waive any informality in the proposals received.

7. ISSUANCE OF CONTRACT
A Contract will be issued to the lowest responsive responsible Contractor. ONWASA’s Standard
Contract Language for this type of work is provided as Exhibit A.

8. CONTRACT ADMINISTRATION
The selected Contractor will coordinate all activities covered by the Contract with James Arnold
by telephone at 910-340-9214 or by email at jarnold@onwasa.com

9. E-VERIFY/ IRAN DIVESTMENT
The Contractor shall comply with the requirements of Article 2 of Chapter 64 of the North Carolina
General Statutes by filling out the E-Verify Affidavit (Exhibit C). By acceptance of this contract, the
Contractor affirms that they are not listed on the Final Divestment List created by the North
Carolina State Treasurer pursuant to N.C.G.S. 143-6A-4, Iran Divestment Act Certification.

10. METHOD OF PAYMENT
ONWASA desires to pay promptly. It is the Contractor’s responsibility to submit invoices for
completed work directly to the Finance Department, 228 Georgetown Rd. Jacksonville, NC, 28540,
to ensure prompt payment. Contractors must complete the attached Vendor Application Form
(Exhibit B) and E-Verify Affidavit (Exhibit C) when submitting bids. Payment will not exceed the
proposed price as provided on the Proposal Pricing Form.
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PROPOSAL FORMAT INFORMATION

1. DELIVERY OF PROPOSAL
It is the Contractor's responsibility to ensure that the proposal is received by ONWASA before the
time and date specified for the receipt of proposals in the Request for Proposal. Any proposals
received after that time and date shall be returned unopened.

2. PROPOSAL DOCUMENTS
All proposal documents shall be typewritten or printed in ink clearly and legibly in conformance
with the instructions for submitting a proposal.

The proposal shall be properly executed upon the Proposal Pricing Form included with this
Request for Proposal. Numbers shall be stated in figures, and the signatures of all persons signing
shall be original signatures. The completed forms shall be without interlineation, alterations, or
erasures.

3. PROPOSAL FORMAT
In addition to the completed Proposal Pricing Form, the Contractor shall submit the following
supporting information. Failure to provide the required information and documentation may be
grounds for rejection of a proposal.

a. Contractor Experience

The following information shall be furnished for at least five (5) similar contracts, either
completed or currently underway, by the Contractor:

. Name of client.
o Name and telephone number of references.
o Contract description.
o Duration of each contract.
b. Capability to Provide Scope of Work

The following information shall be furnished to illustrate the Contractor’s capability to
meet the requirements of the Scope of Work:

1) Proposed Equipment

The Contractor shall provide a list of all equipment anticipated for use on this
project.

2) Certification of Workers

The Contractor shall provide a list of workers who are certified in their field. (i.e.,
coating applicator, welder).

4. INSURANCE
Contractors must include with their proposal a Certificate of Insurance showing coverage limits
as outlined in the ONWASA Standard Contract Language (Exhibit A).
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PROPOSAL PRICING FORM

HUBERT WATER TREATMENT PLANT
SOFTENER TANK REHABILITATION PROJECT

This Proposal is submitted to the Onslow Water and Sewer Authority.

Date:

Contractor:

1. The undersigned Contractor proposes and agrees, if this Proposal is accepted, to enter into a Contract
with ONWASA to complete all work as specified or indicated in the proposal documents for the price
specified below, within the time frames outlined, and in accordance with this Request for Proposal
and the attached ONWASA Standard Contract Language (Exhibit A).

2. Insubmitting this Proposal, Contractor represents that:

(a)

(b)

(d)

(e)

Contractor has examined copies of all the Contract Documents and of the following
addenda:

Date Number

Contractor has examined each Site and locality where the work is to be performed, the
legal requirements (federal, state, and local laws, ordinances, rules, and regulations), and
the conditions affecting cost, progress, or performance of the Work and has made such
independent investigations as Contractor deems necessary.

Contractor will furnish all materials, equipment, apparatus, and all else necessary to
complete the Work in a first-class manner and in accordance with the provided
specifications.

This Proposal is genuine and not made in the interest of or on behalf of any undisclosed
person, firm or corporation and is not submitted in conformity with any agreement or
rules of any group, association, organization or corporation; Contractor has not directly
or indirectly induced or solicited any other Contractor to submit a false or sham proposal;
Contractor has not solicited or induced any person, firm or a corporation to refrain from
proposing; and Contractor has not sought by collusion to obtain for himself any advantage
over any other Contractor or over ONWASA.

Contractor certifies that this proposal is made in good faith and without collusion or
connection with any other person and that no official or employee of ONWASA will be
admitted to any share or part of the Contract or any benefit therefrom if the Contract is
awarded to this company.
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3. Contractor will complete the work as described in the Proposal documents for the following lump sum
price:
A. Price to complete all items of work (#1 through #6) with all Softener Media (Purolite C100E
Resin) supplied by ONWASA and installed by the Contractor.

B. Price to complete all items of work (#1 through #6) with all Softener Media (Purolite C100E
Resin) supplied and installed by the Contractor.

S
C. Price to complete individual repair items of work listed in item #7, Additional Repairs (if
needed).
ITEM DESCRIPTION QUANTITY TOTAL PRICE
a) Brine Inlet/Distributor Replacement Lump Sum S
b) Concrete Repair Lump Sum S
c) Concrete Replacement Lump Sum S

NOTE: It is the responsibility of the contractor to ensure the correct quantities of material are available
to complete the scope of work.
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4. In submitting this Proposal, Contractor certifies that he/she has read and accepted the terms and
conditions outlined in the Request for Proposal document.

5. Contractor agrees to begin work within seven (7) calendar days after receipt of a Notice to Proceed
from ONWASA.

The undersigned is:

1) A corporation incorporated in the State of

2) A limited liability company formed in the State of

3) A partnership, consisting of the following partners, whose full names are:
4) An individual whose full name is:

Contractor (Firm Name)

Signature

Name and Title

Date: Telephone Number:

Address: City, State Zip:
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Exhibit A

ONWASA STANDARD CONTRACT
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CONTRACT

HUBERT WATER TREATMENT PLANT
SOFTENER TANK REHABILITATION PROJECT

THIS CONTRACT is made and entered into this the day of , 20 , by and
between ONSLOW WATER AND SEWER AUTHORITY, a political subdivision of the State of North Carolina
(hereinafter referred to as “ONWASA”) and , a corporation duly authorized

to do business in the State of North Carolina, (hereinafter referred to as “CONTRACTOR").

Request for Proposal for HUBERT WATER TREATMENT PLANT, SOFTENER TANK REHABILITATION PROJECT
dated August 19, 2025, is attached to, and hereby incorporated into, and made part of this Contract by
reference (“the Work”). Each reference to this Contract shall be deemed to include all Exhibits. Any
conflict between the language in the RFP and the language in the main body of this Contract shall be
resolved in favor of the main body of this Contract.

ARTICLE 1
GENERAL

1.1 Contractor represents and maintains that it has the necessary qualifications and expertise to
assume the responsibilities and render the services described herein and has the requisite
corporate authority and licenses required by law.

1.2 The Contractor and Contractor’s employees shall provide all labor and materials needed to perform
and execute the Work as set forth in the Scope of Work outlined in the Request for Proposal in
accordance with Articles 2 and 3 of this Contract. No work shall be performed prior to written
authorization by ONWASA. The use of subcontractors is subject to ONWASA approval.

1.3 Contractor shall exercise reasonable care and skill as might be expected from similarly situated
professionals performing services of the kind required under this agreement at the time and the
place where the services are rendered. The staff of the Contractor shall possess the experience,
knowledge, and character necessary to qualify them to perform the particular duties to which they
are assigned.

1.4 Contractor's services shall be performed as expeditiously as necessary for the orderly progress of
the Work.

1.5 Contractor and ONWASA acknowledge that the Scope of Work described within the Request for
Proposal may not delineate every detail and minor task required to be performed by Contractor to
complete the Work authorized by the Scope of Services. If during the course of the performance of
the Work authorized by this Contract, Contractor determines that services outside the level of those
originally anticipated are required, Contractor shall notify ONWASA'’s designated representative in
writing and obtain ONWASA's approval before proceeding with the Work.

1.6 Upon mutual written agreement, the Work described in the Scope of Work may be modified upon
negotiated additional scopes of work, compensation, time of performance, and other matters
related to the Work. If ONWASA and the Contractor cannot contractually agree, ONWASA shall have
the right to immediately terminate negotiations at no cost to ONWASA and to procure services from
another source.
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1.7

2.1

2.2

2.3

2.4

2.5

2.6

2.7

Contractor shall coordinate with ONWASA’s designated representative prior to and during the
duration of the Contract.

ARTICLE 2
CONTRACTOR'S RESPONSIBILITIES

The contractor shall supply all labor and materials as needed to perform and execute the work
described in the Scope of Work. In the event of incomplete, inaccurate, or defective work, the
Contractor agrees to immediately correct any incomplete, inaccurate, or defective services at no
further cost to ONWASA.

Contractor agrees that it shall be responsible for the proper custody and care of any property
furnished for use in connection with the performance of the Work and will reimburse ONWASA for
loss or damage to such property.

Contractor shall be solely responsible for initiating and maintaining all safety precautions in
connection with the Work provided under this Contract. Contractor shall comply with all applicable
laws and regulations relating to the safety of persons or property, or the protection of persons or
property from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such
safety and protection. All damage, injury, or loss to any property caused, directly or indirectly, in
whole or in part, by the Contractor, or any other individual or entity directly or indirectly employed
by any of them to perform any of the work, or anyone for whose acts any of them may be liable,
shall be remedied by the Contractor.

Except as otherwise required for the safety or protection of persons or property at the site or
adjacent thereto, all work at the site shall be performed during regular working hours.

The Contractor shall give all notices required by and shall comply with all Laws and Regulations
applicable to the performance of the Contract. If the Contractor performs any work knowing or
having reason to know that it is contrary to Laws or Regulations, the Contractor shall bear all claims,
costs, losses, and damages (including but not limited to all fees and charges of Contractors,
architects, attorneys, and other professionals and all court or arbitration or other dispute resolution
costs) arising out of or relating to such work.

ONWASA will provide the Contractor with such permissions as required for access to the sites where
the Work shall be performed efficiently and skillfully, and the Work sites maintained reasonably
free of trash and waste materials and left in the same or better condition than before the Work
commenced. The Contractor shall supervise and direct the Work and shall be solely responsible for
and in control of the means, methods, procedures, techniques, and sequences of doing the Work.

Contractor shall maintain all records, documents, notes, and financial information related to
performance of the Work in accordance with generally accepted accounting principles and practices
and shall provide ONWASA access to such information if requested. Any information, data,
instruments, documents, studies, or reports given to or prepared or assembled by Contractor under
this Contract shall be kept confidential and not divulged or made available to any individual or
organization without the prior written approval of ONWASA.
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3.1

3.2

3.3

3.4

3.5

3.6

3.7

4.1

ARTICLE 3
ONWASA'S RESPONSIBILITIES

ONWASA shall provide the Contractor with all criteria and full information as to ONWASA's
requirements for the Work, including objectives and constraints.

The timely provision of all available information, data, reports, and records to which ONWASA has
access and which are needed by the Contractor for the performance of the Work.

Advise Contractor of the identity and Scope of Work of any other service providers employed by
ONWASA to perform or furnish services related to or affecting the Work.

ONWASA will respond within a reasonable time to the Contractor’s requests for written decisions
or determinations pertaining to the subject of the Contractor’s services.

ONWASA will give prompt written notice to the Contractor whenever ONWASA becomes aware of
any event, occurrence, condition, or circumstance that may substantially affect the Contractor’s
performance of its services under this Contract.

ONWASA shall designate a representative authorized to act on its behalf with respect to the Work.
The authorized representative shall communicate decisions pertaining to documents submitted by
the Contractor to avoid unreasonable delay in the orderly and sequential progress of the Work.

Prompt notice shall be given by ONWASA to the Contractor if ONWASA becomes aware of any fault
or defect in the Work or nonconformance with the Contract documents.

ARTICLE 4
INSURANCE

During the performance of the Work under this Contract, the Contractor shall maintain the
minimum levels of insurance shown below and is responsible for ensuring original certificates of
such coverage are submitted to ONWASA directly from the insurance provider prior to the
performance. Policies shall list ONWASA as additional insured on all applicable policies. All policies
shall be obtained from insurance companies that are duly licensed in the State of North Carolina to
issue insurance policies for the limits and coverages so required, must cover the term of the
Contract, and provide thirty (30) days advance written notice to ONWASA in the event of
cancellation, expiration, or alteration.

1. General Liability Insurance, with a combined single limit of $1,000,000 for each occurrence
and $2,000,000 in the aggregate or as otherwise specified in the addendum, whichever is
greater.

2. Automobile Liability Insurance, with a combined single limit of $1,000,000 for each person and
$1,000,000 for each accident.

3. Workers’ Compensation Insurance in accordance with statutory requirements and Employers’
Liability Insurance, with a limit of $500,000 of each occurrence.

4. Excess Liability/Umbrella Insurance, with a limit of $1,000,000 per occurrence.
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In the event the Contractor is excluded from the requirements of the North Carolina Workers
Compensation Act and does not voluntarily carry workers compensation coverage, the Contractor
shall carry or cause its employees to carry adequate medical/accident insurance to cover any
injuries sustained by its employees or agents during the performance of service.

4.2 The provisions of this Article shall survive the expiration or termination of this Contract.

ARTICLE 5
PAYMENTS TO THE CONTRACTOR

5.1 ONWASA hereby agrees to pay to the Contractor in lawful money of the United States for the faithful

5.2

53

54

55

6.1

6.2

6.3

6.4

performance of the Work in accordance with the Scope of Services not to exceed the proposed
prices as set forth in the Proposal Pricing Form accepted and approved by ONWASA’s designated
representative, for the completed and accepted work, subject to additions and deductions as
provided in the Contract documents. A purchase order will be issued for any contract work
approved by ONWASA. It should be understood that the issuance of a purchase order does not
supersede ONWASA’s Standard Contract Language.

Contractor shall invoice for work satisfactorily completed.

ONWASA may withhold payments if the work of the Contractor is defective if the Contractor fails to
diligently pursue the Work with reasonable dispatch, or if the amount requested is not consistent
with the level of work actually performed.

In the event of a disputed or contested invoice, only that portion so contested will be
withheld from payment, and the undisputed portion will be paid. Service charges and/or
interest will not be accrued to any outstanding or overdue amounts.

Unless otherwise stated herein, payments are due and payable thirty (30) days from the
date of the Contractor's invoice.

ARTICLE 6
TERMINATION, SUSPENSION, OR ABANDONMENT

Contractor acknowledges that ONWASA is a governmental entity, and the Contract validity is based
upon the availability of public funding under the authority of its statutory mandate. In the event
that public funds are not appropriated for the performance of ONWASA'’s obligations under this
Contract, then this Contract shall automatically expire without penalty to ONWASA.

This Contract may be terminated by either party upon not less than seven days written notice should
the other party fail substantially to perform in accordance with the terms of this Contract through
no fault of the party initiating the termination.

In the event of termination not the fault of the Contractor, the Contractor shall be compensated for
services performed prior to termination, together with reimbursable expenses (as determined by

ONWASA) then due. This shall be the exclusive remedy for termination.

ONWASA shall have no liability to the Contractor for any delay or damage caused to the Contractor
due to suspension of the Work, or due to any other delay, interruption, hindrance, or interference.
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6.5

6.6

6.7

7.1

7.2

7.3

7.4

If termination or suspension of the Work occurs, the Contractor shall terminate or suspend the
performance of the services on a schedule acceptable to ONWASA.

In the event of noncompliance with any term or terms of this contract by the Contractor, ONWASA
may, at its sole option, declare the Contractor in default and terminate this Contract with not less
than seven days written notice. Should ONWASA terminate this Contract due to the default of the
Contractor, ONWASA may, in addition to its other rights, contract with any other party to fulfill the
Contractor's obligations hereunder. The Contractor shall be liable for any increase in cost borne by
ONWASA due to the default. This shall in no way limit ONWASA's right to collect any other damages,
whether legal or equitable, due to the default of the Contractor.

Force Majeure. In the event that either party is unable to perform any of its obligations under this
Contract or to enjoy any of its benefits because of any event which is unavoidable and beyond the
control of the defaulting party, including, but not restricted to, a labor stoppage, strike action or
unrest, a judicial or governmental decree, regulation or other direction not the fault of the party
who has been affected, the threat or initiation of any legal action, communication line failure, power
failure and any natural disaster or Act of God, the party who has been so affected shall immediately
give notice to the other party and shall do everything possible to resume performance. Upon
receipt of such notice, this Contract shall be immediately suspended. If the period of non-
performance exceeds fifteen (15) days from the receipt of notice of the Force Majeure Event,
ONWASA may, by giving written notice, terminate this Contract.

ARTICLE 7
OTHER CONDITIONS OR SERVICES

The terms of this Contract shall control over any conflicting terms in any referenced document.

If any provision of the Contract shall be held illegal, invalid, or unenforceable, in whole or in part, such
provision shall be modified to the minimum extent necessary to make it legal, valid, and enforceable,
and the remaining provisions shall not be affected.

To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless
ONWASA and the officers, directors, partners, employees, agents, and consultants from and against
all claims, costs, losses, and damages (including but not limited to all fees and charges of Contractors,
architects, attorneys, and other professionals and all court or arbitration or other dispute resolution
costs) arising out of or relating to the Contract or the Work, including the loss of use resulting
therefrom and breach of any of the successful proposer’s warranties, but only to the extent caused
by any negligent, reckless or intentional act or omission of Contractor, any supplier, or any individual
or entity directly or indirectly employed by any of them to perform any of the Work or anyone for
whose acts any of them may be liable or arising out of Contractor’s breach of this Contract.

Indemnification responsibilities created by this section shall survive and be enforceable after the
contract between ONWASA and the successful proposer terminates or expires. The Contractor shall
pay for the defense of any and all suits and assume all liability for any and all claims made against
ONWASA or any of its officials or agents for the use of any patented process, device, or article
forming a part of the articles, equipment, or services furnished under this Contract.

This Contract shall be governed by the law of the State of North Carolina. All actions relating in any

way to this Contract shall be brought in the General Court of Justice in the County of Onslow and
the State of North Carolina.

Page 24 of 31



7.5

7.6

7.7

7.8

7.9

7.10

7.11

ONWASA and the Contractor, respectively, bind themselves, their partners, successors, assigns, and
legal representatives to the other party to this Contract and the partners, successors, assigns, and
legal representatives of such other party with respect to all covenants of this Contract. Neither
ONWASA nor Contractor shall assign this Contract without the written consent of the other.

This Contract represents the entire and integrated agreement between ONWASA and Contractor
and supersedes all prior negotiations, representations, or agreements, either written or oral. This
Contract may be amended only by a written instrument signed by both ONWASA and the
Contractor.

The subject headings of the paragraphs are included for purposes of convenience only and shall not
affect the construction or interpretation of any of its provisions. This Contract shall be deemed to
have been drafted by both parties, and no purpose of interpretation shall be made to the contrary.

Nondiscrimination Clause. No person in the United States shall, on the ground of age, race, color,
national origin, gender, or disability, be excluded from participation in, be denied the benefits of, or
be subjected to discrimination under any program or activity funded in whole or in part with funds
available under this Work.

Minority and Female Business Enterprise: ONWASA encourages participation from Minority and
Women Business Enterprise (MWBE).

Except as otherwise required or provided in the Scope of Work, the Contractor will not meet or
confer with any member of any federal, state, or local regulatory agency concerning the services
without obtaining the prior consent of ONWASA.

All notices which may be required by this Contract, or any rule of law, shall be effective when
Received by certified mail sent to the following address:

ONSLOW WATER & SEWER AUTHORITY
Attn: J. Eric Adams

228 Georgetown Road

Jacksonville, NC 28540
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IN TESTIMONY WHEREOF, the parties hereto have caused these presents to be signed in its name by its
authorized representatives and their seals to be hereto affixed, acting under and by virtue of the authority
in them vested, have hereunto set their hands and seals, the day and year first written above.

CONTRACTOR ATTEST:
By: Date:
Signature Signature
Printed Name: (SEAL)
Title:
ONSLOW WATER AND SEWER AUTHORITY ATTEST:
By: Date:
Franky J. Howard Heather Norris
CEO Clerk to the Board
(SEAL)

This instrument has been pre-audited in the manner required
by the Local Government Budget and Fiscal Control Act.

By: Date:
J. Eric Adams
CFO
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Exhibit B

ONWASA VENDOR AND RELATIONSHIP FORM
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Onslow Water & Sewer Authority

Vendor Form

Name (as reported on your income tax return)

Business Name Vendor# (to be assigned)
Federal ID# or SS#

Check one of the following:

___Corporation ___ Sole Proprietorship __ Partnership __ Other

Order Address Payment Address
Street Street
PO Box PO Box
City City
State State
Zip Code Zip Code
Contact Person Contact Person
Phone Number Phone Number
Fax Number Fax Number
Terms Discount

E-Mail Address

Are you related to or have a professional relationship with any ONWASA employee?  Yes _ No
(If you answered yes, a Relationship Vendor form will have to be completed before any payments can be made.)

Are you a minority business enterprise? Yes No

If you answered yes, please check the appropriate box:

___African-American __Hispanic

___American Indian __ Female

____Asian American

___Socially and economically disadvantaged as defined in 15 U.S.C. 637

Product(s) and/or Service(s)
Please list the type of product(s) and/or service(s) that your company can provide:

Signature:

Title:
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Onslow Water & Sewer Authority
Finance Office
228 Georgetown Road
Jacksonville, NC 28540
Fax (910) 455-2504

Relationship Vendor Form

If you are related to or have a professional relationship with any employee of Onslow Water and Sewer
Authority, this form must be completed and returned to the Finance office before any payments will be made.

Vendor Information:

Name:

Address:

Related ONWASA employee:

Relationship to employee:

We agree that our relationship will not hinder or corrupt our professional relationship with Onslow Water & Sewer
Authority.

Vendor Signature Date

ONWASA Employee Signature Date

Onslow Water and Sewer Authority is aware and understands these parties have a relationship with each other. The
the decision to authorize the use of this vendor was not influenced in any manner by the relationship referenced
above.

Department Head Date

Finance Officer Date
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Exhibit C

E-VERIFY AFFIDAVIT
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E-VERIFY AFFIDAVIT

l, (the individual attesting below), being duly authorized by and

on behalf of (the entity identified as the "Employer") after first

being duly sworn, hereby swear or affirm as follows:

1. Employer understands that E-Verify is the federal E-Verify program operated by the
United States Department of Homeland Security and other federal agencies, or any successor
or equivalent program used to verify the work authorization of newly hired employees
pursuant to federal law in accordance with NCGS §64-25(5).

2. Employer understands that Employers Must Use E-Verify. Each employer, after hiring
an employee to work in the United States, shall verify the work authorization of the employee
through E-Verify in accordance with NCGS§64-26(a).

3. Employer is a person, business entity, or other organization that transacts business in
this State and that employs 25 or more employees in this State.

Employer employs the following number of employees in this State (check which is
applicable):

a. Less than 25 b. Between 25 and 100
c. Between 100 and 500 d. 500 or more
4, Employer will ensure compliance with E-Verify by any subcontractors subsequently

hired by Employer for specified contracts subject to E-Verify entered with the Onslow Water
& Sewer Authority Employer.

This day of ,

Signature of Affiant

Notary Use Only Below

State of

County of

Signed and sworn to (or affirmed) before me,

this the day of ,

Notary Print Name

[ELIEJON/[BIOHIO XV

Notary Public Signature

My Commission Expires:
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