

Construction Manager-at-Risk Solicitations

Full Details

Institution	UNC Greensboro
Institution URL for Additional Information about this Project (Optional)	https://fac.uncg.edu/wp-content/uploads/20250606_Campus-Steam-and-Condensate-CMR-Ad-Package.pdf
Project Name	Campus Steam & Condensate Infrastructure Improvements
Project Manager	Tim Rouse
Phone Number	(336) 334-4317
Contact Email	tsrouse2@uncg.edu
Pre-proposal Date	06/20/2025
Pre-proposal Time	2:00 pm
Pre-proposal Location	Via MS Teams Meeting -See URL for details
Closing Date	07/18/2025
Project Budget	\$ 16,330,438
Project Description	<p>One-Two Sentences</p> <p>This project will replace and renew critical portions of the existing steam distribution system. Project focus will be on sections between Manhole(MH) #11 to MH #15, MH #54 to MH #57, and piping between MH #27 to the Music Building/Peabody Park Bridge, and possibly including the section from MH #15 to MH #17. All work will be integrated with the campus automation system (BAS).</p> <p>Construction is envisioned to be sequenced to limit overall disruption to the highly visible and occupied portion of central campus.</p> <p>See link above for additional information about this project and submission requirements.</p> <p>All submissions should be sent electronically to fdc@uncg.edu, and are due by 12 p.m. (noon) on July 18, 2025.</p>
Submit To	<p>Tim Rouse UNC Greensboro fdc@uncg.edu tsrouse2@uncg.edu</p>