HARNETT
COUNTY
SCHOOLS

Inspiring learners to be leaders!

HARNETT COUNTY SCHOOLS
LILLINGTON, NC 27546

REQUEST FOR QUALIFICATIONS
FOR Construction Manager At Risk (CMAR)
CTE High School
RFQ-2025-19

QUALIFICATION PROPOSALS DUE January 7, 2026 NO LATER THAN 2:00 P.M.
SUBMIT VIA EMAIL, DELIVERY SERVICE, OR HAND DELIVER TO:

HARNETT COUNTY SCHOOLS PURCHASING DEPARTMENT
ATTN: GARLAND MCDOWELL
DIRECTOR OF PURCHASING
125 ALEXANDER DR.
LILLINGTON, NC 27546



Introduction

Harnett County Schools is soliciting Statements of Qualifications from qualified Construction Manager at
Risk (CMAR) firms for the construction of the new CTE High School. The CMAR will provide
professional construction management services during both the design and construction phases, in
accordance with N.C. General Statute 143-128.1 and related provisions governing the CMAR delivery
method.

This solicitation is being conducted in accordance with the Mini-Brooks Act (N.C.G.S. 143-64.31), which
requires that contracting for architectural, engineering, and other professional design services be based on
demonstrated competence and qualification without regard to fee.

Project Description

Harnett County Schools plans to design and construct a new CTE High School in Harnett County (Location
TBD). The new facility will accommodate approximately 500 students and will include classrooms,
administrative offices, media center, cafeteria, gymnasium, athletic fields, and associated site work.

The project must be designed in accordance with applicable North Carolina Department of Public
Instruction (DPI) guidelines, North Carolina Building Code, and all other applicable federal, state, and local
requirements.

Scope of Services

The selected CMAR will serve as a construction partner to Harnett County Schools (HCS) and will provide
comprehensive preconstruction and construction phase services in collaboration with the HCS and the
Design Consultant.

A. Preconstruction Phase
Under the preconstruction agreement, the CMAR shall:

1. Collaborate closely with the Design Consultant to provide constructability reviews and
design-phase input.

2. Develop cost models, estimates, and value-engineering recommendations throughout
design.

3. Provide schedule development and phasing recommendations to minimize disruption and
ensure timely delivery.

4. Evaluate site logistics, safety, and sequencing strategies for construction.

5. Develop a Guaranteed Maximum Price (GMP) proposal for HCS approval, in accordance
with G.S. 143-128.1(c).

6. Identify and promote HUB (Historically Underutilized Business) participation consistent
with G.S. 143-128.2 and HCS goals.

7. Participate in coordination meetings with the HCS and Design Consultant as required.

Deliverables during this phase shall include:
- Detailed cost estimates at schematic, design development, and construction document
milestones.
- Updated project schedule and phasing plan.
- Constructability report and value-engineering log.
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- Site safety and logistics plan.
- GMP proposal with supporting documentation.

B. Construction Phase
Upon acceptance of the GMP and execution of the construction contract, the CMAR shall:
1. Hold all trade contracts and assume the role of general contractor for construction.
2. Provide construction supervision, quality control, safety oversight, and project
management throughout the project.
3. Maintain the project schedule and budget in coordination with HCS and the Design
Consultant.
4. Conduct weekly progress meetings, safety inspections, and reporting to the HCS.
Manage subcontractor procurement in compliance with state and local bidding laws.
6. Maintain accurate project documentation, including submittals, RFIs, change orders, and
closeout materials.
7. Assist the HCS and Design Consultant with project commissioning and warranty
administration.

N

Deliverables during this phase shall include:
- Detailed project schedule (updated monthly).
- Monthly pay applications and cost reports.
- Documentation of subcontractor HUB participation.
- Record drawings, warranties, and operation manuals at closeout.

C. Coordination with HCS and Design Consultant
The CMAR will coordinate with:
- Design Consultant (selected under a separate RFQ per the Mini-Brooks Act)
- Site Assessment Consultants (surveying, geotechnical, environmental, and traffic
engineers)
- HCS’s Representative and Facilities Team
The CMAR must foster open communication and proactive collaboration among all
parties to ensure design intent, cost efficiency, and construction quality are achieved.
D. Compliance
All services must comply with:
- North Carolina General Statutes (G.S. 143-128.1 through 143-135.9)
- Applicable state building codes, DPI requirements, OSHA regulations, and local
permitting requirements.
- Harnett County Schools Board of Education policies
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RFQ Response Timeline

Issue RFQ December 15, 2025

Deadline for Questions December 29, 2025 by 2:00 PM
Addenda Answering Questions December 30, 2025

Deadline for Qualification Submission January 7, 2026 by 2:00 PM
Review of Proposals and Create Shortlist January 8, 2026

Evaluates of Select Qualified Firms January 9, 2026

Approval of firms and Begins Negotiations January 2026 (TBD)

I. Minimum Requirements And Qualifications

Knowledge of Relevant Codes

e The CMAR firm shall demonstrate comprehensive knowledge of North Carolina building
codes, safety regulations, and Department of Public Instruction (DPI) standards applicable to
the construction of public school facilities. Key personnel must hold appropriate professional
registrations, licenses, and certifications. The firm must be licensed as a General Contractor in
North Carolina and shall identify team members with relevant professional credentials (P.E.,
RA, CCM, LEED AP, OSHA 30).

e The firm shall describe its internal processes for ensuring code compliance, safety,
environmental stewardship, and adherence to state and local regulatory requirements
throughout both preconstruction and construction phases.

Harnett County Schools will evaluate Statements of Qualifications on the demonstrated experience and
qualifications of the CMAR firm together with its proposed key subcontractors/consultants (e.g.,
preconstruction, scheduling, cost, and trade partners). Proposers may submit a team that differs from any
suggested roles listed; such variation will not be grounds for disqualification. The District relies on the
CMAR’s professional judgment to assemble an experienced, effective team capable of executing the scope
and delivering the project to a high standard of quality.

Consistent with N.C.G.S. 143-128.1(c), Harnett County Schools reserves the right to approve or require the
selection of a different first-tier subcontractor for any portion of the work. If such a requirement results in
additional, documented costs, the CMAR will be compensated for those costs as provided by statute. First-
tier subcontractors shall be prequalified in accordance with N.C.G.S. 143-135.8.

II.  Content Of Response To Request For Qualifications And Submission Requirements
Succinct Statements are advised. The following information must be included in all applications. Information
should be grouped into five sections, in the order listed below:

Section 1: Project Understanding (5 Pages Maximum)
Provide a narrative describing the proposed project and any necessary or pertinent background information. Discuss
the Consultant’s understanding of the project and approach to the successful completion of the scope of services
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outlined in this RFQ and provide a proposed work schedule to accomplish all tasks. If applicable, identify the staff
roles that would be assigned to each major task, including subconsultants.

Explain your overall CMAR approach from preconstruction through closeout, including:

a. Preconstruction services (cost modeling, estimating at each design phase, value engineering, constructability
reviews, design coordination, and phasing/logistics planning).

b. Development of the GMP, bid package strategy, trade contractor outreach, and HUB/MWBE participation
plan.

c. Cost control, schedule control, quality assurance/quality control, safety management, and risk management.

d. Coordination with the Design Consultant(s), Owner, and Authorities Having Jurisdiction; compliance with
DPI guidelines and applicable codes.

As necessary, please include any photographs, renderings, sample projects, or other visual images that will
clarify your approach or provide contextual background. Provide captions as needed to demonstrate
applicability to this project.

Section 2: Qualifications and Experience

e Provide up to five CMAR K-12 projects (schools preferred; NC projects within the last 7-10 years)
demonstrating preconstruction services, GMP development, public subcontractor procurement, HUB
participation, occupied-campus logistics, schedule and budget performance, quality/commissioning,
code/DPI coordination, and team qualifications. For each project, list delivery method, budget at
award, GMP, final cost, substantial completion date, % change orders (by cause), HUB results,
safety metrics, and HCS contact.

Section 3: Key Personnel & Team Organization

a. Key Personnel Resumes (Brief). Submit one-page resumes for the proposed Project Manager,
Superintendent, Preconstruction Manager, and Lead Estimator (plus any other key roles offered). Each
resume must include: current employer/title; K-12 CMAR experience within the last 10 years (project name,
size/cost, dates, delivery method, and specific responsibilities); relevant licenses/certifications (e.g., GC
affiliation, OSHA 30, scheduling/BIM); and two quantifiable outcomes (e.g., GMP accuracy, schedule
adherence, safety performance). Indicate each person’s availability/level of commitment to this project.
Resumes must reflect the same role proposed for this project. Marketing material is not permitted. HCS
reserves the right to interview key personnel and to require HCS approval for any substitutions with equal
or better qualifications.

Section 4: Firm Availability and References

a. Current Workload & Capacity
Provide a summary of your active projects. For each, list: client and project name, delivery method,
project start date, anticipated substantial completion date, current phase, total contract value, and a
brief statement of your firm’s capacity to staff the Harnett County Schools project (identify key
personnel and estimated FTE/level of effort available).

b. Professional References
Provide three professional project references who can speak to your firm’s performance on
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comparable work. For each reference include: name, title, organization, project name/role, full
business address, telephone number, and email address. Harnett County Schools may contact any
reference at its discretion.

Section 5: Form Completion
e All forms at the end of this RFQ must be completed and submitted in CMAR’s submission.

"All sections combined, Submissions must not exceed 30 pages, excluding the cover letter."

III. SELECTION PROCESS

Responsive submittals will be reviewed and screened by the Harnett County Schools Evaluation Committee.
Statements will be evaluated according to the criteria listed below. If deemed necessary by the Evaluation
Team, Consultants submitting the highest rated proposals may be invited for interviews. However, Harnett
County Schools reserves the right to award the contract without performing formal interviews.

Evaluation Criteria

All submittals will be evaluated using the following scoring criteria. The scoring system is intended to assist
Harnett County Schools in organizing and ranking the Statements received for consideration. However,
Harnett County Schools is under no obligation to select the highest-ranking proposal or any other proposal
not deemed to be, in the opinion of Harnett County Schools, the most advantageous to successfully
completing the project.

1. Firm Experience & Past Performance (20 points)
Demonstrated experience in providing CMAR services for K-12 or similar public facilities.
Evaluation should include project types, sizes, and delivery success (on time, within budget, quality).
Include client references.

2. Project Approach & Understanding of Scope (20 points)

Quality of proposed approach for preconstruction and construction management, including methods
for cost control, scheduling, value engineering, quality assurance, and communication with the HCS
and Design Consultant.

3. Key Personnel & Team Organization (15 points)

Qualifications and relevant experience of project executive, project manager, superintendent, and
preconstruction staff. Evaluate structure of project team, availability, and roles during both phases.

4. Experience with North Carolina Public School Projects (10 points)

Familiarity with NC statutes (G.S. 143-128.1) and requirements for public CMAR procurement.
Include understanding of public procurement procedures, permits, and regulatory compliance

5. Project Scheduling & Phasing Plan (10 points)

Demonstrated ability to manage large, multi-phase school projects with overlapping schedules.
Include proposed methods for developing and maintaining project schedule, handling delays, and
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ensuring school operation safety.
6. Cost Estimating & GMP Development (10 points)

Methodology for developing accurate cost estimates and establishing a Guaranteed Maximum Price
(GMP). Include approach to transparency, subcontractor solicitation, and value engineering.

7. HUB (Historically Underutilized Business) Participation Plan (5 points)

Quality of plan to meet or exceed Harnett County Schools and State of North Carolina HUB goals
under G.S. 143-128.2.

8. References & Performance Evaluations (5 points)

Quality and relevance of client references from similar CMAR K-12 projects within the past 5 years.
References should address cost management, schedule performance, and overall client satisfaction.

9. Safety Record & Quality Control (5 points)

EMR (Experience Modification Rate), OSHA history, and internal safety programs. Quality
assurance and inspection approach.

Total: 100 points

The most qualified firm will be notified, and Harnett County Schools will commence negotiations with said firm to
develop a fee proposal. If the Harnett County Schools (HCS) and the firm cannot reach an agreement, negotiations
will terminate, and the School System will commence fee negotiations with the next most qualified firm. The
finalized agreement entered into with the selected firm shall be with the School System jointly as HCS.

IV. Submittal Instructions

Submission Deadlines & Delivery
Responses must be received no later than:
2:00 PM (EST) on Wednesday, January 7, 2026

Submit via:
Email Garland McDowell to: gmcdowell@harnett.k12.nc.us
OR hard copy (1 original + 2 copies), including one digital copy on a labeled flash drive to:

Garland McDowell

Director of Purchasing

RFQ-2025-19 Construction Manager At Risk (CMAR) CTE High School
Harnett County Schools

125 Alexander Dr.

Lillington, NC 27546

Late submissions will not be considered.
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Award

Harnett County Schools may decide to accept a Statement of Qualifications, or it may decide to reject all

Statements. Once a proposal is accepted, contract negotiation will commence. This RFQ and the Consultant’s
response to it, in the form of their entire Statement, will become part of the Contract. If a real or apparent conflict

should arise between this RFQ and the Consultant’s proposal and other language contained in the final Contract,
the language of the final Contract shall govern.

V.  GENERAL TERMS AND CONDITIONS

A.

RFQ-2025-19 Construction Manager At Risk (CMAR) CTE High School

ADDENDA/CHANGES

Any additions, deletions, modifications or changes made to this RFQ shall be processed through the
Harnett County Schools Purchasing Department. Any deviation from this procedure may result in
the disqualification of the firm’s submittal or the cancellation of any contract resulting from this
RFQ.

QUESTIONS
Questions concerning this RFQ should be directed to:

Harnett County Schools

Attn: Garland McDowell, Director of Purchasing

125 Alexander Dr. (physical)

Lillington, NC 27546

Telephone (910) 893-3451

E-mail: gmcdowell@harnett.kl12.nc.us

Subject Line: RFQ-2025-19 Construction Manager At Risk (CMAR) CTE High School

All questions pertaining to this RFQ must be submitted in writing no later than December
29, 2025.

Only written questions will be considered formal. Any information given by telephone will be
considered informal. Any questions that HCS feels are pertinent to all proposers will be posted on
HCS’s website as an addendum to the RFQ. E-mail messages will be treated as written questions.

RESERVED RIGHTS
All qualifications responses, inquiries or correspondence relating to this RFQ will become the
property of Harnett County Schools when received and will not be returned.

Harnett County Schools reserves the right to reject any and all responses, or any portions thereof, or
select responses, which, in its opinion, are in the best interest of the School District.

Harnett County Schools reserves the right to waive any informalities and any technicalities or to
cancel the RFQ in part or in its entirety if it is in the best interest of the School District. This
solicitation in no way obligates the School District to award a contract.
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Respondents are requested to refrain from contact with the committee members, school system
employees, or county employees regarding this solicitation, with the exception of written
communication described in this RFQ.

Harnett County Schools reserves the right to approve all personnel working on Harnett County
Schools projects. Key professional staff may not be removed, reassigned or replaced without prior
approval from Harnett County Schools.

D. PROPRIETARY INFORMATION

Trade secrets or proprietary information submitted by a firm in connection with a procurement
transaction will not be subject to the public disclosure under the North Carolina Public Records Act
pursuant to NC General Statutes 66-152(3), and 132-1.2. However, the firm must invoke the
protection of this section prior to or upon submission of the data or other materials, and must identify
the data on other materials to be protected and state the reasons why protection is necessary.
Each individual page considered a trade secret or proprietary information must be labeled
“Confidential” in the top right corner.

E. MINORITY BUSINESSES

The Harnett County Schools encourages all businesses, including DBE, minority, women-owned,
and veteran-owned businesses to respond to all Request for Qualifications.

F. AWARD/CONTRACT TIME

HCS wishes to enter into an agreement with one firm, which will be responsible for the work,
associated with this RFQ.

A notice of contract award is anticipated, TBD. The detailed Scope of Work and schedule of
deliverables shall be negotiated with the successful firm for each specified task.

The Project completion date is TBD.

G. CONTRACT DOCUMENT

The successful firms will be required to enter into a design/engineering services agreement.

H. SUBCONSULTANTS

If any subconsultants will be used for the various projects, the successful firm shall provide to the
Director of Purchasing with a list of names of any of the intended subconsultants, their applicable
license number(s) and a description of the work to be done by each subconsultant.

The successful firm shall not substitute other subconsultants without the written consent of HCS.
The successful firm shall be responsible for all services performed by a sub-engineer as though the
successful firm had performed them. Responsibilities include, but are not limited to, compliance

with applicable licensing regulations.

If at any time HCS determines that any sub-engineer is incompetent or undesirable, HCS shall notify
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the successful firm accordingly, and the successful firm shall take immediate steps for cancellation
of the subcontract and replacement.

Nothing contained in any contract resulting from this RFQ shall create any contractual relationship
between any sub-engineer and the Harnett County Schools.

It shall be the successful firm’s responsibility to ensure that all terms required in the attached contract
are incorporated into all subcontracts.

L. INSURANCE

The selected firm shall purchase and maintain in force, at his own expense, such insurance as will
protect the firm and HCS, to include professional liability (E&O), automobile liability and workers
compensation, from claims which may arise out of or result from the firm’s execution of the work,
whether such execution be by himself, his employees, agents, subcontractors/engineers, or by
anyone for whose acts any of them may be liable. The insurance coverage shall be subject to review
and approval by HCS. It is intended to fully protect HCS, and the general public from any and all
claims for injury and damage resulting by any actions on the part of the firm or its forces as
enumerated above.

The selected firm shall furnish a copy of an original Certificate of Insurance, naming the Harnett
County Schools as an additional insured. Should any of the policies be canceled before the expiration
date, the issuing company will provide thirty (30) days written notice to the certificate holder. The
firm shall furnish insurance in satisfactory limits, and on forms and of companies which are
acceptable to the Harnett County Schools Purchasing Director of Purchasing and shall require and
show evidence of insurance coverage on behalf of any subcontractors/engineers (if applicable),
before entering any agreement to sublet any part of the work to be completed under this contract.

The Harnett County Schools will require at least $1 million per occurrence and $3 million aggregate
in General Liability Coverage, and the statutory Employer Liability of $1 million for Workers
Compensation. HCS may also require other insurance as it deems necessary. The Insurance
provided will be with a company that is licensed to do business in the State of North Carolina.

J. CONFLICT OF INTEREST

By submission of a response, the Respondent agrees that at the time of submittal, it: (1) has no
interest (including financial benefit, commission, finder’s fee, or any other remuneration) and shall
not acquire an interest, either direct or indirect, that would conflict in any manner or degree with the
performance of the Respondent’s services, or (2) will not benefit from an

award resulting in a “Conflict of Interest.” A “Conflict of Interest” shall include holding or retaining
membership, or employment, on a board, elected office, department, division or bureau, or
committee sanctioned by and/or governed by Harnett County Schools.

K. E-VERIFY
Respondent is hereby required to be in compliance with the requirements of Article 2 of Chapter 64
of the North Carolina General Statutes concerning e-verification at the time of entering the Contract

and at all times during the performance of this Contract. All subcontractors utilized by Respondent
are likewise required to comply with the requirements of Article 2 of Chapter 64 of the North
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Carolina General Statutes concerning e-verification at the time of entering this Contract and at all
times during the performance of this Contract. Respondent shall take necessary steps to include this
provision in all contracts with its subcontractors who will perform any portion of the work covered
by this Contract.

VL. CONTACT POLICY
After the date and time established for receipt of proposals by HCS, any contact initiated by any firm with any County

representatives, other than Garland McDowell, Harnett County School Director of Purchasing, listed herein,
concerning this RFQ is prohibited. Any such unauthorized contact may cause the disqualification of the firm from

this qualification process.
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PROPOSER STATEMENT OF NON-COLLUSION

BY SUBMISSION OF THIS PROPOSAL, PROPOSER AND EACH PERSON SIGNING ON BEHALF OF
PROPOSER CERTIFIES AS TO ITS OWN ORGANIZATION, UNDER PENALTY OF PERJURY, THAT TO
THE BEST OF HIS/HER KNOWLEDGE AND BELIEF:

(1) The prices of this proposal have been arrived at independently, without collusion,
consultation, communication, or agreement with any other Proposer or competitor,
for the purposes of restricting competition or as to any matter relating to price.

(2) Unless otherwise required by law, the prices quoted in this proposal have not been
knowingly disclosed by Proposer and will not be disclosed by Proposer directly or
indirectly to any other Proposer or competitor before proposals are opened.

(3) No attempt has been made or will be made by the Proposer to induce any other
person, partnership, or corporation to submit or not to submit a bid on any portion
of the Project work.

IF, FOR ANY REASON, PROPOSER CANNOT CERTIFY AS SET FORTH ABOVE, PROPOSER SHALL
SO STATE AND SET FORTH THE REASONS IN DETAIL BELOW:

Subscribed to under penalty of perjury under the laws of the state of North Carolina, this
day of , 20 as the act and deed of said
corporation or partnership.

Name:
Title:
Firm:

PROPOSALS MAY BE SUBJECT TO REJECTION UNLESS SUBMITTED ON THIS FORM
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CERTIFICATION REGARDING CONFLICT OF INTEREST

The Submitter is required to certify that the performance of the work will not create any
conflicts of interest or disclose any actual or potential conflicts of interest by completing and
signing one of the following statements:

All Vendors should be aware of the Harnett County Schools’ Code of Ethics, which prohibits
Harnett County Schools Employees and Board Members from having certain relationships with
persons or entities conducting (or proposing to conduct) business with Harnett County Schools
and which prohibits the acceptance of gifts from Vendors. If the Vendor has an actual or
potential conflict, the Vendor shall disclose any Conflict of Interest that may exist.

Conflicts of Interest (Potential or actual) will be evaluated by Harnett County School’s General
Counsel to determine the proper course of action. Failure to comply with the provisions
established above may render the vendor ineligible to participate in Harnett County Schools’
procurement process.

The submitter hereby discloses no conflicts of interest.

DATE:

AUTHORIZED SIGNATURE:

TITLE:

SUBMITTER/COMPANY NAME:

OR

The Submitter hereby discloses the following circumstances that could give rise to a conflict of
interest for the Submitter, any affiliates, any proposed subconsultants, and key personnel of
any of these organizations. (Attach additional sheets as needed.)

PROPOSALS MAY BE SUBJECT TO REJECTION UNLESS SUMITTED ON THIS FORM
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CERTIFICATION REGARDING CONFLICT OF INTEREST CONTINUED

Name of the Individual/Company to which potential conflict of interest might apply:

Nature of potential conflict of interest:

Proposed Remedy:

DATE:

AUTHORIZED SIGNATURE:

TITLE:

SUBMITTER/COMPANY NAME:

PROPOSALS MAY BE SUBJECT TO REJECTION UNLESS SUMITTED ON THIS FORM
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REFERENCES

Vendors shall provide at least three references, for similar size and scope projects, for which
comparable services and supplies have been provided.

Name of Organization

Contact Person Name

Annual Contract Value

Contact Person Title

Contract Start Date

Contact Person
Telephone Number

Contract End Date

Contact Person Email

Name of Organization

Contact Person Name

Annual Contract Value

Contact Person Title

Contract Start Date

Contact Person
Telephone Number

Contract End Date

Contact Person Email

Name of Organization

Contact Person Name

Annual Contract Value

Contact Person Title

Contract Start Date

Contact Person
Telephone Number

Contract End Date

Contact Person Email

PROPOSALS MAY BE SUBJECT TO REJECTIONS UNLESS SUBMITTED ON THIS FORM






