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City of Raleigh 

Request for Qualifications #: 274-2025-CM-P-03 
Title: Request for Architectural/Engineering Firms to provide 
Design and Construction Administration Services for 
2022 Parks Bond Capital Improvement: Neuse River Park 

Implementation 

Submittal Due Date and Time: 11/21/2024 not later than 3:00 
PM ES 

ADDENDUM NO. 2 
Issue Date: 11/7/2024 

Issuing Department: Engineering Services 
Direct all inquiries concerning this RFQ to: 
Dale Tiska, Senior Construction Project Manager 
Dale.Tiska@raleighnc.gov 

mailto:Dale.Tiska@raleighnc.gov


City of Raleigh 
Addendum #2 to RFQ 274-2025-CM-P-03 

 
 

Issue Date: 11/5/2024 
 
 

To: All Proposers 
 

This Addendum, containing the following additions, clarifications, and/or changes, is issued prior 
to receipt of qualification packages and does hereby become part of the original RFQ documents 
and supersedes the original RFQ documents in case of conflict. 

 
Receipt of this addendum must be acknowledged by signing in the area indicated below. Please 
make the follow additions, clarifications, and/or changes to the RFQ as listed below and sign and 
return this addendum with your submittal package. 

 
 

1. The full presentation from the Pre-Submittal Conference is included in this amendment. 
 
2. Record of attendance from the Pre-Submittal Conference is included in this amendment. 
 
3. Proposer Questions and Responses: 

a. Question: Is there a page limit? 
i. Response: A page limitation was not included in the RFQ; however, it is 

strongly recommended that the RFQ submittal be limited to the number of 
pages necessary to respond and in all cases, be less than 50 pages total, 
including all parts of the RFQ such as attachments, appendices, financial 
information, and tabs. 

4. Meeting Minutes 
City of Raleigh Parks provided and overview of the current status of the Neuse River Park 
Master Plan process during the pre-submittal meeting.  The Master Plan will be presented at 
the Parks Committee meeting on 11/7/2024, and pending the outcome of that meeting, if 
consensus on the plan is met, then the Master Plan would move to the Parks, Recreation and 
Greenway Advisory Board (PRGAB) meeting on 11/21/2024 for their review, then to City 
Council for review and approval. 

 
END OF ADDENDUM #2 
 
All other requirements, scope of services, and terms and conditions remain as required in the 
initial RFQ 274-FY2025-CM-P-03 

  
Dale Tiska, Senior Construction Project Manager 
Engineering Services, Construction Management-Parks Division 
Dale.Tiska@raleighnc.gov 
 
 
 
 
 
 

mailto:Dale.Tiska@raleighnc.gov


Sign below and return this addendum with your submittal response. 
 
 
 
 
 

Proposer Name & Company:   Date:   
 
 
 

Signature:   Title:   
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Pre-Submittal Conference
RFQ # 274-2025-CM-P-03

Neuse River Park Implementation

Construction Management
Engineering Services-Parks 

Division

November 5, 2024
10:00 AM

Virtual – MS Teams Meeting



RFQ # 274-2025-CM-P-03

Request for Architectural/Engineering Firms to provide Design and 
Construction Administration Services for 2022 Parks Bond Capital 
Improvement: Neuse River Park Implementation

RFQ Pre-Submittal Conference

Construction Management Engineering Services-Parks Division



• Welcome
• Neuse River Park Vision Statement
• Project Description
• RFQ Process
• Minority-and-Women-Owned Businesses Program
• Questions 

Agenda



Welcome



• Please type your name and your company’s name 
into the meeting chat as a record of your 
attendance.

Sign In



2022 Parks Bond Referendum

Parks Bond Projects

On November 8, 2022, Raleigh voters approved a $275 million bond 
referendum. The 2022 Parks Bond includes projects that continue to 
provide the Raleigh community with healthy park and recreation 
options for everyone to enjoy. These projects focus on heightened 
community priorities that have emerged as a result of the City’s focus 
on social equity and the impacts of the pandemic. The vision is to 
provide improved equitable, resilient park and greenway access across 
the City of Raleigh.



Neuse River Park Vision Statement



Neuse River Park connects our community to the river and promotes physical 
and mental wellness by supporting a range of recreational activities in natural 
settings. Our vision is that Neuse River Park will create stronger ties to the 
natural world by enabling self-directed outdoor recreation, by strengthening 
linkages to the existing greenway and blueway trail systems, and by 
maximizing views, access, and enjoyment of the Neuse River. The park 
development process will implement best practices in sustainable design and 
construction, habitat preservation, and ecological restoration to ensure Neuse 
River Park will be a highlight of Raleigh’s park system, anchored by its 
connectivity to trail systems, our diverse community, and our shared 
commitment to use natural settings to improve the lives of all who visit this 
park and all the species who inhabit it.

Embracing Community, Nature, and Outdoor Recreation along 
Raleigh’s Riverfront

Neuse River Park Vision Statement



Project Description



Neuse River Park is an 84-acre site located at 12098 Old Falls of Neuse 
Road. The park is adjacent to the Neuse River Greenway and the Falls 
Dam Blueway Access.

This RFQ solicitation is for design and Construction Administration 
through post-construction warranty services for the implementation of 
the new park, based on the future adopted Master Plan. Site elements 
to possibly include a parking lot, arrival plaza, river access, utilities, 
social  lawn, changing station/restroom facility, pollinator meadow and 
play area.

Neuse River Park Implementation Project Features

Project Description



• Design and construction administration (CA) through post-
construction warranty services for the implementation of the 
new park, based on the future adopted Master Plan.

Scope of Work
Project Description



Neuse River Park

• Total Bond Project Funding: $11,500,000

• Estimated Project Schedule: FY 2025 – FY 2028

Budget & Schedule
Project Description



RFQ Process



Timeline

RFQ Process Date Time

RFQ posted October 22, 2024 --

Pre-submittal Conference November 5, 2024 10:00 AM

Written Questions Due November 8, 2024 3:00 PM

City Responses to questions 
(anticipated) November 14, 2024 --

RFQ Due Date - RFQ responses Due November 21, 2024 3:00 PM

Interviews Notifications (anticipated) December 2024 --

Interviews (anticipated)
December/January 
2024 --

Selection Announcement (anticipated) January 2024 --



Page 10:  Responses to the RFQ – Tabbed Sections
1. Response Cover Letter.  
2. Corporate Background and Experience List.
3. Financial Information.
4. Project Understanding, Approach, and Schedule. 
5. Team Firm, Experience and Certifications/Qualifications
6. Any project where there were legal or technical problems    
       encountered and the final resolution.
7.    Copy of the RFQ and any addenda

Response Content and Evaluation

RFQ Process



Page 18:  Responses to the RFQ - Appendices

1. Appendix I - Hourly Rates.  Include with response in separate, sealed 
envelope.

2. Appendix II – Proposer Questionnaire. Include with response.

3. Appendix III – Reference Questionnaire (Note instructions to have 
references provide completed forms directly to the City via email to 
Dale.Tiska@raleighnc.gov.  Do not submit references questionnaires in 
your firm’s response).

4. Appendix IV – MWBE participation form.  Include with response.

5. Appendix V – Contract Terms (Does not need to be included in response).

Response Content and Evaluation

RFQ Process



Evaluation 
Matrix

ITEM Evaluation Criteria
Maximum 
Points

1 Corporate Background and Experience 20

2 Firm Financial Stability 5

3 Project Understanding 20

4 Project Approach 20

5 Team Firm, Experience, and Qualifications 30

6 Legal or Technical Problems 5
TOTAL SCORE 100



Page 7:  All communications of any nature regarding this RFQ with 
any City staff, elected City officials, evaluation committee members are 
strictly forbidden from the time the solicitation is publicly posted until 
award. Questions must be submitted in writing to the individual 
designated in Section 1.1 Purpose, prior to the deadline provided in 
Section 1.3 RFQ Timeline.  Violation of this provision may result in the 
firm’s proposal being removed from consideration.

Communication

RFQ Process



• Addenda will be published on the eVP website.
• Last day for written questions to be submitted is 

November 8, 2024, at 3 PM.
• Final response to written questions will be issued 

on November 14, 2024, by close of business.

Addenda

RFQ Process



Minority- and Women-Owned 
Businesses Program



The City has a MWBE Program that works to increase opportunities for 
historically underutilized businesses and promotes diversity and 
inclusion in City of Raleigh contracting. The City has an aspirational 
goal of 15% of the total contract amount to be performed by MWBE 
businesses in contracts awarded by the City for: (i) construction and 
building projects of $300,000 or more; and (ii) construction and building 
projects of $100,000 or more that have any state funding. While this 
particular RFQ does not fit within these requirements, the MWBE 
Appendix IV in the RFQ allows us to track our efforts in this area.

MWBE Program Information 

MWBE Program



Appendix IV

MWBE Participation 
Form: Identification 
of MWBE 
Participation For 
Professional Services 



Questions



Submit questions in writing via email to Dale.Tiska@raleighnc.gov by 
November 8, 2024, at 3 PM.

Questions

mailto:Melissa.Johnson@raleighnc.gov


RFQ# 274-2025-CM-P-03 Neuse River Park Implementation - Pre-Submittal Meeeting Attendance

Attendee Name Attendee Company Name

Katherine Gottsegen Site Collabrative

Jenessa Van Deen HH Architecture

Andrea Stirton AMT Engineering

Emily Morgan Clearscapes

Eric Davis Surface 678

Joe Pung Benesch

Bayle Beatty Skinner Farlow Kirwan Architecture

Sheridan Young Davis Kane Architects

Sophia Emperador Hargreaves Jones

Beth Cox Kimly-Horn

Daniel DeRosa Hord Coplan Macht

Michele Lewis NOVA

Bentley Ruggles Dewberry

Jane Brasier ClarkNexsen

Matt Gross Kimley-Horn

Bria Lonesome Hord Caplan Macht

Amanda Dayer Surface 678

Meghen Quinn Hargreaves Jones

Zach Hoffman in situ studio

Jennifer Heintz Clark Nexsen

Davd Amalong Stewart

Strahinja Spasojevic Surface 678

Cindy Hoffman Stewart

Charles Bradley Surface 678

Jason Hartshorn Kimley-Horn

Sarah Mosier Calibre

Rifat Sharmin WithersRavenel

Martha Eberle Andropogon

Shweta Nanekar McAdams
Brian Starkey WithersRavenel
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