
 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       

 

Water Resources 

Request for Proposal #: 320-200825TW 

Sewer Main Relining FY26 

Date of Issue: 1/16/2026 

Proposal Due Date: 2/5/2026 

At  02:30 P.M. ET 

 

Direct all inquiries concerning this RFP to:  

Tracy Winfield, Purchasing Associate II   

Email: tracy.winfield@rockymountnc.gov  

Phone: 252-972-1229 

Attendance of bidders at pre-bid meeting is required. No bids will be 

accepted from any vendor not represented at the pre-bid meeting. 

 

 

mailto:tracy.winfield@rockymountnc.gov
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CITY OF ROCKY MOUNT 
STANDARD FORM OF INFORMAL CONTRACT 

AND GENERAL CONDITIONS 
 

FOR  
 

Project ID# 320-200825TW 

I. SCOPE OF WORK 

GENERAL 

It is the intent of this specification to provide for the reconstruction of pipelines and conduits by the installation of a 

resin-impregnated flexible tube, which is tightly formed to the original conduit. The resin is cured using either hot 

water under hydrostatic pressure or steam pressure within the tube. The Cured-In-Place Pipe (CIPP) will be 

continuous and tight-fitting. 

The Contractor shall be licensed and bonded in North Carolina and shall use sufficient workmen and competent 

supervisors in the execution of this portion of the work to ensure adequate and proper installation throughout. 

This specification references standards from the American Society for Testing and Materials, such as ASTM F1216 

(Rehabilitation of Existing Pipelines and Conduits by the Inversion and Curing of a Resin-Impregnated Tube), ASTM 

F1743 (Rehabilitation of Existing Pipelines and Conduits by Pulled-in-Place Installation of Cured-in-Place 

Thermosetting Resin Pipe (CIPP)), ASTM D5813 (Cured-in-Place Thermosetting Resin Sewer Pipe), ASTM D790 

(Test Methods for Flexural Properties of Un-reinforced and Reinforced Plastics and Electrical Insulating Materials), 

and D2990 (Tensile, Compressive, and Flexural Creep and Creep-Rupture of Plastics) which are made a part hereof 

by such reference and shall be the latest edition and revision thereof. In case of conflicting requirements between 

this specification and these referenced documents, this specification will govern. 

LOCATIONS 

STREET OR ADDRESS  UPSTMH DSTMH SIZE LENGTH MATERIAL NOTES 

821 Stone Dr. G-105-
002 

G-105-018 8 300  VCP BROKEN PIPE ROOTS IN 
JOINTS 

505 Forest Hill Ave. G-105-
060 

G-105-007 8 169  VCP BROKEN PIPE ROOTS IN 
JOINTS 

804 Forest Hill Ave. G-105-
007 

G-105-004 8 245  VCP BROKEN PIPE ROOTS IN 
JOINTS 

812 Forest Hill Ave. G-105-
004 

G-105-003 8 142  VCP BROKEN PIPE ROOTS IN 
JOINTS 

820 Forest Hill Ave. G-105-
018 

G-105-003 8 311  VCP BROKEN PIPE ROOTS IN 
JOINTS 

108 Collington Ct. G-105-
005 

G-105-004 8 278  VCP BROKEN PIPE ROOTS IN 
JOINTS 

2608 Amherst Rd. G-105-
059 

G-105-060 8 250  VCP BROKEN PIPE ROOTS IN 
JOINTS 

2616 Amherst Rd. G-105-
058 

G-105-59 8 232  VCP BROKEN PIPE ROOTS IN 
JOINTS 

Park tennis court across 
from 816 Forest Hill Ave. 

G-105-
003 

G-105-011 8 237  VCP BROKEN PIPE ROOTS IN 
JOINTS 
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Park tennis court across 
from 816 Forest Hill Ave. 

G-105-
011 

G-105-063 8 394  VCP BROKEN PIPE ROOTS IN 
JOINTS 

1701 Augustus Dr. G-113-
021 

G-113-023 8 310  VCP BROKEN PIPE ROOTS IN 
JOINTS 

1721 Augustus Dr. G-113-
023 

F-113-016 8 316  VCP BROKEN PIPE ROOTS IN 
JOINTS 

1733 Augustus Dr. F-113-
016 

F-113-017 8 306  VCP BROKEN PIPE ROOTS IN 
JOINTS 

1733 Augustus Dr. and 
Cloverdale Dr. 

F-113-
023 

F-113-017 8 342  VCP BROKEN PIPE ROOTS IN 
JOINTS 

1804 Augustus Dr. F-113-
018 

F-113-017 8 215  VCP BROKEN PIPE ROOTS IN 
JOINTS 

1812 Augustus Dr. F-113-
019 

F-113-018 8 197  VCP BROKEN PIPE ROOTS IN 
JOINTS 

Cloverdale Dr. between 
Augustus Dr. and 
Farmington Rd. 

F-113-
017 

F-112-034 8 405  VCP BROKEN PIPE ROOTS IN 
JOINTS 

Cloverdale Dr. between 
Lenoir Dr. and 
Farmington Rd. 

F-112-
026 

F-112-034 8 563  VCP BROKEN PIPE ROOTS IN 
JOINTS 

TOTAL LENGTH 5,212 ft 

 

PRODUCTS 

Product, Manufacturer/Installer Qualification Requirements 

Since sewer products are intended to have a fifty-year design life, and in order to minimize the Owner’s risk, only 

proven products with substantial successful long-term track records will be approved. All trenchless rehabilitation 

products and installers must be pre-approved prior to the formal opening of proposals. The bidder shall utilize its own 

forces for the work included in the pipelining process. 

Products and Installers seeking approval must meet all of the following criteria to be deemed Commercially 

Acceptable: 

a) For a Product to be considered Commercially Proven, a minimum of 25 successful wastewater collection 

system projects of a similar size and scope of work shall be performed in the U.S. and documented to the 

satisfaction of the Owner to assure commercial viability. 

b) For an Installer to be considered as Commercially Proven, the Installer must satisfy all insurance, financial, 

and bonding requirements of the Owner. In addition, the Installer must have successfully installed at least 

1,000,000 feet of a cured-in-place product in wastewater collection systems utilizing the exact product 

intended for use on this project. Acceptable documentation of these minimum installations must be submitted 

to the Owner. Installer’s project managers must have a minimum of 5 years of CIPP installation experience 

with the exact product intended for use on this project. 

c) Sewer rehabilitation products submitted for approval must provide third party test results supporting the 

structural performance (short-term and long-term) of the product and such data shall be satisfactory to the 

Owner. No product will be approved without independent third-party testing verification. 



RFP 320-200825TW                                                                        CONTRACTOR: _______________________________ 
 
 

 
 Standard Form of Informal Contract and General Conditions Page 5 of 49 

 

 

d) Both the rehabilitation manufacturing and installation processes shall operate under a quality management 

system which is third-party certified to ISO 9000 or other recognized organization standards. Proof of 

certification shall be required for approval. 

e) Proposals must be labeled clearly on the outside of the proposal envelope, listing the product name and 

installer being proposed. Only proposals using pre-approved products and installers will be opened and read. 

Proposals submitted on products and/or from installers that have not been pre-approved will be returned 

unopened. 

The owner authorizes the use of proven materials that serve to enhance the pipe performance specified herein. 

Proven materials have passed independent laboratory testing, not excluding long-term (10,000 hour) structural 

behavior testing and have been successfully installed to repair failing host pipes in the U. S. for at least 5 years. In 

addition to the aforementioned, the owner may require that the contractor demonstrate that the enhancements 

proposed exceed the specifications herein, prior to the installation of the enhanced material systems. This section in 

no way shall be interpreted as authorization to deviate from the minimum standard practices set forth herein. 

Documentation for products and installers seeking pre-approved status must be submitted no less than two weeks 

prior to proposal due date to allow time for adequate consideration. The Owner will advise of acceptance or rejection 

a minimum of three days prior to the due date. All required submittals must be satisfactory to the Owner. 

Materials 

a) Tube - The sewn Tube shall consist of one or more layers of absorbent non-woven felt fabric and meet the 

requirements of ASTM F1216, Section 5.1 or ASTM F1743, Section 5.2.1 or ASTM D 5813, Sections 5 and 

6. The tube shall be constructed to withstand installation pressures, have sufficient strength to bridge missing 

pipe, and stretch to fit irregular pipe sections. Tube shall be manufactured in the USA by the installer. 

b) The wet-out Tube shall have a relatively uniform thickness that when compressed at installation pressures 

will equal or exceed the calculated minimum design CIPP wall thickness. Tube shall be wet out by the 

installer. 

c) The Tube shall be manufactured to a size that when installed will tightly fit the internal circumference and 

length of the original pipe. Allowance should be made for circumferential stretching during installation. 

d) The outside layer of the Tube shall be coated with an impermeable, flexible membrane that will contain the 

resin and allow the resin impregnation (wet out) procedure to be monitored. 

e) The Tube shall contain no intermediate or encapsulated elastomeric layers. No material shall be included in 

the Tube that may cause delamination in the cured CIPP. No dry or unsaturated layers shall be evident. 

f) The wall color of the interior pipe surface of CIPP after installation shall be a relatively light reflective color so 

that a clear detailed examination with closed circuit television inspection equipment may be made. 

g) Seams in the Tube shall be stronger than the non-seamed felt material. 

h) The Tube shall be marked for distance at regular intervals along its entire length, not to exceed 5 ft. Such 

markings shall include the Manufacturers name or identifying symbol. 

i) Resin - The resin system shall be a corrosion resistant polyester or vinyl ester system including all required 

catalysts, initiators that when cured within the tube create a composite that satisfies the requirements of 

ASTM F1216, ASTM D5813 and ASTM F1743, the physical properties herein, and those which are to be 

utilized in the submitted and approved design of the CIPP for this project. The resin shall produce a CIPP 

that will comply with the structural and chemical resistance requirements of this specification. 

Waterstop 

A non-metallic, non-bentonite “hydrophilic” chloroprene rubber water stop shall be provided on all sanitary sewer 

mains, 15- inch or greater, during the pipelining process. Moisture-activated, the water stop shall increase in size to 
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create an effective compression seal between the existing sanitary sewer main and the new pipeliner installed. The 

water stop shall be placed on all sewer mains entering or exiting each manhole to prevent fluid migration at the 

pipeliner to manhole connection. Waterstop shall be GREENSTREAK Hydrotite or equal. 

Structural Requirements 

The CIPP shall be designed as per ASTM F1216, Appendix X.1. The CIPP design shall assume no bonding to the 

original pipe wall. The Contractor must have performed long-term testing for flexural creep of the CIPP pipe material 

installed by his Company. Such testing results are to be used to determine the long-term, time dependent flexural 

modulus to be utilized in the product design. This is a performance test of the materials (Tube and Resin) and general 

workmanship of the installation and curing as defined within the relevant ASTM standard. A percentage of the 

instantaneous flexural modulus value (as measured by ASTM D790 testing) will be used in design calculations for 

external buckling. The percentage, or the long-term creep retention value utilized, will be verified by this testing. 

Retention values exceeding 50% of the short-term test results shall not be applied unless substantiated by qualified 

third-party test data to the Owner’s satisfaction. The materials utilized for the contracted project shall be of a quality 

equal to or better than the materials used in the long-term test with respect to the initial flexural modulus used in the 

CIPP design. 

The Enhancement Factor ‘K’ to be used in ‘Partially Deteriorated’ Design conditions shall be assigned a value of 7. 

The layers of the cured CIPP shall be uniformly bonded. It shall not be possible to separate any two layers with a 

probe or point of a knife blade so that the layers separate cleanly or the probe or knife blade moves freely between 

the layers. If the layers separate during field sample testing, new samples will be required to be obtained from the 

installed pipe. Any reoccurrence may cause rejection of the work. 

The cured pipe material (CIPP) shall have at least these structural properties for structural performance, as listed 

below. 

Minimum CIPP Physical Properties 

Cured Polyester Composite 

Property   Test Method   min. per ASTM F1216   Enhanced Resin 

Modulus of 

Elasticity   ASTM D790   250,000 psi    400,000 psi 

Flexural Stress  ASTM D790   4,500 psi    4,500 psi 

The required structural CIPP wall thickness shall be based as a minimum, on the physical properties in Section 

5.5 or greater values if substantiated by independent lab testing and in accordance with the design equations in 

the Appendix X1. Design Considerations of ASTM F1216, and the following design parameters: 

Design Safety Factor (typically used value)     =       2.0 

Retention Factor for Long-Term Flexural Modulus     =       50% - 75% 

to be used in Design 

(As determined by long-term tests described in section 5.2 and approved by the Owner) 
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Ovality* (calculated from (X1.1of ASTM F1216)     =        % 

Enhancement Factor, K        =       See Section 5.3 

Groundwater Depth (above invert of existing pipe) *     =       ft. 

Soil Depth (above crown of existing pipe) *      =       ft. 

Soil Modulus**         =       psi 

Soil Density**         =       pcf 

Live Load**          =       H20 Highway 

Design Condition (partially or fully deteriorated) ***     =       *** 

* Denotes information, which can be provided here or in inspection videotapes or project construction plans. 

Multiple lines segments may require a table of values. 

*** Based on review of video logs, the conditions of the pipeline can be fully or partially deteriorated. 

(See ASTM F1216 Appendix) The Owner will be the sole judge as to pipe conditions and parameters utilized in 

the design. 

Any layers of the tube that are not saturated with resin prior to insertion into the existing pipe shall not be included 

in the structural CIPP wall thickness computation. 

EXECUTION 

Testing Requirements 

Chemical Resistance - The CIPP shall meet the chemical resistance requirements of ASTM F1216, Appendix X2. 

CIPP samples for testing shall be of tube and resin system similar to that proposed for actual construction. It is 

required that CIPP samples with and without plastic coating meet these chemical-testing requirements. 

a) Chemical Resistance - The CIPP shall meet the chemical resistance requirements of ASTM F1216, 

Appendix X2. CIPP samples for testing shall be of tube and resin system similar to that proposed for 

actual construction. It is required that CIPP samples with and without plastic coating meet these 

chemical-testing requirements. 

b) Hydraulic Capacity - Overall, the hydraulic cross-section shall be maintained as large as possible. The 

CIPP shall have a minimum of the full flow capacity of the original pipe before rehabilitation. Calculated 

capacities may be derived using a commonly accepted roughness coefficient for the existing pipe 

material taking into consideration its age and condition. 

c) CIPP Field Samples - When requested by the Owner, the Contractor shall submit test results from field 

installations of the same resin system and tube materials as proposed for the actual installation. These 

test results must verify that the CIPP physical properties have been achieved in previous field 

applications. Samples for this project shall be made and tested as described in Section Reinstatement 

of Branch Connections. 

Installation Responsibilities for Incidental Items 
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It shall be the responsibility of the Owner to locate and designate all manhole access points open and accessible for 

the work and provide rights-of-access to these locations. If a street must be closed to traffic because of the orientation 

of the sewer, the Owner shall institute the actions necessary to provide access during this for the mutually agreed 

time period. The Owner shall also provide free access to water hydrants for cleaning, installation and other process 

related work items requiring water. 

a) Cleaning of Sewer Lines - The Contractor, when required, shall remove all internal debris out of the 

sewer line that will interfere with the installation of CIPP. The Owner shall also provide a dumpsite for all 

debris removed from the sewers during the cleaning operation. Unless stated otherwise, it is assumed 

this site will be at or near the sewage treatment facility to which the debris would have arrived in absence 

of the cleaning operation. Any hazardous waste material encountered during this project will be 

considered as a changed condition. 

b) Bypassing Sewage - The Contractor, when required, shall provide for the flow of sewage around the 

section or sections of pipe designated for repair. Plugging the line at an existing upstream manhole and 

pumping the flow into a downstream manhole or adjacent system shall make the bypass. The pump(s) 

and bypass line(s) shall be of adequate capacity to accommodate the sewage flow. The Owner may 

require a detail of the bypass plan to be submitted. 

c) Inspection of Pipelines - Inspection of pipelines shall be performed by experienced personnel trained 

in locating breaks, obstacles and service connections using close circuit television (CCTV) inspection 

techniques. The pipeline interior shall be carefully inspected to determine the location of any conditions 

that may prevent proper installation of CIPP. These shall be noted and corrected. A videotape and 

suitable written log for each line section shall be produced for later reference by the Owner. 

d) Line Obstructions - It shall be the responsibility of the Contractor to clear the line of obstructions such 

as solids and roots that will prevent the insertion of CIPP. If pre-installation inspection reveals an 

obstruction such as a protruding service connection, dropped joint, or a collapse that will prevent the 

installation process, that was not evident on the pre-bid video and it cannot be removed by conventional 

sewer cleaning equipment, then the Contractor shall make a point repair excavation to uncover and 

remove or repair the obstruction. Such excavation shall be approved in writing by the Owner's 

representative prior to the commencement of the work and shall be considered as a separate pay item. 

e) Public Notification - The Contractor shall make every effort to maintain sewer service usage throughout 

the duration of the project. In the event that a connection will be out of service, the longest period of no 

service shall be 8 hours. A public notification program shall be implemented, and shall as a minimum, 

require the Contractor to be responsible for contacting each home or business connected to the sanitary 

sewer and informing them of the work to be conducted, and when the sewer will be off-line. The 

Contractor shall also provide the following: 

a. Written notice to be delivered to each home or business the day prior to the beginning of 

work being conducted on the section, and a local telephone number of the Contractor they 

can call to discuss the project or any potential problems. 

b. Personal contact with any home or business, which cannot be reconnected within the time 

stated in the written notice. 

c. Contractor shall provide documentation with bid certifying that a site visit was made of this 

project location. The Contractor shall be responsible for confirming the locations of all branch 

service connections prior to installing the CIPP. 

Installation 

CIPP installation shall be in accordance with ASTM F1216, Section 7, or ASTM F1743, Section 6, with the following 

modifications: 
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a) Resin Impregnation - The quantity of resin used for tube impregnation shall be sufficient to fill the volume 

of air voids in the tube with additional allowances for polymerization shrinkage and the potential loss of resin 

during installation through cracks and irregularities in the original pipe wall, as applicable. 

b) Tube Insertion – The wet-out tube shall be positioned in the pipeline using either inversion or a pull-in 

method as defined within relevant ASTM standards previously stipulated. If pulled into place, a power winch 

or its equivalent should be utilized and care should be exercised not to damage the tube as a result of pull-

in friction. The tube should be pulled-in or inverted through an existing manhole or approved access point 

and fully extend to the next designated manhole or termination point. 

 

Temperature gauges shall be placed between the tube and the host pipe’s invert position to monitor the 

temperatures during the cure cycle. 

 

Curing shall be accomplished by utilizing hot water under hydrostatic pressure or steam pressure in 

accordance with the manufacturer’s recommended cure schedule. A cool-down process shall be conducted 

that complies with the resin manufacturer’s specification. 

Reinstatement of Branch Connections 

It is the intent of these specifications that branch connections to buildings be re-opened without excavation, utilizing 

a remotely controlled cutting device, monitored by a CCTV. The Contractor shall certify a minimum of two complete 

functional cutters plus key spare components are on the job site before each installation or are in the immediate area 

of the jobsite and can be quickly obtained. Unless otherwise directed by the Owner or his authorized representative, 

all laterals will be reinstated. No additional payment will be made for excavations for the purpose of reopening 

connections and the Contractor will be responsible for all costs and liability associated with such excavation and 

restoration work. 

Inspection 

CIPP samples shall be prepared for each installation designated by the owner/engineer or approximately 20% of the 

project’s installations. Pipe physical properties will be tested in accordance with ASTM F1216 or ASTM F1743, 

Section 8, using either method proposed. The flexural properties must meet or exceed the values listed in the table 

on page 4 of this specification, Table 1 of ASTM F1216 or the values submitted to the Owner/engineer by the 

contractor for this project’s CIPP wall design, whichever is greater. 

Wall thickness of samples shall be determined as described in paragraph 8.1.6 of ASTM F1743. The minimum wall 

thickness at any point shall not be less than 87½% of the submitted minimum design wall thickness as calculated in 

paragraph 5.6 of this document. 

Visual inspection of the CIPP shall be in accordance with ASTM F1743, Section 8.6. 

Clean-up 

Upon acceptance of the installation work and testing, the Contractor shall restore the project area affected by the 

operations to a condition at least equal to that existing prior to the work. 

Payment 

Payment for the work included in this section will be in accordance with the prices set forth in the proposal for the 

quantity of work performed. Items shall be measured and paid as follows: 
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Item 1:  Light Cleaning & CCTV of Pipes – Measurement and payment shall be per linear foot of pipe 

televised and cleaned from edge of pipe to edge of pipe, rounded to the nearest foot. 

Item 2:  CIPP Lining of Pipes – Typically this is incidental to the lining. 

 Item 3:  Bypass Pumping - Typically this is incidental to the lining. 

 Additional items such as heavy cleaning, protruding tap removal…. etc. 

 Progress payments will be made monthly based on the work performed during that period. 

*Bidders are to provide brochures, product information and any other information that provides additional 

information on their product and its application process. 

II. RFP SCHEDULE   

Event Responsibility Date and Time 

Issue RFP City Friday 1/16/2026 

Mandatory Pre-bid Meeting City Wednesday 1/21/2026 10:00 am 

Submit Written Questions  Contractor Tuesday 1/27/2026 

Provide Response to Questions City Thursday 1/29/2026 

Submit Proposals Contractor  Thursday 2/5/2026 2:30 pm 

Contract Award City TBD 

 

III. MANDATORY PRE-BID MEETING 

Date:                  Wednesday, 1/21/2026  
Time:  10:00 AM Eastern Time, 331 S Franklin St., Rocky Mount, NC 27804 

Contact #: (252) 972-1229 
 

Instructions: It is mandatory that each Vendor representative be present for a pre-bid meeting visit on Wednesday, 

1/21/2026. Attendees shall meet promptly at 10:00 AM Eastern Time at 331 S Franklin St., 2nd floor, Conference 

Room 3, Rocky Mount, NC 27804. All attendees must sign in upon arrival and clearly indicate the prospective 

Vendor represented on the sign-in sheet. 

The purpose of this visit is for all prospective Contractors to apprise themselves with the conditions and requirements 

which will affect the performance of the work called for by this Request for Proposals. Contractors must stay for the 

duration of the site visit. No allowances will be made for unreported conditions that a prudent Contractor would 

recognize as affecting the work called for or implied by this proposal.  

Contractors are cautioned that any information released to attendees during the site visit, other than that involving 

the physical aspects of the facility referenced above, and which conflicts with, supersedes, or adds to requirements 

in this Request for Proposal, must be confirmed by written addendum before it can be considered to be a part of this 

proposal.  

IV. QUESTIONS 

Written questions shall be emailed to tracy.winfield@rockymountnc.gov by the date and time specified in the 

proposal schedule. Contractors will enter “RFP 320-200825TW – Questions” as the subject for the email.  

mailto:tracy.winfield@rockymountnc.gov
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Questions received prior to the submission deadline date, the Purchasing Associate's response, and any additional 

terms deemed necessary by the City of Rocky Mount will be posted in the form of an addendum to the City of Rocky 

Mount website https://www.rockymountnc.gov/Bids.aspx and the North Carolina Department of Administration 

website https://evp.nc.gov/solicitations/ and shall become an Addendum to this RFP. No information, instruction, 

or advice provided orally or informally by any City personnel, whether made in response to a question or otherwise, 

concerning this RFP shall be considered authoritative or binding. Vendors shall rely only on written material contained 

in an Addendum to this RFP.authoritative or binding. Vendors shall rely only on written material contained in an 

Addendum to this RFP. 

V. MINORITY BUSINESS PARTICIPATION  

The Bidder has the responsibility to make a good faith effort to solicit minority proposals and to attain the aspirational 
ten percent (10%) goal. We encourage all Bidders even MWBE/HUBs to obtain the aspirational goal where sub-
contracting and supplier opportunities exist.   

 

MWBE FIRM  OWNERSHIP STATUS  ADDRESS  WORK TYPE   

        

        

        

VI. PROPOSAL SUBMITTAL 

Contractors interested in performing the services requested must submit the following information:  

1. One (1) original copy and one (1) photocopy or digital (flash drive) of their RFP response including name, 
address, and phone number of contact person. RFP responses shall be mailed or hand delivered to:  

City of Rocky Mount 
Purchasing Division - Tracy Winfield 
Attn: RFP 320-200825TW 
331 S. Franklin Street  
Rocky Mount, NC 27804 
             

All RFP responses shall be received no later than the date and time noted in the schedule on page 4. RFP responses 

may be sent via US Mail, FedEx, UPS, or hand delivered. Faxed or emailed RFP responses will not be accepted. 

Bids will be opened publicly and read aloud in the atrium located on the first floor of the City Hall.  

BID BOND 
A Bid Security in the amount of five percent (5%) of the Bid must accompany each Bid a $500,000.00 or more.  A 
100% Performance Bond and 100% Payment Bond will be required from the successful bidder or any bids 
$300,000.00 or more.   

VII. REFERENCES  

Vendors shall provide at least three (3) different references for which your company has provided Services of similar 

size and scope to that proposed herein.  The city of Rocky Mount may contact these users to determine the Services 

provided are substantially similar in scope to those proposed herein and Contractor’s performance has been 

satisfactory. The information obtained shall be considered in the evaluation of the quote. If city of Rocky Mount 

https://www.rockymountnc.gov/Bids.aspx
https://evp.nc.gov/solicitations/
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references are provided it cannot be counted towards your three (3) required references but may be included in 

addition to. 

COMPANY NAME CONTACT NAME TELEPHONE NUMBER EMAIL 

    

    

    

Optional: City of Rocky 

Mount 

   

 

VIII. CITY’S RIGHTS AND OPTIONS 

The City reserves the following rights, which may be exercised at the City’s sole discretion: 

• To supplement, amend, substitute or otherwise modify this RFP at any time; 

• To cancel this RFP with or without the substitution of another RFP; 

• To take any action affecting this RFP, this RFP process, or the Services or facilities subject to 

this RFP that would be in the best interests of the City; 

• To issue additional requests for information; 

• To require one or more Service Providers to supplement, clarify or provide additional information 

in order for the City to evaluate the Proposals submitted; 

• To conduct investigations with respect to the qualifications and experience of each Service 

Provider; 

• To waive any defect or irregularity in any Proposal received; 

• To reject any or all Proposals; 

• To share the Proposals with City employees other than the Evaluation Committee or City 

advisory committees as deemed necessary; 

• To award all, none, or any part of the Services that is in the best interest of the City, with one or 

more of the Service Providers responding, which may be done with or without re-solicitation. 

• To discuss and negotiate with selected Service Provider(s) any terms and conditions in the 

Proposals including but not limited to financial terms; and 

• To enter into any Contract deemed by the City to be in the best interest of the City, with one or 

more of the Service Providers responding 
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ATTACHMENT A: PROPOSAL/ACCEPTANCE FORM 

For 
 

Sewer Main Relining FY26 
 

RFP 320-200825TW 
 

STREET OR ADDRESS COST 

821 Stone Dr. $ 

505 Forest Hill Ave. $ 

804 Forest Hill Ave. $ 

812 Forest Hill Ave. $ 

820 Forest Hill Ave. $ 

108 Collington Ct. $ 

2608 Amherst Rd. $ 

2616 Amherst Rd. $ 

Park tennis court across from 816 Forest Hill Ave. $ 

Park tennis court across from 816 Forest Hill Ave. $ 

1701 Augustus Dr. $ 

1721 Augustus Dr. $ 

1733 Augustus Dr. $ 

1733 Augustus Dr. and Cloverdale Dr. $ 

1804 Augustus Dr. $ 

1812 Augustus Dr. $ 

Cloverdale Dr. between Augustus Dr. and Farmington Rd. $ 

Cloverdale Dr. between Lenoir Dr. and Farmington Rd. $ 

1705 Farmington Rd. $ 

1721 Farmington Rd $ 

1733 Farmington Rd $ 
1801 Farmington Rd. $ 

TOTAL COST $ 
 
Respectively submitted this                          day of  _____           _______20  
 
____________________________________________________________________________________ 
      (Contractor’s Name)  
 
Federal ID#:      By:       
      
Witness:       Title:       
             (Owner, partner, corp. Pres. Or Vice President) 
       Address:      
(Proprietorship or Partnership) 
 
Attest: (corporation)     Email Address: __________________________  

  
(Corporate Seal) 

 
By:          License #:     
 
Title:        
  (Corporation, Secretary. /Ass't Secretary.)  
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ATTACHMENT B: ACCEPTED by the City of Rocky Mount 

For 
 

Sewer Main Relining FY26 
 

RFP 320-200825TW 

City of Rocky Mount 
 

 

Total amount accepted by the owner, including base proposal and proposal alternates:  

$___________________ 

 

 

 

By: ____________________________  ________________________  ________________ 
       Name     Title     Date 
 
 
 
By:          Title: Purchasing Manager 
 

 

Date:       
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ATTACHMENT C: G E N E R A L   C O N D I T I O N S 

 
1. GENERAL 
 
It is understood and agreed that by submitting a proposal that the Contractor has examined these contract 
documents, drawings and/or specifications and has visited the site of the Work and has familiarized himself relative 
to the Work to be performed. 

 
2. DEFINITIONS 
 
Owner:  "Owner" shall mean, The City of Rocky Mount   
 
Contractor:  "Contractor" shall mean the entity that will provide the services for the Owner. 
 
Designer: The designer(s) are those referred to within this contract, or their authorized representatives.  The 
Designer(s), as referred to herein, shall mean architect and/or engineer responsible for preparing the project plans 
and specifications.  They will be referred to hereinafter as if each were of the singular number, masculine gender. 
 
Contract Documents:  “Contract Documents” shall consist of the Standard Form of Informal Bidding; General 
Conditions of the Contract; special conditions if applicable; Supplementary General Conditions; the drawing and 
specifications, including all bulletins, addenda or other modifications of the drawings and specifications 
incorporated into the documents prior to their execution; the proposal; the contract; the performance bond if 
applicable; and insurance certificates.  All of these items together form the contract. 
 
INTENT AND EXECUTION OF DOCUMENTS 
 
The drawings and specifications are complementary, one to the other.  That which is shown on the drawings or 
called for in the specifications shall be as binding as if it were both called for and shown.  The intent of the drawings 
and specifications is to establish the scope of all labor, materials, transportation, equipment, and any and all other 
things necessary to provide a complete job.  In case of discrepancy or disagreement in the Contract Documents, 
the order of precedence shall be: Form of Contract, specifications, large-scale detail drawings, small-scale 
drawings.   
 
In such cases where the nature of the work requires clarification by the Designer/ Owner, the Designer/ Owner shall 
furnish such clarification.  Clarifications and drawings shall be consistent with the intent of the Contract Documents 
and shall become a part thereof. 
 
4. AS-BUILT MARKED-UP CONSTRUCTION DOCUMENTS 

 
Contractor shall provide one complete set of legible “as-built” marked-up construction drawings and 
specifications recording any and all changes made to the original design during the course of construction.  In 
the event no changes occurred, submit construction drawings and specifications set with notation “No 
Changes.”  The Designer/Owner must receive “As-built” marked-up construction drawings and specifications 
before the final pay request can be processed.   
 
5. SUBMITTAL DATA 
The Contractor awarded the contract shall submit all specified submittals to the Owner/Designer.  A minimum 
number of copies as specified by the owner, of all required submittal data pertaining to construction, performance 
and general dimensional criteria of the components listed in the technical specifications shall be submitted.  No 
material or equipment shall be ordered or installed prior to written approval of the submittals by the 
Designer/Owner.  Failure to provide submittal data for review on equipment listed in the technical specifications will 
result in removal of equipment by the Contractor at his expense if the equipment is not in compliance with the 
specifications. 
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6. SUBSTITUTIONS 

In accordance with the provisions of G.S. 133-3, material, product, or equipment substitutions proposed by the 
bidders to those specified herein can only be considered during the bidding phase until five (5) days prior to the 
receipt of proposals or by the date specified in the pre proposal conference, when submitted to the Designer with 
sufficient data to confirm material, product, or equipment equality.   
 
Submittals for proposed substitutions shall include the following information: 
 

a. Name, address, and telephone number of manufacturer and supplier as appropriate. 
 

b. Trade name, model or catalog designation. 
 

c. Product data including performance and test data, reference standards, and technical descriptions 
of material, product, or equipment.  Include color samples and samples of available finishes as 
appropriate. 

 
d. Detailed comparison with specified products including performance capabilities, warranties, and 

test results. 
 

e. Other pertinent data including data requested by the Designer to confirm product equality. 
 
If a proposed material, product, or equipment substitution is deemed equal by the Designer to those specified, all 
bidders of record will be notified by Addendum. 
 
7. WORKING DRAWINGS AND SPECIFICATIONS AT THE JOB SITE 
 
The contractor shall maintain, in readable condition at his job site one complete set of working drawings and 
specifications for his work including all shop drawings.  Such drawings and specifications shall be available for use 
by the owner, designer or his authorized representative.   
 
The contractor shall maintain at the job site, a day-to-day record of work-in-place that is at variance with the 
contract documents.  Such variations shall be fully noted on project drawings by the contractor and submitted to the 
designer upon project completion and no later than 30 days after acceptance of the project. 
 
8. MATERIALS, EQUIPMENT, EMPLOYEES 
 

a. The contractor shall, unless otherwise specified, supply and pay for all labor, transportation, materials, 
tools, apparatus, lights, power, fuel, heat, sanitary facilities, water, scaffolding and incidentals 
necessary for the completion of his work, and shall install, maintain and remove all equipment of the 
construction, other utensils or things, and be responsible for the safe, proper and lawful construction, 
maintenance and use of same, and shall construct in the best and most workmanlike manner, a 
complete job and everything incidental thereto, as shown on the plans, stated in the specifications, or 
reasonably implied therefrom, all in accordance with the contract documents. 

 
b. All materials shall be new and of quality specified, except where reclaimed material is authorized herein 

and approved for use.  Workmanship shall at all times be of a grade accepted as the best practice of 
the particular trade involved, and as stipulated in written standards of recognized organizations or 
institutes of the respective trades except as exceeded or qualified by the specifications. 

 
c. Upon notice, the contractor shall furnish evidence as to quality of materials. 

 
d. Products are generally specified by ASTM or other reference standard and/or by manufacturer's name 

and model number or trade name.  When specified only by reference standard, the Contractor may 
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select any product meeting this standard, by any manufacturer.  When several products or 
manufacturers are specified as being equally acceptable, the Contractor has the option of using any 
product and manufacturer combination listed.  However, the contractor shall be aware that the cited 
examples are used only to denote the quality standard of product desired and that they do not restrict 
bidders to a specific brand, make, manufacturer or specific name; that they are used only to set forth 
and convey to proposals the general style, type, character and quality of product desired; and that 
equivalent products will be acceptable.  Request for substitution of materials, items, or equipment shall 
be submitted to the designer for approval or disapproval; the designer prior to the opening of proposals 
shall make such approval or disapproval. Alternate materials may be requested after the award if it can 
clearly be demonstrated that it is an added benefit to the owner and the designer and owner approves. 

 
e. The designer is the judge of equality for proposed substitution of products, materials or equipment. 

 
f. If at any time during the construction and completion of the work covered by these contract documents, 

the language, conduct, or attire of any workman of the various crafts be adjudged a nuisance to the 
owner or designer, or if any workman be considered detrimental to the work, the contractor shall order 
such parties removed immediately from grounds. 

 
g. The Contractor shall cooperate with the designer and the owner in coordinating construction activities. 
 
h. The Contractor shall maintain qualified personnel and effective supervision at the site at all times during 

the project and exercise the appropriate quality control program to ensure compliance with the project 
drawings and specifications. The designer is responsible for determining compliance with the drawings 
and specifications. 

 

9. CODES, PERMITS AND INSPECTIONS 
 
The Contractor shall obtain the required permits, if required, give all notices, and comply with all laws, ordinances, 
codes, rules and regulations bearing on the conduct of the work under this contract.  If the Contractor observes that 
the drawings and specifications are at variance therewith, he shall promptly notify the Designer in writing.  If the 
Contractor performs any work knowing it to be contrary to such laws, ordinances, codes, rules and regulations, and 
without such notice to the Owner, he shall bear all cost arising there from. 
 
All work under this contract shall conform to the current North Carolina Building Code and other state and national 
codes as are applicable. 
 
All fire alarm work shall be in accordance with the latest State Construction Office (SCO) Guidelines for Fire Alarm 
Installation (NFPA72).  Where the contract documents are in conflict with the SCO guidelines, the SCO guidelines 
shall govern.  The Contractor shall be responsible for all the costs for the correction of the work where he installs it 
in conflict with the latest edition of the SCO Guidelines for Fire Alarm Installation.  
 
 
 
 
 
 
10. PROTECTION OF WORK, PROPERTY, THE PUBLIC AND SAFETY 
 

a. The contractors shall be jointly responsible for the entire site and the building or construction of the 
same and provide all the necessary protections, as required by the owner or designer, and by laws or 
ordinances governing such conditions.  They shall be responsible for any damage to the owner's 
property or of that of others on the job, by them, their personnel, or their subcontractors, and shall 
make good such damages.  They shall be responsible for and pay for any damages caused to the 

*Inspection and certification of compliance by local authorities is necessary if an architect or 
engineer was not employed on the project. 
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owner.  All contractors shall have access to the project at all times, except as indicated in the 
Supplemental General Conditions. 

 
b. The contractor shall provide cover and protect all portions of the structure when the work is not in 

progress, provide and set all temporary roofs, covers for doorways, sash and windows, and all other 
materials necessary to protect all the work on the building, whether set by him, or any of the 
subcontractors.  Any work damaged through the lack of proper protection or from any other cause, 
shall be repaired or replaced without extra cost to the owner. 

 
c. No fires of any kind will be allowed inside or around the operations during the course of construction 

without special permission from the designer and owner. 
 

d. The contractor shall protect all trees and shrubs designated to remain in the vicinity of the operations 
by building substantial boxes around it.  He shall barricade all walks, roads, etc., as directed by the 
designer to keep the public away from the construction.  All trenches, excavations or other hazards in 
the vicinity of the work shall be well barricaded and properly lighted at night. 
 

e. The contractor shall provide all necessary safety measures for the protection of all persons on the job, 
including the requirements of the A.G.C. Accident Prevention Manual in Construction, as amended, 
and shall fully comply with all state laws or regulations and North Carolina State Building Code 
requirements to prevent accident or injury to persons on or about the location of the work.  He shall 
clearly mark or post signs warning of hazards existing, and shall barricade excavations, elevator shafts, 
stairwells and similar hazards.  He shall protect against damage or injury resulting from falling materials 
and he shall maintain all protective devices and signs throughout the progress of the work. 

 
f. The contractor shall adhere to the rules, regulations and interpretations of the North Carolina 

Department of Labor relating to Occupational Safety and Health Standards for the Construction 
Industry (Title 29, Code of Federal Regulations, Part 1926, published in Volume 39, Number 122, Part 
II, June 24, 1974, Federal Register), and revisions thereto as adopted by General Statutes of North 
Carolina 95-126 through 155. 

 
i. In the event of emergency affecting the safety of life, the protection of work, or the safety of adjoining 

properties, the contractor is hereby authorized to act at his own discretion, without further authorization 
from anyone, to prevent such threatened injury or damage.  Any compensation claimed by the 
contractor on account of such action shall be determined as provided for under Article 13(b). 

 
j. Any and all costs associated with correcting damage caused to adjacent properties of the construction 

site or staging area shall be borne by the contractor.  These costs shall include but not be limited to 
flooding, mud, sand, stone, debris, and discharging of waste products. 

 
11. SUBCONTRACTS AND SUBCONTRACTORS 
 
The Contractor is and remains fully responsible for his own acts or omissions as well as those of any subcontractor 
or of any employee of either.  The Contractor agrees that no contractual relationship exists between the 
subcontractor and the Owner in regard to the contract, and that the subcontractor acts on this work as an agent or 
employee of the Contractor.  
 
12. CONTRACTOR-SUBCONTRACTOR RELATIONSHIPS 
 
The Contractor agrees that the terms of these Contract Documents shall apply equally to each Subcontractor as to 
the Contractor, and the Contractor agrees to take such action as may be necessary to bind each Subcontractor to 
these terms.  The Contractor further agrees to conform to the Code of Ethical Conduct as adopted by the 
Associated General Contractors of America, Inc., with respect to Contractor-Subcontractor relationships.  The 
Owner reserves the right to limit the amount of portions of work to be subcontracted as hereinafter specified. 
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13. CHANGES IN THE WORK AND CLAIMS FOR EXTRA COST 
 

a. The owner may have changes made in the work covered by the contract.  These changes will not 
invalidate and will not relieve or release the contractor from any guarantee given by him pertinent 
to the contract provisions.  These changes will not affect the validity of the guarantee bond and will 
not relieve the surety or sureties of said bond.  All extra work shall be executed under conditions of 
the original contract. 

 
b.  Except in an emergency endangering life or property, no change shall be made by the contractor 

except upon receipt of approved change order from the designer, countersigned by the owner 
authorizing such change.  No claim for adjustments of the contract price shall be valid unless this 
procedure is followed.  

 
In the event of emergency endangering life or property, the contractor may be directed to proceed 
on a time and material basis whereupon the contractor shall proceed and keep accurately on such 
form as specified by the designer or owner, a correct account of costs together with all proper 
invoices, payrolls and supporting data.  Upon completion of the work the change order will be 
prepared as outlined under either Method "c(1)" or Method "c(2)" or both. 

 
c. In determining the values of changes, either additive or deductive, contractors are restricted to the 

use of the following methods: 
 

1. Where the extra work involved is covered by unit prices quoted in the proposal, or 
subsequently agreed to by the Contractor, Designer, an Owner  the value of the change shall 
be computed by application of unit prices based on quantities, estimated or actual as agreed of 
the items involved, except is such cases where a quantity exceeds the estimated quantity 
allowance in the contract by one hundred percent (100%) or more.  In such cases, either party 
may elect to proceed under subparagraph c (2) herein.  If neither party elects to proceed under 
c (2), then unit prices shall apply. 

 
2. The contracting parties shall negotiate and agree upon the equitable value of the change prior 

to issuance of the change order, and the change order shall stipulate the corresponding lump 
sum adjustment to the contract price. 

 
d. Under Paragraph “b” and Methods "c(2)" above, the allowances for overhead and profit combined 

shall be as follows:  all contractors (the single contracting entity (prime), his subcontractors(1st tier 
subs), or their sub-subcontractors (2nd tier subs, 3rd tier subs, etc.) shall be allowed a maximum of 
10% on work they each self-perform; the prime contractor shall be allowed a maximum of 5% on 
contracted work of his 1st tier sub; 1st tier, 2nd tier, 3rd tier, etc. contractors shall be allowed a 
maximum of 2.5% on the contracted work of their subs. ; Under Method "c(1)", no additional 
allowances shall be made for overhead and profit.  In the case of deductible change orders, under 
Method "c(2)" and Paragraph (b) above, the contractor shall include no less than five percent (5%) 
profit, but no allowances for overhead. 

 
e. The term "net cost" as used herein shall mean the difference between all proper cost additions and 

deductions.  The "cost" as used herein shall be limited to the following: 
   

1. The actual costs of materials and supplies incorporated or consumed as part of the work; 
 

2. The actual costs of labor expended on the project site; labor expended in coordination, change 
order negotiation, record document maintenance, shop drawing revision or other tasks 
necessary to the administration of the project are considered overhead whether they take place 
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in an office or on the project site. 
 

3. The actual costs of labor burden, limited to the costs of social security (FICA) and  
Medicare/Medicaid taxes; unemployment insurance costs; health/dental/vision insurance 
premiums; paid employee leave for holidays, vacation, sick leave, and/or petty leave, not to 
exceed a total of 30 days per year; retirement contributions; worker’s compensation insurance 
premiums; and the costs of general liability insurance when premiums are computed based on 
payroll amounts; the total of which shall not exceed thirty percent (30%) of the actual costs of 
labor; 
 

4. The actual costs of rental for tools, excluding hand tools; equipment; machinery; and temporary 
facilities required for the work; 
 

5. The actual costs of premiums for bonds, insurance, permit fees and sales or use taxes related 
to the work. 

 
f. Should concealed conditions be encountered in the performance of the work below grade or should 

concealed or unknown conditions in an existing structure be at variance with the conditions 
indicated by the contract documents, the contract sum and time for completion may be equitably 
adjusted by change order upon claim by either party made within thirty (30) days after the condition 
has been identified.  The cost of such change shall be arrived at by one of the foregoing methods.  
All change orders shall be supported by a unit cost breakdown showing method of arriving at net 
cost as defined above.   

 
g. Change orders shall be submitted by the contractor in writing to the owner/designer for review and 

approval.  The contractor will provide such proposal and supporting data in suitable format.  The 
designer shall verify correctness.  Delay in the processing of the change order due to lack of proper 
submittal by the contractor of all required supporting data shall not constitute grounds for a time 
extension or basis of a claim. Within fourteen (14) days after receipt of the contractor’s accepted 
proposal including all supporting documentation required by the designer, the designer shall 
prepare the change order and forward to the contractor for his signature or otherwise respond, in 
writing, to the contractor’s proposal.  Within seven (7) days after receipt of the change order 
executed by the contractor, the designer shall, certify the change order by his signature, and 
forward the change order and all supporting data to the owner for the owner's signature.  The 
owner shall execute the change order, within seven (7) days of receipt.  

 
At the time of signing a change order, the contractor shall be required to certify as follows: 

 
"I certify that my bonding company will be notified forthwith that my contract has been changed by 
the amount of this change order, and that a copy of the approved change order will be mailed upon 
receipt by me to my surety." 

 
h. A change order, when issued, shall be full compensation, or credit, for the work included, omitted 

or substituted.  It shall show on its face the adjustment in time for completion of the project as a 
result of the change in the work. 

i. If, during the progress of the work, the owner requests a change order and the contractor's terms 
are unacceptable, the owner, may require the contractor to perform such work on a time and 
material basis whereupon the contractor shall proceed and keep accurately on such form as 
specified by the Designer or owner, a correct account of cost together with all proper invoices, 
payrolls and supporting data. Upon completion of the work a change order will be prepared with 
allowances for overhead and profit. above and “net cost” and “cost” per paragraph e. ( will become 
d) above.  Without prejudice, nothing in this paragraph shall preclude the owner from performing or 
to have performed that portion of the work requested in the change order. 
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14. ANNULMENT OF CONTRACT 

If the contractor fails to begin the work under the contract within the time specified, or the progress of the work is 
not maintained on schedule, or the work is not completed within the time specified, or fails to perform the work with 
sufficient workmen and equipment or with sufficient materials to ensure the prompt completion of said work, or shall 
perform the work unsuitably or shall discontinue the prosecution of the work, or if the contractor shall become 
insolvent or be declared bankrupt or commit any act of bankruptcy or insolvency, or allow any final judgment to 
stand against him unsatisfied for a period of forty-eight (48) hours, or shall make an assignment for the benefit of 
creditors, or for any other cause whatsoever shall not carry on the work in an acceptable manner, the owner may 
give notice in writing, sent by certified mail, return receipt requested, to the contractor and his surety (if applicable) 
of such delay, neglect or default, specifying the same, and if the contractor within a period of seven (7) days after 
such notice shall not proceed in accordance therewith, then the owner shall, declare this contract in default, and, 
thereupon, the surety shall promptly take over the work and complete the performance of this contract in the 
manner and within the time frame specified.  In the event the contractor, or the surety (if applicable) shall fail to take 
over the work to be done under this contract within seven (7) days after being so notified and notify the owner in 
writing, sent by certified mail, return receipt requested, that he is taking the same over and stating that he will 
diligently pursue and complete the same, the owner shall have full power and authority, without violating the 
contract, to take the prosecution of the work out of the hands of said contractor, to appropriate or use any or all 
contract materials and equipment on the grounds as may be suitable and acceptable and may enter into an 
agreement, either by public letting or negotiation, for the completion of said contract according to the terms and 
provisions thereof or use such other methods as in his opinion shall be required for the completion of said contract 
in an acceptable manner.  All costs and charges incurred by the owner, together with the costs of completing the 
work under contract, shall be deducted from any monies due or which may become due said contractor and surety 
(if applicable).  In case the expense so incurred by the owner shall be less than the sum which would have been 
payable under the contract, if it had been completed by said contractor, then the said contractor and surety (if 
applicable) shall be entitled to receive the difference, but in case such expense shall exceed the sum which would 
have been payable under the contract, then the contractor and the surety (if applicable) shall be liable and shall pay 
to the owner the amount of said excess. 
 
15. TERMINATION FOR CONVENIENCE 
 

a.  Owner may at any time and for any reason terminate Contractor’s services and work at Owner's 
convenience, after notification to the contractor in writing via email or certified mail. Upon receipt of 
such notice, Contractor shall, unless the notice directs otherwise, immediately discontinue the work 
and placing of orders for materials, facilities and supplies in connection with the performance of this 
Agreement. 

 
b. Upon such termination, Contractor shall be entitled to payment only as follows: (1) the actual cost 

of the work completed in conformity with this Agreement; plus, (2) such other costs actually 
incurred by Contractor as approved by Owner; (3) plus ten percent (10%) of the cost of the balance 
of the work to be completed for overhead and profit. There shall be deducted from such sums as 
provided in this subparagraph the amount of any payments made to Contractor prior to the date of 
the termination of this Agreement. Contractor shall not be entitled to any claim or claim of lien 
against Owner for any additional compensation or damages in the event of such termination and 
payment.  

 

16.  OWNER'S RIGHT TO DO WORK 
 
If, during the progress of the work or during the period of guarantee, the contractor fails to prosecute the work 
properly or to perform any provision of the contract, the owner, after seven (7) days' written notice sent by email or 
certified mail, return receipt requested, to the contractor from the designer, may perform or have performed that 
portion of the work.  The cost of the work may be deducted from any amounts due or to become due to the 
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contractor, such action and cost of same having been first approved by the designer.  Should the cost of such 
action of the owner exceed the amount due or to become due to the contractor, then the contractor or his surety, or 
both, shall be liable for and shall pay to the owner the amount of said excess. 
 
17. REQUESTS FOR PAYMENT 

Contractor shall refer to the Supplemental General Conditions for specific directions on payment schedule, 
procedures and the name and address where to send applications for payments for this project. It is imperative that 
invoices be sent only to the above address in order to assure proper and timely delivery and handling. 
 
18.  PAYMENTS WITHHELD  
 
The designer with the approval of the Owner may withhold payment for the following reasons: 
 

a. Faulty work not corrected. 
 

b. The unpaid balance on the contract is insufficient to complete the work in the judgment of the 
designer.  

 
c. To provide for sufficient contract balance to cover liquidated damages that will be assessed. 

 
d. The secretary of the Department of Administration may authorize the withholding of payment for 

the following reasons: 
 

i.Claims filed against the contractor or evidence that a claim will be filed. 
 

ii.Evidence that subcontractors have not been paid. 
 
When grounds for withholding payments have been removed, payment will be released.  Delay of payment due the 
contractor without cause will make owner liable for payment of interest to the contractor as provided in G.S. 
143-134.1.  As provided in G.S. 143-134.1(e), the owner shall not be liable for interest on payments withheld by the 
owner for unsatisfactory job progress, defective construction not remedied, disputed work, or third-party claims filed 
against the owner or reasonable evidence that a third-party claim will be filed.   
 
 
19. MINIMUM INSURANCE REQUIREMENTS 
 
Requirements. Providing and maintaining adequate insurance coverage is a material obligation of the Contractor 
and is of the essence of The Contract. All such insurance shall meet all laws of the City of Rocky Mount. 
Such insurance coverage shall be obtained from companies that are authorized to provide such coverage and that 
are authorized by the Commissioner of Insurance to do business in North Carolina. The Contractor shall at all times 
comply with the terms of such insurance policies, and all requirements of the insurer under any 
such insurance policies, except as they may conflict with existing North Carolina laws or The Contract. The limits of 
coverage under each insurance policy maintained by the Contractor shall not be interpreted as limiting the 
Contractor’s liability and obligations under the Contract. 
 
Insurance. Contractor agrees to maintain Commercial General Liability in amount of $1,000,000 each 
occurrence, $1,000,000 each occurrence in Personal & Advertising Injury with $2,000,000 General Aggregate, and 
$2,000,000 Products/Completed Operations Aggregate.  Contractor shall maintain $1,000,000 in automobile 
liability, and other appropriate insurance, as well as Workers Compensation in the required statutory amount of 
$500,000.00 for all employees participating in the provision of services under this Contract.  The City of Rocky 
Mount shall be named by endorsement as an additional insured on the General and Automobile Liability 
policies.  Certificates of such insurance shall be furnished by Contractor to the City and shall contain an 
endorsement to provide the City at least 30 days’ written notice of any intent to cancel or terminate by either 
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Contractor or the insuring company.  Failure to furnish insurance certificates or maintain such insurance shall be a 
default under this contract and shall be grounds for immediate termination of this Contract. 
 
20. ASSIGNMENT 
 
No assignment of the Contractor's obligations or the Contractor's right to receive payment hereunder shall be 
permitted.   
 
21. CLEANING UP AND RESTORATION OF SITE 
 
The Contractor shall keep the sites and surrounding area reasonably free from rubbish at all times and shall 
remove debris from the site from time to time or when directed to do so by the Owner.  Before final inspection and 
acceptance of the project, the Contractor shall thoroughly clean the sites and completely prepare the project and 
site for use by the Owner. 
 
At the end of construction, the contractor shall oversee and implement the restoration of the construction site to its 
original state.  Restoration includes but not limited to walks, drives, lawns, trees and shrubs, corridors, stairs and 
other elements shall be repaired, cleaned or otherwise restored to their original state.  
 
22. GUARANTEE 
 
The contractor shall unconditionally guarantee materials and workmanship against patent defects arising from 
faulty materials, faulty workmanship or negligence for a period of twelve (12) months following the final acceptance 
of the work and shall replace such defective materials or workmanship without cost to the owner. 
 
Where items of equipment or material carry a manufacturer's warranty for any period in excess of twelve (12) 
months, then the manufacturer's warranty shall apply for that particular piece of equipment or material.  The 
contractor shall replace such defective equipment or materials, without cost to the owner, within the manufacturer's 
warranty period.  
 
Additionally, the owner may bring an action for latent defects caused by the negligence of the contractor, which is 
hidden or not readily apparent to the owner at the time of beneficial occupancy or final acceptance, whichever 
occurred first, in accordance with applicable law. 
 
Guarantees for roofing workmanship and materials shall be stipulated in the specifications sections governing such 
roof, equipment, materials, or supplies. 
 
23. STANDARDS  
 
All manufactured items and/or fabricated assemblies subject to operation under pressure, operation by connection 
to an electric source, or operation involving a connection to a manufactured, natural, or LP gas source shall be 
constructed and approved in a manner acceptable to the appropriate State or City inspector which customarily 
requires the label or re-examination listing or identification marking of appropriate safety standard organization, 
such as the American Society of Mechanical Engineers for pressure vessels; the Underwriters Laboratories and/or 
National Electrical Manufacturers Association for electrically operated assemblies; or the American Gas Association 
for gas operated assemblies, where such approvals of listings have been established for the type of device offered 
and furnished.  Further, all items furnished shall meet all requirements of the Occupational Safety and Health Act 
(OSHA), and State and federal requirements relating to clean air and water pollution. 
 
All equipment and products must be independent third party tested and labeled (UL, FM, or CTS) before final 
connections to Owner services or utilities. 
 
24. EQUAL OPPORTUNITY CLAUSE 
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The non-discrimination clause contained in Section 202 (Federal) Executive Order 11246, as amended by 
Executive Order 11375, relative to equal employment opportunity for all persons without regard to race, color, 
religion, sex or national origin, and the implementing rules and regulations prescribed by the secretary of Labor, are 
incorporated herein.  
 
The contractor(s) agree not to discriminate against any employee or applicant for employment because of physical 
or mental disabilities in regard to any position for which the employee or applicant is qualified.  The contractor 
agrees to take affirmative action to employ, advance in employment and otherwise treat qualified individuals with 
such disabilities without discrimination based upon their physical or mental disability in all employment practices. 
 
25. MINORITY BUSINESS PARTICIPATION 
 
The Contractor has the responsibility to make a good faith effort to solicit minority proposals and to attain the 

aspirational ten percent (10%) goal. We encourage all Contractors even minority businesses to obtain the aspirational 

goal where sub-contracting and supplier opportunities exist.  

 
26. MINORITY BUSINESS RESOLUTION  
The City Council Minority Business Resolution establishes a ten percent (10%) goal for participation by minority 
business valued $100,000.00 or more for each City building project. 
 
27. ACCESS TO PERSONS AND RECORDS 
 
The State Auditor shall have access to persons and records as a result of all contracts or grants entered into by the 
Owner in accordance with General Statute 147-64.7.  The Owner’s internal auditors shall also have the right to 
access and copy the Contractor’s records relating to the Contract and Project during the term of the Contract and 
within two years following the completion of the Project/close-out of the Contract to verify accounts, accuracy, 
information, calculations and/or data affecting and/or relating to Contractor’s requests for payment, requests for 
change orders, change orders, claims for extra work, requests for time extensions and related claims for 
delay/extended general conditions costs, claims for lost productivity, claims for lost efficiency, claims for idle 
equipment or labor, claims for price/cost escalation, pass-through claims of subcontractors and/or suppliers, and/or 
any other type of claim for payment or damages from Owner and/or its project representatives.   
 
28. GOVERNING LAWS 
 
This contract is made under and shall be governed and construed in accordance with the laws of the State of North 
Carolina, without regard to its conflict of laws rules, and within which State all matters, whether sounding in 
Contract or tort or otherwise, relating to its validity, construction, interpretation and enforcement shall be 
determined. 
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ATTACHMENT D: SUPPLEMENTARY GENERAL CONDITIONS 

 
TIME OF COMPLETION 
 
The Contractor shall commence work to be performed under this Contract on a date to be specified in written order 
from the Designer/Owner and shall fully complete all work hereunder within 60 days consecutive calendar days 
from the Notice to Proceed. The project overrun, liquidated damages, shall be $500.00 per day.  
 
If the Contractor is delayed at any time in the progress of his work by any act or negligence of the Owner, his 
employees, or his separate contractor, by changes ordered in the work; by abnormal weather conditions; by any 
causes beyond the Contractor's control or by other causes deemed justifiable by Owner, then the contract time may 
be reasonably extended in a written order from the Owner upon written request from the contractor within ten days 
following the cause for delay.  Time extensions for weather delays, acts of God, labor disputes, fire, delays in 
transportation, unavoidable casualties, or other delays that are beyond the control of the Owner do not entitle the 
Contractor to compensable damages for delays.  Any contractor claim for compensable damages for delays is 
limited to delays caused solely by the owner or its agents.   
 
CONSTRUCTION SCHEDULE 
 
Project start date will be ___________________, 202___ with a completion date of ___________________, 20__. 
Contractor to provide a schedule for how they intend to complete the project within the proposed project timeframe.  
 
PAYMENTS 
Payment will be provided following the approved application and certification for payment throughout the project.  
 
UTILITIES 
 
Owner may provide certain utilities such as power or water with connections and extensions by the Contractor.   
 
USE OF SITE 
 
May be restricted.  Work hours may be limited.  Parking permits may be required. 
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ATTACHMENT E: SUPPLEMENTAL VENDOR INFORMATION  

 

HISTORICALLY UNDERUTILIZED BUSINESSES 

Historically Underutilized Businesses (HUBs) consist of minority, women and disabled business firms that are at least 

fifty-one percent owned and operated by an individual(s) of the categories. Also included in this category are disabled 

business enterprises and non-profit work centers for the blind and severely disabled. 

Pursuant to G.S. 143B-1361(a), 143-48 and 143-128.4, the State invites and encourages participation in this 

procurement process by businesses owned by minorities, women, disabled, disabled business enterprises and non-

profit work centers for the blind and severely disabled. This includes utilizing subcontractors to perform the required 

functions in this RFP. Any questions concerning NC HUB certification, contact the North Carolina Office of 

Historically Underutilized Businesses at (919) 807-2330. The Vendor shall respond to questions #1 and #2 below. 

a) Is Vendor a Historically Underutilized Business?    Yes     No 

b) Is Vendor Certified with North Carolina as a Historically Underutilized Business?    Yes     No 

If so, state HUB classification: ________________________________________________________________ 

 

 

 

CONTRACTOR REGISTRATION  

New vendors must complete a vendor registration form using the link below. If you are a current vendor that has not 

completed the online vendor registration, also complete the form. Once registration is complete, email a copy of your 

W9 and E-Verify Affidavit to the contact person listed on the coversheet.   

https://www.rockymountnc.gov/316/Vendor-Registration 

  

http://ncadmin.nc.gov/businesses/hub
http://ncadmin.nc.gov/businesses/hub
https://www.rockymountnc.gov/316/Vendor-Registration
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ATTACHMENT F:  PROJECT SPECIAL PROVISIONS   

The Bidder has carefully examined the location of the proposed work to be known as RFP 320-1160225TJ; has 

carefully examined the plans and specifications, which are acknowledged to be part of the proposal, the special 

provisions, the proposal, the form of contract, and the forms of contract payment bond and contract performance 

bond; and thoroughly understands the stipulations, requirements and provisions. The undersigned bidder agrees to 

bound upon his execution of the bid and subsequent award to him by the City of Rocky Mount in accordance with 

this proposal to provide the necessary contract payment bond and contract performance bond within fourteen days 

after the written notice of award is received. The undersigned Bidder further agrees to provide all necessary 

machinery, tools, labor, and other means of construction; and to do all the work and to furnish all materials, except 

as otherwise noted, necessary to perform and complete the said contract in accordance with the City of Rocky Mount 

Standard Specifications and 2018 Standard Specifications for Roads and Structures by the dates(s) specified in the 

Project Special Provisions and in accordance with the requirements of the Engineer, and at the unit or lump sum 

prices, as the case may be, for the various items given on the sheets contained herein.  Engineer is herein defined 

as the Director of Public Works or their designee.  

The Bidder shall provide and furnish all the materials, machinery, implements, appliances and tools, and perform the 

work and required labor to construct and complete the project, for the unit or lump sum prices, as the case may be, 

bid by the Bidder in his bid and according to the proposal, plans, and specifications prepared by the City of Rocky 

Mount, which proposal, plans, and specifications show the details covering this project, and hereby become a part of 

this contract.   

The City of Rocky Mount Standard Specifications and the published volume entitled North Carolina Department of 

Transportation, Rocky Mount, Standard Specifications for Roads and Structures, January 2018, with all amendments 

and supplements thereto, is by reference incorporated into and made a part of this contract; that, except as herein 

modified, all the construction and work included in this contract is to be done in accordance with the specifications 

contained in said volume, and amendments and supplements thereto, under the direction of the Engineer.   

If the proposal is accepted and the award is made, the contract is valid only when signed either by the City of Rocky 

Mount Purchasing Manager or such other person as may be designated to sign for the City of Rocky Mount. The 

conditions and provisions herein cannot be changed except over the signature of the said Purchasing Manager, 

Finance Director or Director of Public Works. 

The quantities shown in the itemized proposal for the project are considered to be approximate only and are given 

as the basis for comparison of bids. The City of Rocky Mount may increase or decrease the quantity of any item or 

portion of the work as may be deemed necessary or expedient. 

An increase or decrease in the quantity of an item will not be regarded as sufficient ground for an increase or decrease 

in the unit prices, nor in the time allowed for the completion of the work, except as provided for the contract. 

Contingency Items (CI) will only be paid if directed by the Engineer, Project Manager or Construction Inspector. 

DOCUMENTS:  

The following documents are herein incorporated into the project documents: 
 
In addition to the plans and general specifications contained herein, the following are herein made part of this 
Scope of Work by reference.  
 

• City of Rocky Mount Standard Details 

• City of Rocky Mount Standard Specifications 
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• NCDOT Standard Specifications for Roads and Bridges, latest edition  

• NCDOT Standard Drawings, latest edition 
 

BOND REQUIREMENTS:  

Bid Bond. For projects $500,000.00 or more this bid shall be a bid bond secured by a corporate surety, or certified 

check payable to the order of the City of Rocky Mount, for five percent of the total bid price, which deposit is to be 

forfeited as liquidated damages in case this bid is accepted and the Bidder shall fail to provide the required payment 

and performance bonds with the Department of Transportation, under the condition of this proposal, within 14 

calendar days after the written notice of award is received.as provided in the Standard Specifications; otherwise said 

deposit will be returned to the Bidder. 

Contract Payment and Performance Bonds are required.  Provide the necessary contract payment bond and 

contract performance bond within fourteen days after the written notice of award is received. 

CONTRACT TIME AND LIQUIDATED DAMAGES:  

Contract time for substantial completion is 60 days from Notice to Proceed.   
 

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of 

the work to be completed by the completion date and/or intermediate contract times stated in the contract. The 

acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the 

work covered by the performance and payment bonds.  

The liquidated damages for this contract are Five Hundred Dollars ($500) per calendar day. 

 

NO MAJOR CONTRACT ITEMS:  

None of the items included in this contract will be major items.  
 

TWELVE MONTH GUARANTEE: 

(7-15-03) 108 SP1 G145 
 
(A) The Contractor shall guarantee materials and workmanship against latent and patent defects arising from 
faulty materials, faulty workmanship or negligence for a period of twelve months following the date of final acceptance 
of the work for maintenance and shall replace such defective materials and workmanship without cost to the City of 
Rocky Mount. The Contractor will not be responsible for damage due to faulty design, normal wear and tear, for 
negligence on the part of the City of Rocky Mount, and/or for use in excess of the design. 
 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in excess of twelve 
months, then the manufacturer’s guarantee shall apply for that particular piece of equipment or material.  the City of 
Rocky Mount’s first remedy shall be through the manufacturer although the Contractor is responsible for invoking the 
warranted repair work with the manufacturer.  The Contractor’s responsibility shall be limited to the term of the 
manufacturer’s guarantee.  the City of Rocky Mount would be afforded the same warranty as provided by the 
Manufacturer. 
 
This guaranteed provision shall be invoked only for major components of work in which the Contractor would be 
wholly responsible for under the terms of the contract.  Examples would include pavement structures, bridge 
components, and sign structures.  This provision will not be used as a mechanism to force the Contractor to return 
to the project to make repairs or perform additional work that the City of Rocky Mount would normally compensate 
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the Contractor for.  In addition, routine maintenance activities (i.e., mowing grass, debris removal, ruts in earth 
shoulders,) are not parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the project 

MOBILIZATION  

The work covered for mobilization consists of preparatory work and operations, including but not limited to those 
necessary for the movement of personnel, equipment, supplies, and incidentals to the project site; for the 
establishment of all offices, buildings, and other facilities necessary for work on the project; and for all other work and 
operations which must be performed, or costs incurred prior to beginning work on the various items on the project 
site. 
  
All work covered by this section shall not be measured but shall be paid for at the lump sum contract price for 
mobilization. A lump sum payment up to three percent (3%) of the total bid price (to include all bonds, insurance, 
move-on expenses, etc.) will be allowed for ‘mobilization’ as a progress payment line item. Up to half of the cost for 
mobilization will be considered in the initial payment request provided that cost documentation suitable to the 
ENGINEER is furnished by the CONTRACTOR. Any outstanding balance of mobilization line item will be payable 
when the Project Work is ten percent (10%) complete as indicated by the approved progress payments. 

 

PROSECUTION OF WORK:  

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner from the time he 
begins the work until completion and final acceptance of the project. The Contractor will not be permitted to suspend 
his operations except for reasons beyond his control or except where the Engineer has authorized a suspension of 
the Contractor's operations in writing.  
 
In the event that the Contractor's operations are suspended in violation of the above provisions, the sum of $200.00 
will be charged the Contractor for each and every calendar day that such suspension takes place. The said amount 
is hereby agreed upon as liquidated damages due to extra engineering and maintenance costs and due to increased 
public hazard resulting from a suspension of the work. 
 

CONSTRUCTION PROGRESS SCHEDULE AND BI-WEEKLY MEETINGS 

The Contractor shall provide, at the pre-construction conference, a completed progress schedule. The schedule shall 
be kept up to date and presented with each month's billing information and shall be made available at the bi-weekly 
progress meetings and at other times as may be deemed necessary by the Engineer or his representative. The 
Contractor will be represented at bi-weekly progress meetings during the construction of this project.  The meetings 
will be held at the project site or in the City offices as determined by the City.  

 

UNIT BID PRICE  

The unit bid price on the items in this contract shall include all materials, labor, equipment, and incidentals necessary 
to satisfactorily install said items completely in place and accepted unless otherwise mentioned in this contract 
document.    

 

POINT OF CONTACT  

The Contractor upon start of construction shall provide the Engineer with names, addresses, and telephone numbers 
of two people to be contacted after office hours in case of emergency.  

 

MATERIAL TICKETS  

The Contractor shall turn in all material tickets for the purpose of payment to the Project Inspector on a daily basis.  
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TRENCHES  

All trenches shall be backfilled and made safe at the end of each workday.  Payment for installation of utility and 
drainage lines that requires open cut to existing pavement shall include the cost of pavement for repairs (including 
pavement saw cut and removal) as incidental to the installation of the utility.  No separate payment will be made for 
this work unless otherwise specifically mentioned in this contract.  

 

SUBSURFACE INVESTIGATION 

The Contractor shall make his/her own subsurface investigations.  Any information obtained by the City as a result 
of its own subsurface investigations will be made available upon request.  This information is provided for 
informational purposes only and shall not relieve the Contractor of responsibility for making his own investigations.  

 

CONSTRUCTION STAKING 

The CONTRACTOR shall furnish all survey and construction staking for this project. 

The Contractor shall set provide construction stakes, lines and grades necessary to construct the proposed project.  
The contractor will locate and mark right-of-way limits and construction easements (if applicable) within the work 
area.  All construction staking shall be performed under the responsible charge of a North Carolina Professional Land 
Surveyor. 
 

GRADING, SHOULDERS AND SLOPES 

Shoulders and slopes shall be free of all stone and clods that exceed one inch in diameter. Fine grading (raking) shall 
take place just before seeding and mulching. No separate payment will be made for shoulder construction or material 
for shoulder construction as all work necessary to complete the work will be considered incidental to other items in 
the contract unless otherwise provided in the contract.  

 

TRAFFIC CONTROL  

The Contractor shall provide all traffic control devices and signs to warn the traveling public in accordance with the 
latest Manual on Uniform Traffic Control Devices (MUTCD).  Two-way traffic shall be maintained at all times, unless 
otherwise required by the traffic control plan.  

 

MATERIALS AND EQUIPMENT STORAGE AND PARKING 

When vehicles, equipment, and materials are not being actively used they shall be moved at least 30 feet away from 
the edge of any travel way open to traffic (or as directed by the Engineer).  All debris shall be immediately moved to 
a location at least 30 feet from the edge of any travel way open to traffic.  If vehicles, equipment, materials, and debris 
are protected by guardrail or barrier, a 5-foot minimum offset from the rail shall be used.  

 

PERSONNEL PARKING 

All personnel involved with construction operations shall not park their personal vehicles within the right-of-way of the 
project limits for the duration of the construction project.  The Contractor shall furnish a parking area that is located 
off the project limits.  The Contractor shall be responsible for daily transportation of all employees to and from the 
provided parking area and the project site.  There will be no direct payment for the work cover by this provision.  
Payment at the contract unit prices for the various items in the contract will be full compensation for all work covered 
by this provision.  

 

SIDEWALK, DRIVEWAY, CURB & GUTTER REMOVAL AND REPLACEMENT 
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Care should be taken during construction to avoid damaging the existing sidewalk, curb & gutter and pavement 
outside the immediate construction area.  If damaged, it shall be replaced in accordance with the NCDOT Standard 
Specifications for Roads and Structures/City of Rocky Mount Standards, as determined by the Engineer, without 
extra cost to the City.  Prior to construction, the Contractor shall inspect the site and report to the Engineer any 
damages existing before construction. The Contractor shall be advised that when a portion of any area of concrete 
driveways, curb and gutter and pavement must be removed, all areas to be removed shall be defined by a machine-
sawed joint, prior to removal.  Saw cut of concrete driveway, curb & gutter and pavement are considered incidental 
to removal unless otherwise provided in the contract.  

 

MAINTENANCE OF MAILBOXES, SIGNS, MISCELLANEOUS APPURTENANCES 

The Contractor shall be required to maintain mailboxes, signs and all miscellaneous appurtenances impacted by 

construction activities in working order for the duration of construction as directed by the Engineer. Work on the 

same items shall be done in a timely manner.  No separate payment for work on these items will be made as the 

work will be considered incidental to other items in the contract unless otherwise mentioned in the contract 

document. 

PROJECT COMPLETION  

When the project is nearing completion, the City will obtain comments from the impacted property owners concerning 
items that are outstanding, yet to be completed.  The Engineer will determine which items have sufficient justification 
to be included in the final punch-list, and the Contractor will be required to complete these items with no additional 
payment and in a timely fashion.  

 

VIDEOTAPE OF PROJECT SITE 

The Contractor will videotape the project site in its entirety before construction begins, with emphasis on properties 
adjoining the project, drives, trees, appurtenances and other distinguishing features.  Appropriate narration will 
include location and description of property and physical features.  The Contractor will provide two copies of the 
project tape in electronic format to the City.  No separate payment will be made for this work, and all associated costs 
will be considered incidental to other items in the contract.  
 

COORDINATION WITH UTILITY COMPANIES 

Utilities as shown on the plans are intended to represent general locations only. It shall be the responsibility of the 
Contractor, prior to construction, to contact appropriate utility owners and precisely locate utilities that could be 
affected by the proposed construction. If the utility belongs to the City, the Contractor shall dig sample holes to 
uncover the utility. The digging of sample holes shall be coordinated with the Engineer who will determine the 
number of such holes and will schedule the City Surveyor to locate utility vertical and horizontal locations. There is 
no line item to pay for digging work. Work is considered incidental to other pay items. 
 
The Contractor shall be responsible for repair of any damage to the utility as well as any other damage may be 
caused due to the disturbance of the utility. The Contractor will not be permitted to submit any claims for delays 
caused by utility relocation and proposed utility construction.  The City has coordinated designs of utility relocation 
with private utility owner representatives 
 
The Contractor shall call North Carolina One Call to identify underground utilities before starting any digging and/or 
excavation operation.  The Contractor shall be responsible for field verifying heights and locations of power lines 
and will be required to maintain the distance from the power lines in accordance with local, State and Federal 
Safety regulations. 

 

PROTECTION OF EXISTING PLANTS  

The work under this item shall consist of the protection of selected trees, shrubs, or other woody plants.  
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The plants protective fencing encompasses the plants to the dripline.  Deviations from this must be approved by the 

Engineer.  

Plant protective fencing shall be installed prior to beginning any construction on this project. Plant protective fencing 

shall be constructed at the locations as directed by the Engineer and in accordance with City specification.  The 

fencing shall be maintained in place until all construction operations in that particular area are complete.  At 

completion, only light grading equipment such as small agricultural tractors shall be allowed on the plants' roots.  Fill 

dirt no deeper than two inches shall be allowed under the limb spread of any plant.    

No building materials, dirt, or equipment shall be stored inside the protective fencing.  Plants that die as a result of 

the Contractor’s negligence shall be removed and replaced as directed by the Engineer at the Contractor’s expenses.  

The new plant shall be guaranteed for a year, planted in the proper season, and planted with approved arboricultural 

specifications.  

The Contractor will be required to cooperate with other contractors, utility companies and others needing access to 

the project site as (approved by the engineer) to complete the work.  

SPECIFICATIONS  
PARKING LOT SEALCOAT & MAVEMENT MARKING  

 

1. Scope of the Work: 

The work described in these specifications consists of furnishing all labor, materials, tools, equipment and 
services and performing all work required to (1) apply a sealcoat to public parking lots and (2) to apply 
markings for parking spaces on the public parking lots. 

2. Specifications: 

2.1 Preparation. Paved surfaces on which the emulsified asphalt sealcoat is to be placed shall be 
swept and/or blown clean and dry and be free of loose foreign materials before placing the 
seal coat. Grease, oil and gas spots and stains shall be pre-treated. 

2.2. Emulsified Asphalt Sealcoat. The sealcoat shall consist of a mixture of emulsified asphalt, 
mineral aggregate, additives and water properly proportioned, mixed and uniformly spread over 
the surfaces areas to be treated. The mixture shall contain no asbestos. The cured sealcoat 
shall have a homogeneous appearance, adhere firmly to the surface and provide a skid-
resistant texture. The sealcoat product shall meet ASTM D-2939 standards or equivalent. 
Sealcoat product shall be approved by the City of Rocky Mount. 

2.3. Placing the sealcoat. Mixing and spreading equipment shall conform to manufacturer’s 
requirements. Mixes are generally in the range of 100 gallons of emulsified asphalt sealer, 20 
gallons of water, 2 gallons of additive and 300-500 pounds of sand (Portland cement or fly ash 
may be substituted depending on manufacturer’s requirements). When properly mixed with 
water, additive and aggregate, and applied, one gallon of emulsified asphalt sealant will cover 
11-13 square yards in one coat of application. All work shall be performed only when the 
surface and ambient air temperatures are at least 50 degrees F and rising and no rain is 
anticipated. Ideally, the surface temperature should not drop below 50 degrees in a 24-hour 
period following application. The mix shall be spread in a manner to fill cracks and achieve a 
uniform skid-resistant surface. Sealcoat shall be applied in two coats. 

2.4. Equipment. A mixing machine equipped with a fines feeder, mixer, water pressure system and 
fog type sprayer and the ability to control the application rate is recommended. The sealcoat 
application shall be applied by either pressurized spray application equipment or self-propelled 
squeegee equipment. Pressurized spray equipment shall be capable of spraying pavement 
sealer with sand (or other mineral aggregate) added. Equipment shall have continuous agitation 
or mixing capabilities to maintain a homogeneous consistency throughout the application 
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process. 

2.5. Pavement Markings (Paint). Pavement markings shall be installed in accordance with project 
plans and City of Rocky Mount dimensional parking standards.  

2.5.1. Marking Materials. Duron DU9948500, DU1LZM100, DU1YZ100 or equivalent, 
applied per manufacturer’s instructions. 

2.6. Pavement Markings (Thermoplastic). Pavement markings shall be installed in accordance with 
project plans and City of Rocky Mount dimensional parking standards.  

2.6.1. Marking Materials shall be white thermoplastic on NCDOT Approved Products List 
and installed in accordance with manufactures specifications for parking lot 
applications. Parking lines are to be hot machine applied alkyd/maleic thermoplastic 
applied 90 mills thick by extrusion only. Product shall be approved by the City of 
Rocky Mount prior to installation.   

3. Method of Measurement 

3.1 Upon completion and acceptance of work performed in accordance with the 
specifications, and upon presentation of invoices showing quantity of emulsified 
asphalt sealcoat applied, payment shall become due and payable Payment shall 
constitute full compensation for furnishing, transporting, and placing the emulsified 
asphalt sealcoat and pavement markings for parking spaces and for all labor, tools, 
equipment and incidentals necessary to complete the work in full accordance with the 
specifications. 

 

DIVISION 02  EARTHWORK 
 

BURNING RESTRICTIONS: 

(7-1-95) 200, 210, 215 SP2 R05 
 
Open burning is not permitted on any portion of the right-of-way limits established for this project.  Do not burn the 
clearing, grubbing or demolition debris designated for disposal and generated from the project at locations within the 
project limits, off the project limits or at any waste or borrow sites in this county.  Dispose of the clearing, grubbing 
and demolition debris by means other than burning, according to state or local rules and regulations. 
 

UNDERCUT EXCAVATION  

Item has been provided as contingency items should it be needed. Undercut unit price shall include removal of 
existing material and installation/compaction of approved structural fill or aggregate base course. Quantity of undercut 
shall be cubic yards as measured in place. 
 

BORROW EXCAVATION (Truck Measurement): 

(7-1-95) 230 SP2 R57 
 
The borrow material used on this project will be measured for payment by truck measurement as provided in Article 
230-5 of the 2018 Standard Specifications. 
 
 
DIVISION 05 – SUBGRADE, BASES AND SHOULDERS 
 

SHOULDER RECONSTRUCTION PER SHOULDER MILE: 
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(11-16-10) (Rev. 8-21-12) 560 SP1 R07FR 
 
DESCRIPTION 
 
This work consists of reconstructing each shoulder (including median shoulders as applicable) in accordance with 
Standard Drawing No. 560.01 and 560.02 of the 2018 Roadway Standard Drawings except that the rate of slope and 
width will be as shown on typical section, or to the existing shoulder point, whichever is nearer, as long as the desired 
typical is achieved, and when completed, seeding and mulching.  This work shall be performed immediately after the 
resurfacing operations are complete as directed by the Engineer. 
 

MATERIALS 

The Contractor shall furnish all earth material necessary for the construction of the shoulders in accordance with 
Section 1019 of the 2018 Standard Specifications.  All soil is subject to test and acceptance or rejection by the 
Engineer. 
 

CONSTRUCTION METHODS 

Obtain material from within the project limits or approved borrow source.  Prior to adding borrow material, the existing 
shoulder shall be scarified to provide the proper bond and shall be compacted to the satisfaction of the Engineer. 
 
Any excess material generated by the shoulder reconstruction shall be disposed of by the Contractor in an approved 
disposal site. 
 

MEASUREMENT AND PAYMENT 

Shoulder Reconstruction will be measured and paid as the actual number of miles of shoulders that have been 
reconstructed.  Measurement will be made along the surface of each shoulder to the nearest 0.01 of a mile.  Such 
price will include disposing of any excess material in an approved disposal site, and for all labor, tools, equipment, 
and incidentals necessary to complete the work.   
 
Borrow Excavation will be paid in accordance with Section 230 of the 2018 Standard Specifications for earth material 
furnished by the Contractor.  The requirements of Article 104-5 of the 2018 Standard Specifications pertaining to 
revised contract prices for overrunning minor items will not apply to the item of Borrow Excavation.  
 
Incidental Stone Base will be measured and paid as provided in Article 545-6 of the 2018 Standard Specifications. 
 
Seeding and Mulching will be measured and paid as shown elsewhere in the contract documents. 
 
Payment will be made under: 
 

Pay Item Pay Unit 
Shoulder Reconstruction Shoulder Mile 
Borrow Excavation Cubic Yard 

 
 

SHOULDER RECONSTRUCTION PROCEDURE: 

(7-1-95) (Rev. 10-15-13) 560 SP1 R10BR 
 
Perform shoulder reconstruction immediately following paving operations and in no case allow paving operations to 
exceed shoulder operations by more than two weeks without written permission of the Engineer.  Failure to meet this 
requirement shall be caused to cease paving operations until it can be met.  Place final pavement marking after 
shoulder reconstruction. 
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Upon completion of shoulder reconstruction, remove construction signs and use on other projects or store at the 
county maintenance installation or as directed by the Engineer. 
 
 
DIVISION 06 – ASPHALT PAVEMENTS 
 

PRICE ADJUSTMENT -ASPHALT BINDER FOR PLANT MIX:  
(11-21-00) 620 SP6 R25  
 
https://connect.ncdot.gov/projects/construction/Lists/Monthly%20Terminal%20Asphalt%20Binder%20%20Fuel%20
FOB%20Prices/AllItems.aspx 
 
 
ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES 
The approximate asphalt binder content of the asphalt concrete plant mixtures used on this project will be as follows: 
 
Asphalt Concrete Surface Course, Type S9.5A   6.7% 
Asphalt Concrete Surface Course, Type S9.5B   6.0% 
Asphalt Concrete Intermediate Course, Type I19.0C  4.8% 
Asphalt Concrete Base Course, Type B25.0C   4.4% 
 
The actual asphalt binder content will be established during construction by the Engineer within the limits established 
in the NCDOT Standard Specifications or Project Special Provisions. 

 

 

FINAL SURFACE TESTING NOT REQUIRED:  
(5-18-04) (Rev. 2-16-16) 610 SP6 R45  
Final surface testing is not required on this project in accordance with Section 610-13, Final Surface Testing and 
Acceptance. 
 

MILLING ASPHALT PAVEMENT:  
(1-15-19) 607 SP6 R59  
Revise the 2018 Standard Specifications as follows:  
 
Page 6-5, Article 607-2, EQUIPMENT, lines 14-16, delete the seventh sentence of this Article and replace with the 
following:  
 
Use either a non-contacting laser or sonar type ski system with a minimum of three referencing stations mounted 
on the milling machine at a length of at least 24 feet. 
 

OPEN GRADED ASPHALT FRICTION COURSE, PERMEABLE ASPHALT DRAINAGE COURSE, AND ULTRA-

THIN BONDED WEARING COURSE:  
(4-17-12)(Rev. 12-15-15) 609, 610 SP6 R62  
When producing and constructing open graded asphalt friction course, permeable asphalt drainage course, and 
ultra-thin bonded wearing course revise the 2018 Standard Specifications as follows:  
 
Page 6-9, Subarticle 609-6(B) Required Sampling and Testing Frequencies, delete the third paragraph and 
replace with the following:  
 
Sample and test the completed mixture from each mix design per plant per year at the following minimum 
frequency during mix production:  
 
Accumulative Production Increment  Number of Samples per Increment  
500 tons       1  

https://connect.ncdot.gov/projects/construction/Lists/Monthly%20Terminal%20Asphalt%20Binder%20%20Fuel%20FOB%20Prices/AllItems.aspx
https://connect.ncdot.gov/projects/construction/Lists/Monthly%20Terminal%20Asphalt%20Binder%20%20Fuel%20FOB%20Prices/AllItems.aspx
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Page 6-9, Subarticle 609-6(C) Control Charts, delete the second paragraph and replace with the following:  
 
Record the following data on the standardized control charts and in accordance with the requirements of Section 
7.4 of the Asphalt QMS Manual:  
 

(a) Aggregate Gradation Test Results:  
1. 12.5 mm (Types P57 & FC-2 Mod. Only)  
2. 9.5 mm (Excluding Type P57)  
3. 4.75 mm  
4. 2.36 mm  
5. 0.075 mm Sieves  

 
(b) Binder Content, %, Pb 

 
 
Page 6-10, Subarticle 609-6(D) Control Limits, Table 609-1 CONTROL LIMITS, replace with the following: 
 

 

Page 6-14, Article 609-9 QUALITY ASSURANCE, Table 609-3 LIMITS OF PRECISION FOR TEST RESULTS, 
replace with the following: 
 

 

 

Page 6-12, Subarticle 609-6(F) Allowable Retesting for Mix Deficiencies, Table 609-2 RETEST LIMITS FOR 
MIX DEFICIENCIES, replace with the following: 
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Page 6-16, Article 610-3, COMPOSITION OF MIXTURES (MIX DESIGN AND JOB MIX FORMULA), line 30, add 
the following at the end of the sixth paragraph:   
 
For OGAFC, the maximum percent of binder contributed from RAS or a combination of RAS and RAP is 18%. 
 
ASPHALT CONCRETE PLANT MIX PAVEMENTS: 

(2-20-18) (Rev.1-15-19) 610, 1012 SP6 R65 

 

Revise the 2018 Standard Specifications as follows: 

Page 6-14, Table 609-3, LIMITS OF PRECISION FOR TEST RESULTS, replace with the following:  

TABLE 609-3 

LIMITS OF PRECISION FOR TEST RESULTS 

Mix Property Limits of Precision 

25.0 mm sieve (Base Mix) ± 10.0% 

19.0 mm sieve (Base Mix) ± 10.0% 

12.5 mm sieve (Intermediate & Type P-57) ± 6.0% 

9.5 mm sieve (Surface Mix) ± 5.0% 

4.75 mm sieve (Surface Mix) ± 5.0% 

2.36 mm sieve (All Mixes, except S4.75A) ± 5.0% 

1.18 mm sieve (S4.75A) ± 5.0% 

0.075 mm sieve (All Mixes) ± 2.0% 

Asphalt Binder Content ± 0.5% 

Maximum Specific Gravity (Gmm) ± 0.020 

Bulk Specific Gravity (Gmb) ± 0.030 

TSR ± 15.0% 

QA retest of prepared QC Gyratory Compacted 

Volumetric Specimens 
± 0.015 

Retest of QC Core Sample ± 1.2% (% Compaction) 

Comparison QA Core Sample ± 2.0% (% Compaction) 

QA Verification Core Sample ± 2.0% (% Compaction) 

Density Gauge Comparison of QC Test ± 2.0% (% Compaction) 

QA Density Gauge Verification Test ± 2.0% (% Compaction) 

Page 6-17, Table 610-1, MIXING TEMPERATURE AT THE ASPHALT PLANT, replace with the following:  
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TABLE 610-1 

MIXING TEMPERATURE AT THE ASPHALT PLANT 

Binder Grade JMF Temperature 

PG 58-28; PG 64-22 250 - 290°F 

PG 76-22 300 - 325°F 

 

Page 6-17, Subarticle 610-3(C), Job Mix Formula (JMF), lines 38-39, delete the fourth paragraph. 

Page 6-18, Subarticle 610-3(C), Job Mix Formula (JMF), line 12, replace “SF9.5A” with “S9.5B”. 

Page 6-18, Table 610-3, MIX DESIGN CRITERIA, replace with the following:  

 

TABLE 610-3 

MIX DESIGN CRITERIA 

Mix 

Type 

Design 

ESALs 

millions 
A 

Binder 

PG 

Grade 

Compaction 

Levels 

Max. 

Rut 

Depth 

(mm) 

Volumetric Properties B 

Gmm @ VMA VTM VFA %Gmm 

@ Nini Nini Ndes % Min. % Min.-Max. 

S4.75A < 1 64 - 22 6 50 11.5 16.0 4.0 - 6.0 65 - 80  91.5 

S9.5B 0 - 3 64 - 22 6 50 9.5 16.0 3.0 - 5.0 70 - 80  91.5 

S9.5C 3 - 30 64 - 22 7 65 6.5 15.5 3.0 - 5.0 65 - 78  90.5 

S9.5D > 30 76 - 22 8 100 4.5 15.5 3.0 - 5.0 65 - 78  90.0 

I19.0C ALL 64 - 22 7 65 - 13.5 3.0 - 5.0 65 - 78  90.5 

B25.0C ALL 64 - 22 7 65 - 12.5 3.0 - 5.0 65 - 78  90.5 

 Design Parameter  Design Criteria 

All Mix 

Types 

Dust to Binder Ratio (P0.075 / Pbe)  0.6 - 1.4 C 

Tensile Strength Ratio (TSR) D  85% Min. E 

A. Based on 20 year design traffic. 

B. Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 
C. Dust to Binder Ratio (P0.075 / Pbe) for Type S4.75A is 1.0 - 2.0. 
D. NCDOT-T-283 (No Freeze-Thaw cycle required). 
E. TSR for Type S4.75A & B25.0C mixes is 80% minimum. 

 

Page 6-19, Table 610-5, BINDER GRADE REQUIREMENTS (BASED ON RBR%), replace with the following:  

TABLE 610-5 

BINDER GRADE REQUIREMENTS (BASED ON RBR%) 

Mix Type %RBR < 20% 21% < %RBR < 30% %RBR > 30% 

S4.75A, S9.5B, S9.5C, 

I19.0C, B25.0C 
PG 64-22 PG 64-22A PG-58-28 

S9.5D, OGFC PG 76-22B n/a n/a 

A. If the mix contains any amount of RAS, the virgin binder shall be PG 58-28. 
B. Maximum Recycled Binder Replacement (%RBR) is 18% for mixes using PG 76-22 binder. 

 

Page 6-20, Table 610-6, PLACEMENT TEMPERATURES FOR ASPHALT, replace with the following:  

TABLE 610-6 

PLACEMENT TEMPERATURES FOR ASPHALT 

Asphalt Concrete Mix Type Minimum Surface and Air Temperature 

B25.0C 35F 

I19.0C 35F 



RFP 320-200825TW                                                                        CONTRACTOR: _______________________________ 
 
 

 
 Standard Form of Informal Contract and General Conditions Page 39 of 49 

 

 

S4.75A, S9.5B, S9.5C 40F A 

S9.5D 50F 

A. For the final layer of surface mixes containing recycled asphalt shingles (RAS), the minimum surface and air 

temperature shall be 50F. 
 

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 34-35, delete the second sentence and replace 

with the following:  

Use an MTV for all surface mix regardless of binder grade on Interstate, US Routes, and NC Routes (primary 

routes) that have 4 or more lanes and median divided. 

 

Page 6-21, Article 610-8, SPREADING AND FINISHING, lines 36-38, delete the fourth sentence and replace with 

the following: 

Use MTV for all ramps, loops, Y-line that have 4 or more lanes and are median divided, full width acceleration 

lanes, full width deceleration lanes, and full width turn lanes that are greater than 1000 feet in length. 

 

Page 6-23, Table 610-7, DENSITY REQUIREMENTS, replace with the following:  

 

TABLE 610-7 

DENSITY REQUIREMENTS 

Mix Type 
Minimum % Gmm 

(Maximum Specific Gravity) 

S4.75A 85.0 A 

S9.5B 90.0 

S9.5C, S9.5D, I19.0C, B25.0C 92.0 

A. Compaction to the above specified density will be required when the S4.75A mix is applied at a rate of 100 
lbs/sy or higher. 

 

Page 6-24, Article 610-13, FINAL SURFACE TESTING, lines 35-36, delete the second sentence and replace with 

the following:  

Final surface testing is not required on ramps, loops and turn lanes.  

  

Page 6-26, Subarticle 610-13(A)(1), Acceptance for New Construction, lines 29-30, delete the second 

sentence and replace with the following:  

Areas excluded from testing by the profiler may be tested using a 10-foot straightedge in accordance with Article 

610-12. 

 

Page 6-27, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 41-46, delete the eighth 

and ninth sentence of this paragraph and replace with the following: 

Take profiles over the entire length of the final surface travel lane pavement exclusive of structures, approach 

slabs, paved shoulders, tapers, or other irregular shaped areas of pavement, unless otherwise approved by the 

Engineer. Test in accordance with this provision all mainline travel lanes, full width acceleration or deceleration 

lanes and collector lanes. 

 

Page 6-28, Subarticle 610-13(B), Option 2- North Carolina Hearne Straightedge, lines 1-2, delete these two 

lines. 

Page 6-32, Article 610-16 MEASUREMENT AND PAYMENT, replace with the following: 

Pay Item  Pay Unit 

Asphalt Concrete Base Course, Type B25.0C Ton 



RFP 320-200825TW                                                                        CONTRACTOR: _______________________________ 
 
 

 
 Standard Form of Informal Contract and General Conditions Page 40 of 49 

 

 

Asphalt Concrete Intermediate Course, Type I19.0C Ton 

Asphalt Concrete Surface Course, Type S4.75A Ton 

Asphalt Concrete Surface Course, Type S9.5B Ton 

Asphalt Concrete Surface Course, Type S9.5C Ton 

Asphalt Concrete Surface Course, Type S9.5D Ton 

 

Page 10-30, Table 1012-1, AGGREGATE CONSENSUS PROPERTIES, replace with the following: 

  

TABLE 1012-1 

AGGREGATE CONSENSUS PROPERTIES 

Mix Type 

Coarse 

Aggregate 

AngularityB 

Fine Aggregate 

Angularity 

% Minimum 

Sand 

Equivalent 

% Minimum 

Flat and 

Elongated 

5 : 1 Ratio  

% Maximum 

Test Method ASTM D5821 AASHTO T 304 AASHTO T 176 ASTM D4791 

S4.75A; S9.5B 75 / - 40 40 - 

S9.5C; I19.0C; 

B25.0C 
95 / 90 45 45 10 

S9.5D 100 / 100 45 50 10 

OGFC 100 / 100 45 45 10 

UBWC 100 / 85 45 45 10 

A.  Requirements apply to the design aggregate blend. 

B.  95 / 90 denotes that 95% of the coarse aggregate has one fractured face and 90% 

      has 2 or more fractured faces. 

 
 

PAVING INTERSECTIONS: 

(7-1-95) (Rev. 8-21-12) 610 SP6 R67BR 
 

Condition, prime, and surface all unpaved intersections back from the edge of the pavement on the main line of the 
project a minimum distance of 50 feet.  The pavement placed in the intersections shall be of the same material and 
thickness placed on the mainline of the project. 
 
Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer. 
 
Widen the pavement on curves as directed by the Engineer. 
 
PAVING DRIVEWAYS AND MAILBOX TURNOUTS: 
(8-21-12) 610 SP6 R70BR 

 

Condition, prime, and surface all driveway and mailbox turnouts as directed by the Engineer.  Place pavement on 
driveway and mailbox turnouts of the same material as used on the main line and in depths directed by the Engineer.  
Widen the pavement on curves as directed by the Engineer. 
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DIVISION 11 – WORK ZONE TRAFFIC CONTROL 
 
WORK ZONE TRAFFIC CONTROL GENERAL REQUIREMENTS  
 

TEMPORARY TRAFFIC CONTROL (TTC):  

 

TRAFFIC CONTROL: 

All traffic control shall be performed in accordance with the latest edition of the Manual on Uniform Traffic Control 
Devices (MUTCD). 
 
The contractor shall provide all traffic control devices and signs including Portable Changeable Message Signs 
(PCMS) in accordance with MUTCD to warn the traveling public. PCMS are required on all streets with four (4) or 
more marked lanes. PCMS shall be installed at least three (3) days in advance of work and maintained throughout 
the duration of the work. 
 
Two-way traffic shall be maintained at all times unless otherwise approved by the City.  Total road closures shall 
not be allowed except as approved by the City. 
 
Any work performed without traffic control per MUTCD, will not be paid for by the Owner. 
 
The Traffic Control shall be considered incidental to the work. 
 

ROAD CLOSURES, NOTICE AND MAINTENANCE OF TRAFFIC  

Temporary Road closures proposed by the Contractor must be approved by the Engineer in advance. Approved 
Road closures will be set up and maintained by the contractor. Any detours required by the temporary closure will 
set up and maintained by the Owner.  Contractor shall coordinate all road closures and detours with the Owner at 
least 72 hours in advance of closure. 
 
Where construction operations are to take place under traffic, the Contractor shall maintain at least one lane of 
traffic at all times and shall provide serviceable access to all business and dwelling units in the project area. The 
Contractor shall provide such flagmen as are necessary to temporarily control traffic in the project area and is solely 
responsible for erection and maintenance of traffic control devices and barricades.  All traffic control shall be in 
accordance with the MUTCD.  
 
Where construction operations will impact parking on public ROW, Contractor shall notify area residents and 
business of need to move vehicles by door hanger.  Notice of work must be provided at least 24 hours in advance 
of starting operations and shall include a contact number for the Contractor.  Any vehicles remaining on the street 
or public ROW after proper notification will be towed by the Owner. 
Where roadway closures have been approved by the City, Contractor shall provide notice of temporary road 
closures local residents and business by door hangar at least 48 hours in advance.  Contractor shall make 
individual contact with impacted businesses to coordinate maintenance of access when temporary closures will 
exceed 24 hours.  Reasonable access shall be provided for local residents and business throughout the closure 
period. 
 
Access to driveways may be restricted until concrete has achieved sufficient strength to support the anticipated 
traffic load.  However, Contractor must maintain reasonable access to the property.  Contractor shall notify 
residents and business of restricted driveway access at least 24 hours in advance. 
 

MEASUREMENT AND PAYMENT 
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No direct payment will be made for furnishing and installing necessary traffic control in accordance with the project 
plans and/or MUTCD. Installation and maintenance of adequate traffic control measures will be considered 
incidental to other work being paid for by the various items in the contract. 
 
 

DIVISION 16 – EROSION CONTROL AND Roadside DEVELOPMENT 

EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION AND RECONSTRUCTION: 

(11-16-10) (Rev. 8-21-12) 105-16, 225-2, Division 16 SP16 R03R 
 

Land disturbing operations associated with shoulder construction/reconstruction may require erosion and sediment 
control/stormwater measure installation.  National Pollutant Discharge Elimination System (NPDES) inspection and 
reporting may be required. 
 
Erosion control measures shall be installed per the erosion control detail in any area where the vegetated buffer 
between the disturbed area and surface waters (streams, wetlands, or open waters) or drainage inlet is less than 10 
feet.  The Engineer may reduce the vegetated buffer threshold for this requirement to a value between 5 and 10 feet.  
Erosion control measures shall be spot checked every 14 days until permanent vegetative establishment. 
 
In areas where shoulder construction/reconstruction includes disturbance or grading on the front slope or to the toe 
of fill, relocating ditch line or backslope, or removing vegetation from the ditch line or swale, NPDES inspection and 
monitoring are required every 14 days or within 24 hours of a rainfall event of 0.5" or greater.  Maintain daily rainfall 
records.  Install erosion control measures per detail. 
 
In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of the State classified 
as High-Quality Water (HQW), Outstanding Resource Water (ORW), Critical Areas, or Unique Wetlands, NPDES 
inspection and monitoring are required every 14 days or within 24 hours of a rainfall event of 0.5" or greater.  The 
Engineer may reduce the vegetated buffer threshold for this requirement to a value between 5 and 10 feet.  The plans 
or provisions will indicate the presence of these water classifications.  Maintain daily rainfall records.  Install erosion 
control measures per detail. 
 
Land disturbances hardened with aggregate materials receiving sheet flow are considered  
non-erodible. 
 
Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and mulching as directed 
by the Engineer. 
 
NPDES documentation shall be performed by a Level II Erosion and Sediment Control/Stormwater certificate holder. 
 
Materials used for erosion control will be measured and paid as stated in the contract. 
 
 

Stabilization Requirements: 

(5-1-15) S-2 
 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-010000 general 
construction permit effective August 3, 2011, issued by the North Carolina Department of Environment and Natural 
Resources Division of Water Quality.  Temporary or permanent ground cover stabilization shall occur within 7 
calendar days from the last land-disturbing activity, with the following exceptions in which temporary or permanent 
ground cover shall be provided in 14 calendar days from the last land-disturbing activity: 
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• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

• Slopes 4:1 or flatter 
 
The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no exceptions for 
slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined by North Carolina Administrative Code 
15A NCAC 04A.0105 (25).  Temporary and permanent ground cover stabilization shall be achieved in accordance 
with the provisions in this contract and as directed. 
 

SEEDING AND MULCHING: (East Crimp) 
 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as stated below.  
During periods of overlapping dates, the kind of seed to be used shall be determined.  All rates are in pounds per 
acre. 
 
All Roadway Areas 
 

March 1 - August 31 September 1 - February 28 
50# Tall Fescue 50# Tall Fescue 
10# Centipede 10# Centipede 
25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000#  Limestone 

 

Waste and Borrow Locations 
 

March 1 – August 31 September 1 - February 28 
75#  Tall Fescue 75#  Tall Fescue 
25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 
500# Fertilizer 500# Fertilizer 
4000#  Limestone 4000# Limestone 

 

Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon Engineer’s request. 
 
Approved Tall Fescue Cultivars 

06 Dust 
2nd Millennium 
3rd Millennium  

Escalade Justice 
Kalahari 
Kentucky 31* 

Scorpion 
Serengeti 
Shelby 

Essential 

Evergreen 2 

Apache III Falcon IV Kitty Hawk 2000 Sheridan 

Avenger Falcon NG Legitimate Signia 

Barlexas Falcon V Lexington Silver Hawk 

Barlexas II Faith LSD Sliverstar 

Bar Fa Fat Cat Magellan Shenandoah Elite 

Barrera Festnova Matador Sidewinder 

Barrington Fidelity Millennium SRP Skyline 
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Barrobusto Finelawn Elite Monet Solara 

Barvado Finelawn Xpress Mustang 4 Southern Choice II 

Biltmore Finesse II Ninja 2 Speedway 

Bingo Firebird Ol’ Glory Spyder LS 

Bizem Firecracker LS Olympic Gold Sunset Gold 

Blackwatch Firenza Padre Taccoa 

Blade Runner II Five Point Patagonia Tanzania 

Bonsai Focus Pedigree Trio 

Braveheart Forte Picasso Tahoe II 

Bravo Garrison Piedmont Talladega 

Bullseye Gazelle II Plantation Tarheel 

Cannavaro Gold Medallion Proseeds 5301 Terrano 

Catalyst Grande 3 Prospect Titan ltd 

Cayenne Greenbrooks Pure Gold Titanium LS 

Cessane Rz Greenkeeper Quest Tracer 

Chipper Gremlin Raptor II Traverse SRP 

Cochise IV Greystone Rebel Exeda Tulsa Time 

Constitution Guardian 21 Rebel Sentry Turbo 

Corgi Guardian 41 Rebel IV Turbo RZ 

Corona Hemi Regiment II Tuxedo RZ 

Coyote Honky Tonk Regenerate Ultimate 

Darlington Hot Rod Rendition Venture 

Davinci Hunter Rhambler 2 SRP Umbrella 

Desire Inferno Rembrandt Van Gogh 

Dominion Innovator Reunion Watchdog 

Dynamic Integrity Riverside Wolfpack II 

Dynasty Jaguar 3 RNP Xtremegreen 

Endeavor Jamboree Rocket  

 

*Note: Kentucky 31 will no longer be an approved NCDOT Tall Fescue Cultivar after December 31, 2015. 
 
On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and add 20# of 
Sericea Lespedeza from January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-2-2 ratio is 
maintained and the rate of application adjusted to provide the same amount of plant food as a 10-20-20 analysis and 
as directed. 
 
All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt tack shall not be 
allowed on this project. 
 
CRIMPING STRAW MULCH: 
 
Crimping shall be required on this project adjacent to any section of roadway where traffic is to be maintained or 
allowed during construction.  In areas within six feet of the edge of pavement, straw is to be applied and then crimped. 
After the crimping operation is complete, an additional application of straw shall be applied and immediately tacked 
with a sufficient amount of undiluted emulsified asphalt. 
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Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 
 
Crimping equipment including power source shall be subject to the approval of the Engineer providing that maximum 
spacing of crimper blades shall not exceed 8". 
 
 
Clearing and Grubbing 
Mass Grading and Ditch Reconstruction: 
Undercut Excavation and Backfill (contingency item) 
Replace Existing Driveway Pipe (15" RCP Class III) (Contingency Item) 
Shoulder Borrow and Reconstruction 
Aggregate Base Course 
Asph. Concrete Surface Course, Type S 9.5B (2 inch) 
Adjustment of Meter Boxes or Valves 
Adjustment of Manholes 
Seeding and Mulching 
Excelsior Matting for Erosion Control 
Coir Fiber Wattle Barrier 
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ATTACHMENT G: PROJECT MAPS 

Plan sheets prepared by Appian Consulting Engineers, PA, are uploaded to the project bid file on the purchasing 

webpage in PDF form. https://www.rockymountnc.gov/Bids.aspx 

 

Amherst Road, Foresthill Avenue, and Collington Court 

https://www.rockymountnc.gov/Bids.aspx
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Augustus Drive 
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Augustus Drive, Farmington Rd, and Cloverdale Drive 
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ATTACHMENT H: MWBE FORMS 

For construction contracts with a value of $30,000 or greater, the contractor is expected to complete the 
Identification of Minority Business Participation, Affidavits A, B, C, and D, and Appendix E (if applicable).  These 
forms provided herein are hereby incorporated and made a part of this RFP. Forms can be found at  
https://www.rockymountnc.gov/311/Minority-Women-Business-Enterprise-MWBE  
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