The Trustees of Central Carolina Community College are accepting proposals for a Construction Manager at Risk for the Moore Center Main Building Renovation – Phase 1 until 3:30pm on August 30, 2024.  No hard copies will be accepted.  Only electronic submissions emailed to jmatthews@cccc.edu will be accepted.

This project involves renovation and new construction, with site improvements, of approximately 22,500 square feet of a former automotive parts factory building. The project has an estimated construction budget of $15,678,000 and, upon completion, the facility will be used for a variety of manufacturing-focused skills training programs.
A pre-proposal conference will be held at 11:00am on Wednesday, August 14, 2024 at the CDL Training Building located at 2101 Nash Street, Sanford, NC 27330 (Entrance“C”).  Parking permits are not required for this conference.  Participation is encouraged, but not mandatory.
For purposes of coordination, primary contact for project information is:

Jon Matthews
Provost/Capital Project Coordinator
Central Carolina Community College

1075 E. Cornelius Harnett Blvd.

Lillington, NC 27546
910-814-8801
jmatthews@cccc.edu

Contract documents including Sections I-III and Appendices A-J posted on the State Construction Office website are considered to be included in this advertisement.

	RFP Data Sheet

	Item
	Datum

	Short Description of Project
	This project involves renovation and new construction, with site improvements, of approximately 22,500 square feet of a former automotive parts factory building in Sanford, NC. The project has an estimated construction budget of $15,678,000 and, upon completion, the facility will be used for a variety of manufacturing-focused skills training programs.

	Issuing Offic sheet
	Central Carolina Community College

	Department, Agency/Institution,  Location where the Project will be constructed
	Central Carolina Community College

2101 Nash Street

Sanford, NC 27330

	Project Overview
	The College seeks the professional services of a Construction Manager at Risk (CMR) to join the team in the Schematic Design Phase to provide services for the project through design, construction and post acceptance.

	Website address (URL) for posting of notices regarding this project
	

	Expected Date of Completion of Design
	September 2025

	Project Designer & Consultants
	Principal Design and Architecture:  Hobbs Architects, P.A., Pittsboro, NC

Design Consultant:  ADW Architects, Charlotte, NC

Civil Engineer and Landscape Architect:  CLH Design, P.A., Cary, NC

MEP Engineer:  Dewberry Engineers Inc., Raleigh, NC

Structural Engineer:  Lynch Mykins Structural Engineers, P.C., Raleigh, NC 

	Construction Manager at Risk Selection Schedule
	Qualifications Questionnaire available: August 8, 2024

Pre-Submittal Conference (Not Mandatory): August 14, 2024 @

11:00am, 2101 Nash Street, Sanford, NC 27330 (Entrance“C”, CDL Training Building).
Proposals due (via email only to jmatthews@cccc.edu): 3:30pm on
August 30, 2024

Shortlist Developed: September 2024

Pre-Interview Meeting (Interview Logistics): September 2024

Interviews scheduled: October 2024

Selection announced: November 2024

	Construction Management Fee (Section II Paragraph E.2)
	The Construction Management Fee will be a fixed number based on a percentage of the Cost of Work.

	Project Construction Cost

  
	Total Project Budget:  $18,269,617
Less costs including, but not limited to:

     Design Fees

     Movable Equipment

     (Telecommunications Reserve)

     (Utilities Reserve)

     (Other Reserves – itemize)

     Owner’s Contingency

     Estimated Available for Construction Cost of Work

     Estimated Construction Management Fee

     Estimated CMR Contingency

	Reference Documents
	Links to the CMAR documents are listed on the State Construction Office website under the heading NCDOA Forms and Documents, Construction Manager At Risk (CMAR) Forms. The link to the NCDOA State Construction Office website is: https://ncadmin.nc.gov/divisions/state-construction-office
Links to the specific CMAR documents from the State Construction website are also listed below:

· Qualifications Questionnaire SEE BELOW-included in this document

· Section I Proposals, Evaluation, Selection and Award
· Section II General Provisions
· Section III The General Conditions of the Contract, Form OC- 15/CM
· Appendix A. Form of Contract - Pre-Construction Services
· Appendix B. Form of Contract – Preliminary Guaranteed Maximum Price
· Appendix C. Form of Contract - Fixed Guaranteed Maximum Price
· Appendix D. Performance & Payment Bond Forms
· Appendix E. Preliminary Design Information Packet
· Appendix F. HUB Plan
· Appendix G. RFP Affidavits
· Appendix H. Rules Implementing Mediated Settlement
· Appendix J. CMR Matrix


STATE OF NORTH CAROLINA
Qualifications Questionnaire for Construction Manager at Risk
Due Date: 

August 30, 2024

Submitted to:

Jon Matthews, Provost/Capital Project Coordinator

Central Carolina Community College

1075 E. Cornelius Harnett Blvd.

Lillington, NC 27546

910-814-8801

jmatthews@cccc.edu

Project Title:

Moore Center Main Building Renovation – Phase 1

Proposer’s Name and Principal Office serving this project:
(Include Company Name and address along with the name of the contact person with telephone number and e-mail address)

Profile of Proposer:

A. Give corporate history of the company including organizational structure, years in business and evidence of authority to do business in North Carolina.

B. Provide annual workload for each of the last five (5) years; number of projects and total dollar value. 

C. List projects for which the company is currently committed including name & location of each project, time frame to complete & dollar volume of each project.

D. Financials – Attach latest balance sheet and income statement if available, based on company type.  Audited statements preferred.  If not available, attach a copy of the latest annual renewal submission to the relevant licensing board.  Indicate Dunn & Bradstreet rating if one exists.  (Firms must submit financial data and may clearly indicate a request for confidentiality to avoid this item becoming part of a public record.) 

E. Attach letter from Surety Company or its agent licensed to do business in North Carolina verifying proposer’s capability of providing adequate performance and payment bonds for this project.

F. List all construction projects performed by the proposer for agencies and institutions of the State of North Carolina during the past 10 years.

G. Litigation/Claims.  If yes to any of the questions below, list the project(s), dollar value, contact information for owner and designer and provide a full explanation with relevant documentation.

1. Has your company ever failed to complete work awarded to it?  ___Yes ___No
2. Has your company ever failed to substantially complete a project in a timely manner (i.e. more than 20% beyond the original contracted, scheduled completion date)?  ___Yes ___No

3. Has your company filed any claims with the North Carolina State Construction Office within the last five years? ___Yes ___No 

4. Has your company been involved in any suits or arbitration within the last five years? ___Yes ___No

5. Are there currently any judgments, claims, arbitration proceedings or suits pending or outstanding against your company, its officers, owners, or agents?  ___Yes ___No

6. Has your present company, its officers, owners, or agents ever been convicted of charges relating to conflicts of interest, bribery, or bid-rigging? ___Yes ___No

7. Has your present company, its officers, owners, or agents ever been barred from bidding public work in North Carolina? ___Yes ___No

Project Experience

A. List three projects of similar size, scope and complexity performed by the proposer.

B. For each of the three projects, include specific details on the extent to which pre-construction & construction phase services were provided.

C. For the three projects listed above where CM services were provided, list the Guaranteed Maximum Price (if given), or if not given, the estimated cost provided by you, and the total cost of the project at completion.

D. For each of the three projects above where CM services were provided, compare the number of days in the original schedule with the number of days taken for actual completion.

E. For each of the three projects listed above, attach project owner references including the name, address, telephone and fax numbers, and e-mail address of the project owner representative. 

Key Personnel

A. List of key personnel who will be assigned to the project.  Attach sworn statement that the above persons will be exclusively assigned to this project for its duration.

B. For each person listed above, list what aspects of pre-construction or 

construction the person will handle.  For those persons who will divide their time between pre-construction and construction phases, indicate what percentage of their time will be devoted to each phase.

C. For each person listed in response to A & B above, list his/her experience with firm, other prior and relevant experience with projects of similar size and scope in construction/design, and the person’s location.  Attach the resumes and references for each person listed.
D. Indicate by table (or short narrative) where the key personnel have worked together on similar projects including the roles they were assigned for this interaction.

Project Planning

A. Provide a brief, overall description of how the project will be organized and managed, and how the services will be performed in both Pre-Construction and Construction Phases.  Project planning that offers the same project manager for pre-construction and construction phases shall be given preference.
a. Value Engineering 

b. Constructability Issues 

c. Cost Model/Estimates 

d. Project Tracking/Reporting 

e. Request for Information (RFI) and Shop Drawings 

f. Quality Control 

g. Schedule and Staffing Plan 
B. HUB Participation:  Describe the program (plan) that your company has developed to encourage participation by HUB firms to meet or exceed the goals set by North Carolina General Statute 143-128.2.  Please explain how the firm will address minority participation in the management levels of the company.  Include a HUB plan in the proposal.  Provide documentation of HUB participation that the firm achieved over the past three (3) years on both public and private construction projects.  Outline specific outreach efforts that your firm will take to notify HUB firms of opportunities for participation.  Indicate the minority participation goal that you expect to achieve on the project.

This the

 day of


, 20










**COMPANY NAME**








By: 













Title:






Attest:









(Corporate Seal)

VERIFICATION

I HEREBY CERTIFY THAT THE RESPONSES OF 






ARE CORRECT AND TRUTHFUL TO THE BEST OF MY KNOWLEDGE AND FOR THOSE RESPONSES GIVEN WHICH ARE BASED ON INFORMATION AND BELIEF, THOSE RESPONSES ARE TRUE AND CORRECT BASED ON MY PRESENT BELIEF AND INFORMATION.

This the

 day of


, 20










**COMPANY NAME**








By: 







(Corporate Seal)




President






Attested:    













Secretary 
STATE OF ____________________

COUNTY OF __________________


I, ________________________, a Notary Public in and for the County and State aforesaid, hereby certify that ___________________________ personally came before me this day and acknowledged that he/she is secretary of ________________ and that by authority duly given and as the act of the corporation, the foregoing instrument was signed in its name by its president, sealed with its corporate seal, and attested by him/herself as is secretary. 

Witness my hand and official seal, this the 
day of


, 20

. 







Official Signature of Notary 












, Notary Public






Notary’s Printed or Typed Name




















My Commission Expires: 
