



Find yourself in good company

Submittal Description Addendum No. 01

Project Name: 2025-2026 Stormwater Pipelining On-Call Project	Project No.: ITB#: 25-26-17
Prepared By: Gentry Coward	Date: 10-29-2025

General Questions, Clarifications & Requirements:

1. Q: Have any addenda been issued to date and if so, could we please receive a copy? Could you please share a copy of the mandatory pre-bid sign-in sheet?

1. A: The addenda will be sent out tomorrow afternoon. A copy of the sign-in sheet will be provided.
2. Q: What is the anticipated annual spend/budget?

A: The City of Greenville does not share the budgeted amount for its projects during the solicitation process to support the required competitive nature of the procurement process. This information will be made available to the prospective consultant selected for purposes of negotiations and award of contract.
3. Q: What is a typical work order size and how many do you anticipate issuing each year? Has the potential scope already been identified?

A: At this time there is no scope determined. This contract will be issued on a as needed basis for pipe sections that cannot be replaced.
4. Q: Do you anticipate awarding to one or multiple contractors?

A: The contract will be awarded to one contractor.
5. Q: Since the bid items have a quantity of 1, how will bids be evaluated? Simply a summation of all unit prices?

A: The bid will be evaluated by the total bid amount for all line items.
6. Q: Will mobilization bid item be paid per year or per work order?

A: Mobilization will be paid per contract year.
7. Q: Are all items required to be bid, or can a bidder simply put "No Bid" on those items the do not perform?

- A: To have responsive bid all bid items must have a dollar amount associated with it.
8. Q: With this being an undefined scope, how will opening of structures be paid for the larger diameters (30+), especially for the CIPP Scope?
- A: It will be the responsibility of the contractor to factor this into their bid price.
9. Q: Do you have any previous bid tabulations from past projects with similar on-call contract?
- A: Not currently, this is the first contract of this type we have put out for bid.
10. Q: Is the initial cleaning/prep and CCTV incidental to LF items for both SIPP and CIPP? Does the Owner have a location to dispose of debris collected during the cleaning phase and if so, what are the associated fees, if any?
- A: Per line items 23, 24, and 25 will be paid for by the hour. The contractor will be responsible for all disposal and associated fees for the materials.
11. Q: Due to this being an undefined scope, how will traffic control be paid?
- A: The City of Greenville will be responsible for setting up traffic control for the contract.
12. Q: With Sectional quantities at 4 LF and end-to-end quantities at 1 LF, the Bid will be heavily weighted to favor the lowest Sectional Price, even if that bidder is 3X higher on end-to-end pricing. 4 LF is a standard length of Sectional SIPP and Sectional CIPP, and it is a good quantity. To create a balanced bid, would the Owner consider quantifying end-to-end SIPP and CIPP at a typical or average run length bidders might expect to see in a work order released under this Contract?
- A: The City of Greenville has revised the bid sheet to show end to end length to 40'. Please use revised bid sheet.
13. The quantities for 12"-30" SIPP has been removed due to the size of the pipe and the means of applying the application. Please use revised bid sheet.

Attachments: Revised Bid Sheet
Mandatory Pre-Bid sign-in sheet

End of Addendum No. 01

CITY OF GREENVILLE, NC

2025-2026 Stormwater Pipelining On-Call Project

2025-2026 Stormwater Pipelining On-Call Contract

OWNER: CITY OF GREENVILLE

BID OPENING DATE: November 3rd, 2025

The unit prices noted herein shall include installing in place, complete and accepted.

BASE BID
PIPELINING

Item No.	Item Description	Scheduled Quantities	Unit	Unit Price	Amount
1	MOBILIZATION	1	LS		
2	SIPP JOINT REPAIR	4	LF		
3	CIPP SECTIONAL REPAIR 12" DIA	4	LF		
4	CIPP SECTIONAL REPAIR 15" DIA	4	LF		
5	CIPP SECTIONAL REPAIR 18" DIA	4	LF		
6	CIPP SECTIONAL REPAIR 24" DIA	4	LF		
7	CIPP SECTIONAL REPAIR 30" DIA	4	LF		
8	CIPP SECTIONAL REPAIR 36" DIA	4	LF		
9	CIPP SECTIONAL REPAIR 42" DIA	4	LF		
10	CIPP SECTIONAL REPAIR 48" DIA	4	LF		
11	CIPP SECTIONAL REPAIR 54" DIA	4	LF		
12	CIPP SECTIONAL REPAIR 60" DIA	4	LF		
13	12" CIPP PIPE LINING -	40	LF		
14	15" CIPP PIPE LINING -	40	LF		
15	18" CIPP PIPE LINING -	40	LF		
16	24" CIPP PIPE LINING -	40	LF		
17	30" CIPP PIPE LINING -	40	LF		
18	36" CIPP PIPE LINING -	40	LF		
19	42" CIPP PIPE LINING -	40	LF		
20	48" CIPP PIPE LINING -	40	LF		
21	54" CIPP PIPE LINING -	40	LF		
22	60" CIPP PIPE LINING -	40	LF		
23	CCTV PRE-INSPECTION	1	HR		
24	CCTV POST-INSPECTION	1	HR		
25	HEAVY PIPE CLEANING	1	HR		
26	PROBE GROUTING/SOIL STABILIZATION	40	GAL		

BID FORM

BF-4

2025-2026 Stormwater Pipe Lining Repairs Project Pre-Bid Meeting

City Of Greenville, NC
 1:00 PM October 22nd, 2025
 ZPM

Name	Agency	Number	Email
Gregson Davis	Nu-Pipe	752 671-0577	grey@nupipes.com hannah@nupipes.com
Bharmi Chaurasia	US INFRA REHAB SERVICES	740-707-1991	bharmi@usinfra rehab.com
Josh Grote	SAK construction	573-795-7822	jgrote@sak.com.com
Craig Welsh	Vortex Companies	757-615-7547	c.welsh@vortexcompanies.com
Walter House	GOG	252-329, 4862	whouse@greenwillenc.gov
Gentry Couard	GOG	852-329-4050	gouard@greenwillenc.gov