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SOLICITATION FOR BIDS
August 6, 2024

The Town of Stallings invites qualified construction contractors to submit bids for the Town of Stallings’
FY 2025 Repair and Resurfacing Program to complete resurfacing on several roadways located in the
Town of Stallings.

Bids are due no later than 2:00 P.M. local time on Tuesday, August 27, 2024, to the following address:

FY 2025 Repair and Resurfacing Program Bid Package
c/o Kevin Parker, Engineering Director
Town of Stallings
Engineering Department
315 Stallings Road
Stallings, NC 28104

The bid opening will occur on Tuesday, August 27, 2024, at 2:05p.m. at the following address:

Second Floor of Stallings Town Hall
315 Stallings Road
Stallings, NC, 28104

If three bids are not received by the Tuesday, August 27, 2024, deadline, the Town will re-advertise for
bids beginning on Tuesday, August 27, 2024, with a submission deadline of Tuesday, September 3, 2024,
at 2:00 p.m. The contractor(s) may choose to leave their unopened bid(s) with the Town to hold until the
second and final bid opening that will occur on Tuesday, September 3, 2024, at 2:05 p.m.

Upon verification of each bid’s accuracy and completeness, the lowest bidder shall be awarded the
contract.

For any questions related to the bid package please contact:

Kevin Parker, Engineering Director Justin Russel, Associate Engineer
kparker@stallingsnc.org jrussell@stallingsnc.org
704-821-0309 704-821-0321

The following Contract Special Provisions contains the formatting, content, and other
requirements for a bid. Any bids received after the date and time listed above will be rejected
and returned unopened
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CONTRACT SPECIAL PROVISIONS

FY2025 Town of Stallings
Pavement Repair and Resurfacing Project (Formal Bid Process)

If there is any conflict between the special provision and any standard specifications the special provisions
shall take precedence.

CONTRACT PERIOD
The Contract period will begin upon the issuance of the Notice to Proceed and must be completed by
November 22, 2024.

CONTRACT TIME EXTENSION

(Contract Time Extensions and Apportionment of Liquidated Damages NCDOT section 108-12)

The Contractor’s attention is directed to article 108-10 through 108-13 in the NCDOT standard specifications
in respect to completion time, liquidated damages, and termination of contract. The completion date may be
extended at the written approval of the Town Engineer, due to extreme weather conditions or any delay to
utility repairs.

GUARANTEE

The Contractor shall guarantee all materials and workmanship for a period of one (1) year from the date
of acceptance by the Town and shall replace any portions that fail because of faulty materials or
workmanship at no additional cost to the Town. A six (6) month and eleven (11) month inspection will
be held during the warranty period. The Contractor shall immediately repair all defective items upon
notification. Items repaired under the provisions shall have an extended warranty period of twelve (12)
months from the date of accepted repair of the item.

The performance bond will be held as the guarantee for the one (1) year period following the completion
of the project.

LIQUIDATED DAMAGES

Bidder hereby agrees to commence work under this contract on a date to be specified in written “Notice to
Proceed” by the Town of Stallings and agrees to complete the work within the time as stipulated in the
specifications. Bidder further agrees to pay Liquidated Damages, in the sum of five hundred dollars ($500.00)
for each consecutive calendar day after the established or extended date as established by the extension
provision of this contract. The completion of the project within the contract period shall include the correction
of all deficiencies provided by the Town on punch lists during the inspections of the project.

CONTRACT BONDS (NCDOT Section 103-7 and 103-9)

The successful bidder, within 14 calendar days after the notice of award is received by him, shall provide the
Town with a contract payment bond and a contract performance bond each in an amount equal to 100% of
the amount of the contract pursuant to NCGS §44A-26. All bonds shall be in conformance with NCGS §
44A-33. The corporate surety furnishing the bonds shall be authorized to do business in the State of North
Carolina.

The successful bidder's failure to file acceptable bonds within 14 calendar days after the notice of award is
received by him shall be just cause for the forfeiture of the bid bond or bid deposit and rescinding the award
of the contract. Award may then be made to the next lowest responsible bidder, or the work may be
readvertised and constructed under contract or otherwise, as the Town may decide.



DEFINITION OF TERMS
Whenever the following terms are used in the Standard Specifications, in any of the Contract Documents, or
in the plans, the intended meaning of such terms shall be as follows:

“State or Department” shall be replaced by the words Town of Stallings.

“Sampling and Testing by Department” shall be replaced by the words sampling and testing by Town or its
approved testing agency.

“Inspection by Department” shall be replaced by the words inspection by the Town or its duly authorized
representative.

“Owner” shall be replaced by the words Town of Stallings with whom the Contractor has entered into the
Agreement and for whom the Work is to be provided.

“Town Standards” shall refer to the latest edition of Stallings Land Development Standards Manual or
NCDOT Standards.

INDEMNIFICATION

a. To the fullest extent allowed by law, the Contractor shall indemnify and hold harmless
the Town, its officers, officials, employees, agents, or indemnities (collectively called
“Indemnified Parties”) from and against those losses, liabilities, damages, and costs
proximately caused by, arising out of, or resulting from the negligence of the Contractor,
the Contractor’s agents, or the Contractor’s employees.

b. In matters other than those covered by subsection (a) above, and to the fullest extent
allowed by law, the Contractor shall indemnify and hold harmless the Indemnified Parties
from and against those losses, liabilities, damages, and costs caused by, arising out of,
resulting from, or in connection with the execution of the work provided for in this
contract when the fault of the Contractor or its derivative parties is a proximate cause of
the loss, liability, damage, or expense indemnified.

c. Costs and expenses shall include attorneys’ fees, litigation or arbitration expenses, or
court costs actually incurred by the Indemnified Parties to defend against third-party
claims alleged in any court, tribunal, or alternative dispute resolution procedure required
of any of the Indemnified Parties by law or by contract, only if the fault of the Contractor
or its derivative parties is a proximate cause of the attorney’s fees, litigation or arbitration
expenses, or court costs to be indemnified.

d. Only to the extent provided pursuant to a policy of insurance, the Contractor shall defend
the Indemnified Parties against claims alleged in any court, tribunal, or alternative dispute
resolution procedure if the fault of the Contractor or its derivative parties is a proximate
cause of such claims.

e. The Contractor’s duty to indemnify, defend, and hold harmless described hereinabove
shall survive the termination or expiration of this Contract.

f. Definitions:

i. For the purposes of this Section, the term “Fault” shall mean any breach of
contract; negligent, reckless, or intentional act or omission constituting a tort
under applicable statutes or common law; or violation of applicable statutes or
regulations.



ii. For the purposes of this Section, the term “Loss” or “Losses” shall include, but
not be limited to, fines, penalties, and/or judgments issued or levied by any local,
state, or federal governmental entity.

iii. For the purposes of this Section, the term “Derivative Parties” shall mean any of
the Contractor’s subcontractors, agents, employees, or other persons or entities
for which the Contractor may be liable or responsible as a result of any statutory,
tort, or contractual duty.

INSURANCE REQUIREMENTS

Contractor’s Liability and Other Insurance: The Contractor shall purchase and maintain with a company
acceptable to the Town and authorized to do business in the State of North Carolina, such insurance as
will protect him from claims under workers’ compensation laws, disability benefit laws or other similar
employee benefit laws; from claims of damages because of bodily injury, occupational sickness or
disease, or death of his employees; from claims for damages because of bodily injury and personal
injury; and from claims for damage and destruction of tangible property, including loss of use resulting
there-from; any or all of which may arise out of or result from the Contractor’s operations under the
Contract Documents, whether such operations be by himself or any subcontractor or anyone directly or
indirectly employed by any of them or for whose acts any of them may be legally liable.

The Contractor shall maintain umbrella liability insurance with policy limits of not less than $2,000,000
each occurrence and $2,000,000 in the aggregate. The insurance shall be written for not less than the
limits of liability specified below.

Automobile: Bodily injury and property liability covering all owned, non-owned and hired automobiles
for limits of not less than $1,000,000 bodily injury each person, each accident and $1,000,000 property
damage, or $1,000,000 combined single limit — bodily injury and property damage combined.

Commercial General Liability: Bodily injury and property damage liability as shall protect the Contractor
and any subcontractor performing work under this Contract from claims of bodily injury or property
damage which arise from operations of this Contracts, whether such operations are performed by the
Contractor, any subcontractor, or anyone directly or indirectly employed by either. The amounts of such
insurance shall not be less than $1,000,000 bodily injury each occurrence/aggregate and $1,000,000
property damage each occurrence/aggregate or $1,000,000 bodily injury and property damage combined
single limits each occurrence/aggregate. This insurance shall include coverage for products/completed
operations, personal injury liability and contractual liability assumed under the indemnity provision of this
Contract and broad form property damage, explosion, collapse and underground property damage
(XC&U). The coverage shall be on an occurrence basis.

Workers” Compensation and Employers’ Liability: Shall meet the statutory requirement of the State of
North Carolina, in an amount of $100,000 each accident and disease — each employee and $500,000
disease policy limit providing coverage for employees and owners.

The Town shall be named as an additional insured under the commercial liability insurance for operations
or services rendered under this Contract.

At the time of execution of the Contract, the Contractor shall provide the Town with insurance certificates
certifying that the foregoing insurance is in force; and such insurance certificates shall include provisions
that the insurance shall not be cancelled, allowed to expire, or be materially changed without giving the
Town thirty (30) days advance written notice by registered mail.

The Contractor is advised that if any part of the work under this Contract is sublet, he shall require the
subcontractor(s) to carry insurance as required above. However, this will in no way relieve the Contractor
4



from providing full insurance coverage on all phases of the Project, including any that is sublet.

When certain work is performed inside rights-of-way owned by railroads, North Carolina Department of
Transportation or other agencies, both the Contractor and any subcontractors may be required to furnish
individual insurance certificates made in favor by the controlling agency, with limits established by that

agency.

E-VERIFY

Contractor shall comply with the requirements of Article 2 of Chapter 64 of the North Carolina General
Statutes. Further, should Contractor utilize a subcontractor, Contractor shall require the subcontractor(s)
to comply with the requirements of Article 2, Chapter 64 of the General Statutes.

TERMINATION BY THE TOWN FOR CAUSE

L.

The Town may terminate the Contract if the Contractor:

a) Persistently or repeatedly refuses or fails to supply enough properly skilled workers or proper
materials;

b) Fails to make payment to subcontractors for materials or labor in accordance with the respective
agreements between the Contractor and the subcontractors;

¢) Persistently disregards laws, ordinances, or rules, regulations or orders of a public authority having
jurisdiction; or

d) Otherwise is guilty of substantial breach of a provision of the Contract Documents.

When any of the above reasons exist, the Town, upon certification by the Engineer that sufficient cause
exists to justify such action, may without prejudice to any other rights or remedies of the Town and
after giving the Contractor and the Contractor's surety, if any, seven days written notice, terminate

employment of the Contractor and may, subject to any prior rights of the surety:

Take possession of the site and all materials, equipment, tools and construction equipment and
machinery thereon owned by the Contractor;

Accept assignment of subcontracts; and

Finish the work by whatever reasonable method the Town may deem expedient. Upon request of the
Contractor, the Town shall furnish the Contractor a detailed accounting of the costs incurred

3. When the Town terminates the Contract for one of the reasons stated above, the Contractor shall not be
entitled to receive further payment until the work is finished.

a)

The Town Manager shall have authority to terminate the Contract without additional authorization by
Town Council.

4. If'the unpaid balance of the Contract Sum exceeds the costs of finishing the work, including compensation
for the Engineer's services and expenses made necessary thereby, and other damages incurred by the Town
and not expressly waived, such expenses shall be paid to the Contractor. If such costs and damages exceed
the unpaid balance, the Contractor shall pay the difference to the Town. The amount paid to the Contractor
or the Town, as the case may be, shall be certified by the Engineer, upon application, and this obligation
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for payment shall survive the termination of the Contract.

TERMINATION BY THE TOWN FOR CONVENIENCE

1. The Town may, at any time, terminate the Contract for the Town's convenience and without cause. Upon
written notice from the Town of such termination for the Town's convenience, the Contractor shall:

a) Cease operations as directed by the Town in the notice;

b) Take actions necessary, or that the Town may direct, for the protection and preservation of
the work; and

¢) Except for the work directed to be performed prior to the effective date of termination stated in
the notice, terminate all existing subcontracts and purchase orders and enter into no further
subcontracts and purchase orders.

2. The Town Council shall have authority to terminate the Contract. In case of such termination for the

Town's convenience, the Contractor shall be entitled to receive payment for work executed, and costs
incurred by reason of such termination, along with reasonable overhead and profit for the completed work.

NOTICE TO PROCEED

A Notice to Proceed will be issued to the Contractor upon receipt of a fully executed contract, bonds,
insurance certificates, receipt of approval by other governmental agencies (if required) and any other
documentation required by the Town. After the notice to proceed is given, the contractor will provide a
time and resource driven schedule that shows how the contractor will meet the contract period. This
schedule must be submitted and approved by the Town of Stallings prior to commencing work.

PRE-CONSTRUCTION CONFERENCE

An on-site pre-construction conference will be scheduled at least 24 hours prior to start of any work and
as soon as practical after the award of the Contract to verify work areas. The Contractor shall attend the
conference along with the prospective job superintendent, any anticipated major subcontractors and major
material suppliers. A proposed progress schedule in a form satisfactory to the Engineer and a statement
of the anticipated monthly progress payments showing the percent of progress each month shall be
submitted.

The Contractor shall also provide at least two (2) local telephone numbers that may be used to contact
the Contractor or his authorized representative in the event of an emergency after normal business hours.
Upon receipt of the required documentation, a Notice to Proceed will be issued by the Town.

The Contractor shall provide the name and contact information of the Contractor’s on-site Quality Control
personnel representative who is responsible for inspection of Contractor and Sub-Contractors'
performance and materials.

The Contractor shall provide a resource loaded construction schedule for approval to the Town Engineer.

The Contractor shall provide a construction status update on a bi-weekly basis for the duration of the
work. The Town Engineer will state how the update shall be communicated.

ADDITIONAL OR EXTRA WORK

The Town may require the Contractor to furnish materials and to do additional or extra work not provided
in the contract or in the specifications, but which may be found necessary to the proper protection and
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completion of the work embraced in this contract, at price to be fixed by the prices named in the Proposal.
But no other work than that included in the contract shall be done, and no additional material shall be
furnished by the Contractor without a written order from the Engineer. In the absence of such written
order from the Engineer, the Contractor shall not be entitled to payment for such additional or extra work.
Bills for additional or extra work shall be filed with the Town within three (3) days after such additional
or extra work is completed, in order that the Engineer may establish the accuracy of the additional or
extra work bills.

Any increase to the Contract Sum shall be approved and documented by a written change order with the
appropriate authorized signature(s).

CARE OF WORK

The Contractor shall be responsible for all damages to persons or property that occur as a result of his fault,
omission or negligence in connection with the prosecution of the work and shall be responsible for the proper
care and protection of all work performed here under until completion and final acceptance, whether or not
the same has been covered in whole or in part by payments made by the Town.

CLEANING UP

Before acceptance of the project, or as directed by the Engineer, borrow sources, waste areas, and all ground
occupied by the Contractor within the project limits in connection with the work shall be cleaned of all rubbish,
excess material, temporary structures and equipment.

SAWING EXISTING PAVEMENT

Where asphalt or concrete (curb, sidewalk, roadway, driveways, parking lots, etc.) is to be removed, the
Contractor shall provide a neat edge along the pavement being retained by sawing the pavement before
breaking and removing adjacent pavement.

When the Contractor proposes to saw pavement (curb, sidewalk, etc.) more than the area marked, the

Contractor shall obtain approval from the Engineer prior to saw cutting and removing pavement. The

cost of sawing asphalt or concrete shall be considered incidental to the removal operation and shall be
included in the unit price bid for Project.

OSHA REQUIREMENTS

The Contractor shall comply with OSHA 29 CFR Part 1926, Subpart P — Excavations, 29 CFR Part
1910.146, Permit-required confined spaces and all other applicable regulations.

HAZARDOUS MATERIALS

If the Contractor encounters any materials considered or suspected of being hazardous, he shall
immediately secure the area and contact the Union County Environmental Health Division for further
instructions.

MATERIALS AND EQUIPMENT STORAGE

The Contractor shall be responsible for locating and providing storage areas for construction materials and
equipment. The material and equipment storage shall comply with all local and state ordinances throughout
the construction period. The Contractor shall restore the storage area to its original condition upon completion
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of the Project or upon such time as directed by the Engineer. Such restoration shall be at no additional cost to
the Town.

The Contractor shall be responsible for the safeguarding of materials and equipment against fire, theft
and vandalism and shall not hold the Town responsible in any way for the occurrences of same. The
Contractor shall furnish and erect, at no additional cost, whatever works may be necessary for the
protection of the public, including but not limited to barricades, fences, etc. Prior to final payment being
made, the Contractor shall obtain a release from the property owner of the storage area utilized for the
Project.

METHOD AND MATERIAL

All work covered in this special provision shall be in accordance with and all material shall conform to
the requirements of the North Carolina Department of Transportation Standard Specifications for Road
and Structures (latest edition).

INVOICING AND PERIODIC PAYMENTS

The contractor shall invoice the Town upon completion of work in each subdivision, as described in Exhibit
A. The invoice(s) shall include:
1. Subdivision where work was completed.
2. Road names where work was completed.
3. Date(s) that work occurred.
4. Itemized quantity and description of any additional work outside of the treatments
outlined in Exhibit A.

Payment will be made within twenty (20) calendar days after receipt of a correct payment request.

The Contractor shall have a copy of his current payment request on the job site so that it may be viewed
by subcontractors upon request.

PROJECT CLOSEOUT DOCUMENTS

The Contractor shall provide the following documents with the final pay request:

1. Contractor's Affidavit Release and Waiver of Claim
2. State/County Sales/Use Tax Statement
3. Consent of Surety to Final Payment (contracts equal to or exceeding $100,000) (AIA Document

G707)
No final payment will be authorized until these documents have been properly completed and submitted

by the Contractor.

TAX STATEMENT SUBMITTAL

1. All tax statement bodies, and all signatures must be original. Photocopies of blank forms may be used,
provided the document containing the information is original.

2. All tax statements must be signed by the Contractor/subcontractor's company officer submitting the
statement and certified by a Notary Public. All tax statements must list in detail taxes paid by
individual invoice. No lump sum, running total, or copies of previously reported statements will be
accepted. Tax statements shall show North Carolina and County taxes paid.
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3. A tax statement showing detailed amounts with "amounts previously reported" noted on the face will
be accepted if they are original. This is the equivalent of a statement indicating "no taxes paid this
period." All subcontractors for whom tax statements are included must be certified as such on the face
of the Contractor's tax statement.

4. Tax statements (the State/County Sales/Use Tax Statement form) must always accompany a payment
request for the related project. All final construction payment requests must have a final tax statement
regardless of whether any taxes have been paid during the period in question. If no taxes have been
paid, the detail page should simply state "0", "None", or "No taxes paid this period."

TAXES AND LICENSES

North Carolina sales and/or use taxes are applicable to purchases of building materials and other tangible
personal property by Contractors for use in performing Town contracts (see Tax Statement Submittal section
of this contract). Use tax is also due on construction equipment brought into North Carolina for use in the
performance of City contracts (N.C. Revenue Laws, G.S. 105-164.4 and G.S. 105-164.6). Contractors are liable
for payment of applicable franchise, corporate income, license, and withholding taxes (N.C. Revenue Laws,
G.S. 105-122, G.S. 105-123, G.S. 105-163.2).

SUBLETTING
The Town Engineer reserves the right to waive the subcontracting limits set forth in Article 108-6 of the
Standard Specifications whenever it is deemed to be in the interest of the Town. The limits can only be waived

upon written approval of the Town Engineer.

SUBSURFACE INVESTIGATION

The Contractor shall coordinate with the Town’s third-party Construction Engineering and Inspection
Contractor (CEIC) for subsurface investigations. Any information obtained by the CEIC as a result of these
subsurface investigations shall be communicated to, and approved by, the Engineer prior to implementation.
Additional subsurface repairs shall be included in all invoices. The Contractor shall obtain all necessary
permits prior to making any pavement cuts on existing streets.

Subgrade shall be compacted to density requirements for roadway construction. The contractor shall coordinate
with the Town’s CEIC, and proof rolls shall be performed on each roadway prior to any asphalt overlay. If
any soft areas are encountered or the subgrade is unable to be compacted, then those areas are to be cut out and
replaced with suitable material. When these areas are encountered, the Contractor shall notify the Town Engineer
or their designee to determine the limits of removal. The Contractor will provide documentation, as requested
by the engineer or his designee, that the density requirements have been met prior to acceptance of the work.

SPECIAL CONTRACT PROVISIONS

The North Carolina Department of Transportation, Standard Specifications for Roads and Structures (latest
edition) and the Town of Stallings Land Development Standards Manual (latest edition), hereinafter referred
to as the "Standard Specifications" shall apply to all portions of the project unless otherwise specified herein.

SURFACE COURSE

Surface course of S9.5B will be used for final surface layer on all pavement resurfacing and repairs.

TACK COAT

Tack coat per NCDOT's standard specifications item 605 shall be applied on all existing surfaces prior to
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placement of the initial course of new pavement. No separate payment shall be provided for this work. It will
be considered as part of the placement of the initial course of pavement.

SEEDING AND MULCHING

The work covered by this special provision includes preparing seedbeds; furnishing, placing, and covering
limestone, fertilizer, and seed; compacting seedbeds; furnishing, placing, and securing mulch; mowing; and
other operations necessary for the permanent establishment of grasses from seed on shoulders, slopes,
ditches, and on all earth areas disturbed by construction and on portions of areas seeded under previous
contracts where, in the opinion of the Engineer, there is unsatisfactory vegetative cover. Seeding and
mulching is incidental to the shoulder construction item.

GRADING

Edge of pavement treatment on asphalt pavement placed on streets without curb and or gutter shall be
backed up with lightly compacted borrow which has been fertilized, seeded, and mulched as per NCDOT
Specifications. Borrow material to be approved by the Engineer includes material and haul. This work shall
be paid as incidental grading and shall be included in the unit price for project.

PAVEMENT/PAVEMENT RESURFACING

1. Prior to construction, Contractor shall be required to submit a job mix formula (JMF) to the Engineer
for his review and approval. This JMF must meet North Carolina Department of Transportation
Specifications. This will be done at the Contractor’s expense, and if required by the Town of Stallings,
shall be certified by an approved engineering testing laboratory showing the exact composition of a
sample of the mixture to be delivered to the Town.

2. Prior to performing any material tests, the Contractor shall provide to the Engineer a complete statement
of the origin of all materials to be used in the construction of the work. The statement shall be furnished
to the Engineer sufficiently in advance of any shipment and/or fabrication of materials so that
arrangement can be made for joint inspection by the Town, if desired.

3. If directed by the Town, an extracting and gradation test will be made by the Contractor with no cost
to the Town. The Town inspector will also take an asphalt sample from the same truck, logging the
truck number and location on the street. This may be done at least once each day.

4. The Town inspector may continue to take a minimum of one sample per day. The sample will be stored
and randomly sent to an independent laboratory for testing. These results will be compared with the
Contractor’s test results. All costs incurred for such tests will be at the Town expense.

5. Density test will be performed per project of each road as directed by the Town inspector.

6. The temperature will be checked on every truck load of asphalt while still in the truck, noting the truck
number, time of day and approximate location on the street. All temperature of asphalt checks must
pass the minimum standard of NCDOT specification.

7. The existing pavement is to be thoroughly cleaned and free of lose stone prior to paving operations.

8. Neither observations by the Engineer, nor inspection test or approvals by others shall relieve the
Contractor from his obligation to perform the work in accordance with the requirements of the contract
documents. If any failures occur during or after the work has been completed, or while still under the
warranty period, and the Contractor was not at fault, the Town requires that the defects be repaired by
the Contractor using the unit prices in the bid proposal. No additional mobilization costs will be paid
for any of the repairs.
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9. The Contractor shall comply and pay for the services of an independent testing laboratory to perform
testing and inspections services as outlined in these special provisions. The Contractor shall obtain the
owners approval prior to entering any contract or agreement for these services.

10. The Contractor will be required to clean up immediately after completing the work on each street.
Excess asphalt left in the gutter or behind the curb will be picked up or swept up and removed from the
job site. This will be done prior to beginning work on another street.

11. It will be the Contractor’s responsibility to submit one physical copy and one digital copy of the
inspections and tests to the Engineer. The following must be included in the reports: date, project title
and number, name and signature of the inspector, date of inspection or sample, record of temperature
and weather, date of test, identification of product and specifications section, location in project, type
of test and observation regarding compliance with requirements.

UNDERCUT

Aggregate consisting of ABC stone shall be used for undercut of roadbed. Compaction shall conform to
NCDOT Specifications. If the Engineer so determines that the existing roadbed material is unsuitable, the
use of geo-grid with a tensile strength in accordance with NCDOT Specifications shall be used.

COMPACTION

Compact all material to a depth of 6” below the finished surface of the subgrade to a density equal to at
least 100% of that obtained by compacting a sample of the material in accordance with AASHTO T-99
Method D, as modified by the NCDOT. Copies of these modified testing procedures are available upon
request from the NCDOT Materials and Tests Unit.

Compact the subgrade at a moisture content which is approximately that required to produce the maximum
density indicated by the above test method. Dry or add moisture to the subgrade when required to provide
a uniformly compacted and acceptable subgrade.

After uniformly compacting the mixture, grade to required shape and cross-slope. Deficient areas needing
additional material should be scarified before the addition of material, then compacted to density
requirements, and graded to required shape and cross-slope. The Engineer may, at his option, utilize nuclear
methods, as described in the current NCDOT Nuclear Gauge Operators Manual, to determine density of
the base in conjunction with the methods required above. Copies of this manual are available upon request
from the NCDOT Material and Tests Unit.

CONSTRUCTION JOINTS

At the end of each day’s construction, form a straight transverse construction joint by cutting back into the
completed work to form a vertical face unless the road is to be opened to traffic. Build the base for large,
wide areas in a series of parallel lines of convenient length and width meeting the approval of the Engineer.
Form straight longitudinal joints at the edge of each day’s construction by cutting back into the completed
work to form a vertical face free of loose or shattered materials.

TOLERANCES

After final shaping and compacting of the base, the Engineer will check the surface of the base for
conformance to the grade and typical section and will determine the base thickness. Construct the thickness
of the base so that it is within a tolerance of plus or minus % inch (12.7 mm) of the base thickness required
by the plans. Construct the base so that the maximum differential between the established grade and the
base within any 50-foot (15-meter) section is %2 inch (12.7 mm).
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TRAFFIC

Completed sections of the base may be opened when necessary to lightweight local traffic, provided the
base has hardened sufficiently to prevent marring or distorting of the surface, and provided the curing is
not impaired. Do not operate construction equipment on the base except as necessary to discharge into the
spreader during paving operations.

MAINTENANCE

Maintain the base in an acceptable condition until final acceptance of the project. Including immediate
repair of any defects of damage that may occur in any maintenance operation. Perform this maintenance at
no cost to the Owner and repeat as often as may be necessary to keep the base in an acceptable condition.
Perform repairs to the base by replacing the base for its full depth.

ADJUSTMENT OF STRUCTURES

All structures such as manholes/valves to be raised prior to overlay. Raise or lower all existing
manholes/valves within the limits of the project to match the finished grade to within '4”. Adjustments
shall be made using an approved rapid-set grout, mortar, or concrete that will take full set and become load
bearing within sixty minutes.

REBUILD SHOULDERS

The rebuilding of the roadway shoulders on ditch type road cross section shall consist of reconstructing
the areas adjacent to disturbed pavement sections to conform to the line, grades and typical section shown
on the plans. This constitutes stripping all existing vegetation from the ground surface wherever shaping
of the roadway is to be done, as necessary, adding any additional soil, and seeding and mulching the
disturbed area to provide stabilization.

LOAD LIMITS

So as not to further damage existing roads being repaired, the total weight of a truck and material cannot
exceed 70,000 Ibs. Any deviation from this load limit needs prior approval from the Engineer. Rollers
will be limited to 15 tons or 30,000 pounds.

TRAFFIC CONTROL

During daily construction work hours, the Contractor will maintain at least one lane of traffic. During
periods of construction inactivity all lanes of traffic will be open unless otherwise approved by the Town
Manager.

The Contractor shall use flagger control in accordance with NCDOT Standards. The Contractor shall not
work on both sides of the road simultaneously within same area.

The Contractor will be required to maintain ingress and egress to all business and dwellings and shall always
provide clear access to fire hydrants.

The Contractor shall paint edges of all structures to be raised prior to repair or resurfacing, in the event the
completion of the pavement is not completed within the working day, in a florescent orange marking paint.

It shall be the responsibility of The Contractor to ensure vehicles do not drive through/across/traverse active
work zones. If a vehicle owner claims the resurfacing caused damage to their vehicle and/or other property,
then The Contractor shall coordinate a resolution with the vehicle owner at no cost to the Town.
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All necessary traffic control for this Project shall be included within the pricing for the work provided. No
separate payment shall be provided for this work.

MOBILIZATION

Work covered by the provision shall consist of preparatory work and operations which must be performed
or for costs incurred prior to the beginning of work on this Project. The payment for the entire lump sum
price for this item will be made with the first pay request paid on this contract. The bid price shall not
exceed 5% of the total bid for the various items in this contract. The Town will not pay to remobilize
due to any delay.

QUALITY CONTROL

The Contractor shall provide an on-site quality control inspector who will be responsible for the quality of
the workmanship of the Contractor and all subcontractors on the project. The Town may provide an
inspector to review the construction and protect the Town's interests in the quality of the workmanship
and materials. Due to the Town’s limited staff, any personnel conflicts between the Contractor,
Subcontractors or his assigned staff and the Town staff resulting in the delay of progress will be the
Contractor's responsibility to resolve the issue by whatever means necessary.

LOCATION OF PROJECT

The project shall consist of repairing the street segments identified in the attached EXHIBIT A. It is the
responsibility of the Contractor to be familiar with the portions of these streets as paint-marked, for the
individual areas of repair and resurfacing.

BID SCHEDULE

NOTES

1. Bid shall include sales tax and all other applicable taxes and fees. Include tax listing for materials in
payment request.

2. Town of Stallings, NC reserves the right to increase or decrease the work by 25 percent without
affecting any change in unit bid prices.

3. Bidders must bid on all items in a section for a Complete Bid. Failure to do so may result in rejection of
the bid.

4. All items shall be bid as constructed, complete, in-place and ready for use by the Town of Stallings upon
acceptance of work by the Engineer and the Town of Stallings.
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FY2023-2024 Town of Stallings Resurfacing Project

NO. DESCRIPTION EST. QTY. UNITS UNIT PRICE COSsT
1 1" Mill 1300 SY
2 2" Mill 33300 Y
3 3" Mill 2050 SY
4 2" 589.5C Surface Course 3900 TN
o 3" 59.5C Surface Course 350 ™
6 speed Bump with Chevrons 5 EA
7 Lower/Raise Manholes o] EA
8 Remove & Replace Curb & Gutter 500 LF
9 Maintenance of Traffic 1 L3
10 Stop Bar Striping 15 EA
11 Removal of Unsuitable Material 20 CY
12 Backfill for Unsuitable Material 20 cY
13 Maobilization 1 LS
SUBTOTAL
Contingency (20%)
TOTAL BID AMOUNT
N.C. License No.- By:
Telephone No: Name:
Fax No: Title:
E-mail: Company:
SEAL: (If Bid by Corporation) Address:
Date:
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BONDS AND CERTIFIED POWER OF ATTORNEY

(Attach Bond and Power of Attorney to this sheet)
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INSURANCE CERTIFICATE

(Attach Certificate to this sheet)
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CONTRACTOR'S AFFIDAVIT RELEASE AND WAIVER OF CLAIM

STATE OF: COUNTY OF:

of,

(Name) (Title)
, being first duly sworn, deposes and says that: (Contractor)

The undersigned is authorized to execute this Affidavit, Release and Waiver of Claim on behalf of the Contractor and that
he has personal knowledge of all facts set forth herein;

This Affidavit, Release and Waiver of Claim are made concerning the construction of the following;
Project: Project No.:

All payrolls, material bills, sales tax, social security tax, state and federal unemployment insurance, and all other liabilities
and taxes owed by the Contractor and arising in any manner from the above-described project have been paid in full;

No claim or lien exists in favor of any supplier of materials or labor or in favor of any subcontractor furnishing materials or
labor on the above-described project;

Notwithstanding the foregoing, if the Town of Stallings, or property of the Town of Stallings, is subject to any claim or lien
that arises in any manner from the failure of the Contractor to pay any liability described above, the Contractor will
indemnify and hold the Town of Stallings harmless for any amount that the Town of Stallings is required to pay to discharge
such lien or settle such claim and, further, will pay the Town of Stallings expenses, costs, and attorney fees incurred in
connection

therewith;

All claims, suits, and proceedings of every name, description, or nature arising out of the above project against the Town of
Stallings, its officers, employees, and agents have been settled;

The Contractor releases and waives any and all claims of every type and description that the Contractor may have against
the Town of Stallings arising in any manner from the construction of the above-described project.

By: Date:

Title:

Sworn to and subscribed before me this day of

, 20

Notary Public

My commission expires
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STATE/COUNTY SALES & USE TAX STATEMENT

PROJECT:_

CONTRACTOR/SUBCONTRACTOR:

PERIOD COVERED:
Invoice | Invoice Vendor’s Amount 4.5% 3% Total Invoice | County
No. Date Name Before Taxes | NC Tax | County Amount Paid

Tax

Instruction estimate and the property upon which such taxes were paid were, or will be, used in the performance
of this Contract. The list above does not include any taxes paid on purchase of tangible personal property that does
not annex, to, affix to, or in some manner become a part of the project, building, structure or repairs.

Signed: Title:
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Exhibit A — Road List

Item No. Street Name From To Subdivision Length (FT) | Width (FT) | Area (SY) Treatment
1 Strawberry Rd Cinnamon Dr Gladstone Ct Chestnut 366 24 976 2" Mill and Overlay
2 Strawberry Rd Matthews Weddington Gladstone Chestnut 274 24 731 2" Mill and Overlay
3 Strawberry Rd Cinnamon Amhurst Chestnut 294 24 784 2" Mill and Overlay
4 Strawberry Rd Amhurst Chestnut Chestnut 976 24 2603 2" Mill and Overlay
5 Redwood Dr Cyprus Hemlock Country Woods East 1958 20 4351 2" Mill and Overlay
6 Tamarack Dr Pepper Ann Ln Meadowbrook Dr Forest Park 363 20 807 1" Mill and 2" Overlay
7 Kidwelly Ln Shannamara Shannamara Shannamara 1859 24 4957 2" Mill and Overlay
3 Abergele Ln Shannamara Shannamara Shannamara 2421 24 6456 2" Mill and Overlay
9 Kidwelly Ln Shannamara Dr Balintoy Ln Shannamara 685 32 2436 2" Mill and Overlay
10 Birchdale Ct End of Curb Pinecliff Springhill 246 18 492 1" Mill and 2" Overlay
11 Birchdale Ct Pincliff Ct End Springhill 197 18 394 2" Mill and Overlay
12 Stevens Mill Rd Lawyers Rd. Millbrook Ln Stevens Mill 1141 32 4057 2" Mill and Overlay
13 Pine Pointe St Slate Ridge Maple Shore Stonewood 297 24 792 3" Mill and Overlay
14 Pine Pointe St Maple Shore Weatherly Stonewood 170 24 453 3" Mill and Overlay
15 Pine Pointe 5t Weatherly Apache Stonewood 394 18 788 3" Mill and Overlay
16 Slate Ridge Rd Pine Pointe 5t Potter Rd Stonewood 641 24 1709 2" Mill and Overlay
17 Pine Pointe 5t Panache Dr Cul-de-sac Stonewood 131 16 598 2" Mill and Overlay
18 Lawrence Daniel Dr Lawrence Daniel Patch Woodbridge 370 22 903 2" Mill and Overlay
19 Lawrence Daniel Dr Patch Steven Schultz Woodbridge 370 22 903 2" Mill and Overlay
20 Lawrence Daniel Dr Steven Schultz Cul-de-sac Woodbridge 335 18 924 2" Mill and Overlay
21 Steven Schuliz Ln Lawrence Daniels Cul-de-sac Woodbridge 121 18 496 2" Mill and Overlay
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Exhibit B — Roadway Maps

Strawberry Road — Chestnut Lane to Weddington Road
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Slate Ridge Road — Potter Road to Pine Pointe St
Pine Pointe St — Slate Ridge Road to Cul-de-sac
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Birchdale Court — End of Curb to Cul-de-sac
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Tamarack Drive — Pepper Ann Lane to Meadowbrook Drive
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Lawrence Daniel Drive — Lawrence Daniel Drive to Cul-de-sac (minus patch)
Stevens Schultz L.ane — Lawrence Daniel Drive to Cul-de-sac
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Kidwelly Lane — Shannamara Drive to Balintoy Lane
Abergele Lane — Shannamara Drive to Shannamara Drive
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Stevens Mill Road — Lawyers Road to Millbrook Lane
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Redwood Drive — Cyprus Court to Hemlock Drive
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Exhibit C — Speed Bump Detail

f HIGH VISIBILITY PIANO STYLE CROSSWALK MARKINGS
{(OR EQUIVALENT) SHALL BE INSTALLED ON THE
TABELE PART OF THE RAISED CROSSWALK PER
0" CLDEM 50.14.
FACE OF CURE
NOTES:
VEHICULAR THIS DETAIL IS TO BE USED OMLY WITH
TRAVEL LANE FRIOR APFROVAL BY CDOT AND
TRAVEL LAME DIRECTION CHARLOTTE FIRE DEPARTMENT.
" CENTERLINE -
2. ADJACENT CURE RAMPS SHALL BE
A INSTALLED PER CLDSM 10.31, MODIFIED
TO A 1 §” DEPRESSION AT BACK OF
CURE.
STREET STREET WIDTH
- ERTERETE VARIES 3. PROVIDE APPROPRIATE STORM DRAINAGE
MEASURES TO ENSURE WATER DOES
EHICULAR MOT FOMD AT AMNY POINT ALONG THE
}’R:'ELL‘ LANE SURFACE CROSSWALK OR AT THE BASE
DIREVCTION OF THE RAISED CROSSWALK.
— JEL_LAN
CENTERL NE 4, THE CROSSWALK SURFACE RUNMING

SLOPE AND CROSS SLOPE SHALL NOT
EXCEED THAT OF THE EXISTING
ROADWAY.

5. STORM GRATES SHALL NOT BE

12° FACE OF CURE

10 10" MIN.
(OR MATCH WIDTH OF WALK
LEADING TO CROSSING)

INSTALLED INTO THE TAPERS OR TABLE
PORTION OF THE RAISED CROSSWALK.

OM MNCDOT-MAINTAINED ROADWAYS.

FROF. APPROX. 4" OF ASPHALT

CONCRETE SURFACE COURSE, TYPE
Ul 58,5C AT AN AVERAGE RATE OF

168 LBS. PER SY. YD. IN EACH

SECTION A—A

OF TWO LAYERS.

NOT TO SCALE

€. THIZ DETAIL IS MOT PERMITTED FOR USE

CITY OF CHARLOTTE
LAND DEVELOPMENT STANDARDS

8

\ GHARLOTTE.

RAISED CROSSWALK cmw

[

150.15
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