ADDENDUM NO. 1

Date: March 24, 2025

Project: MDC Ridgeway Cottage Renovations
Butner, North Carolina

SCO ID #22-25078-01

Bids Due: Thursday, April 10, 2025 at 2:00 pm

CLEARSCAPES

ARCHITECTURE + ART

Attached and described below are amendments to the original bid documents for this project. Please
acknowledge receipt of this addendum on your bid proposal form. Failure to do so may result in the

disqualification of your bid.

SUPPLEMENTAL INFORMATION:

1. Street can be bored for the fire line instead of cutting and patching.

2. Asbestos abatement is included in the project scope, but the air monitoring services, and costs

will be covered by the Owner.

3. See image below for dimensions of concrete patios.
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4. Revised and reissued Supplementary General Conditions of the Contract. Liquidated damages is

revised to $500/day.

5. Add specification Section 012500 — Substitution Procedures. Substitution Request CSI Form 1.5C

is included.

END OF ADDENDUM NO. 1

501 S. Person Street Raleigh, NC 27601

P: 919.821.2775

www.clearscapes.com



MDC Ridgeway Cottage Renovation March 2025
SCO ID #22-25078-01A

SUPPLEMENTARY GENERAL CONDITIONS OF THE CONTRACT

The following supplements modify, change, delete from or add to the “General Conditions of the Contract’, State of
North Carolina Department of Administration Standard Form OC-15 Twenty-Fourth Edition January 2013.

Where any Atrticle of the General Conditions is modified or any paragraph, subparagraph or clause thereof is
modified or deleted by these Supplementary General Conditions, the unaltered provisions of that article, paragraph,
subparagraph or clause shall remain in effect.

ARTICLE 1 - DEFINITIONS (Page 9):

1. Section b - The Owner is the State of North Carolina through the Department of Health & Human Services -
Property and Construction, Raleigh, NC. The Agency is Murdoch Developmental Center.

ARTICLE 14 - CONSTRUCTION SUPERVISION AND SCHEDULE (Page 18):

1. Modify Article 14.e to read: “The contractor shall employ a registered land surveyor in the State of North
Carolina to lay out the work and to establish a benchmark in a location where same will not be disturbed and
where direct instruments sights may be taken.”

ARTICLE 23 - TIME OF COMPLETION, DELAYS, EXTENSION OF TIME (Page 29):

1. Modify Article 23.b to read as follows:
“Contractor shall commence work to be performed under this Agreement on a date to be specified in a
written Notice to Proceed from the Architect and shall fully complete all work hereunder within 365
consecutive calendar days from said date. For each day in excess of the above number of days, Contractor
shall pay to the Owner the sum of Five Hundred Dollars ($500.00) as liquidated damages reasonably
estimated in advance to cover the losses to be incurred by the Owner by reason of failure of said Contractor
to complete the work within the time specified, such time being in the essence of the contract and a material
consideration thereof.”

ARTICLE 34 — MINIMUM INSURANCE REQUIREMENTS

1. Modify Section c. Property Insurance (Builder’s Risk/Installation Floater) to read as follows:

“The contractor shall purchase and maintain property insurance during the life of this contract, upon the
entire work at the site to the full insurable value thereof. This insurance shall include the interests of the
owner, the contractor, the subcontractors and sub-subcontractors in the work and shall insure against
risks of direct physical loss - (all perils). If the owner is damaged by failure of the contractor to purchase
or maintain such insurance, then the contractor shall bear all reasonable costs properly attributable thereto;
the contractor shall effect and maintain similar property insurance on portions of the work stored off the site
when request for payment per articles so includes such portions.”

ARTICLE 38 - USE OF PREMISES

1. Add the following to Article 38.d: “Project Expediter shall post a sign indicating that Firearms are prohibited
on the job site.”

END OF SECTION SUPPLEMENTARY GENERAL CONDITIONS
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MDC Ridgeway Cottage Renovation March 2025
SCO ID #22-25078-01A

SECTION 012500 - SUBSTITUTION PROCEDURES

PART 1 -

11

1.2

1.3

A.

GENERAL
SUMMARY
Section includes administrative and procedural requirements for substitutions.

Related Requirements:

1. Section 012100 "Allowances" for products selected under an allowance.
2. Section 012300 "Alternates" for products selected under an alternate.
3. Section 016000 "Product Requirements" for requirements for submitting comparable

product submittals for products by listed manufacturers.
DEFINITIONS

Substitutions: Changes in products, materials, equipment, and methods of construction from
those required by the Contract Documents.

1. Substitutions for Cause: Changes proposed by Contractor that are required due to
changed Project conditions, such as unavailability of product, regulatory changes, or
unavailability of required warranty terms.

2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not
required to meet other Project requirements but may offer advantage to Contractor or
Owner.

ACTION SUBMITTALS

Substitution Requests: Submit documentation identifying product or fabrication or installation
method to be replaced. Include Specification Section number and title and Drawing numbers
and titles.

1. Substitution Request Form: Use form CSI Form 1.5C.
2. Documentation: Show compliance with requirements for substitutions and the
following, as applicable:

a. Statement indicating why specified product or fabrication or installation method
cannot be provided, if applicable.
b. Coordination of information, including a list of changes or revisions needed to

other parts of the Work and to construction performed by Owner and separate
contractors that will be necessary to accommodate proposed substitution.

C. Detailed comparison of significant qualities of proposed substitutions with those
of the Work specified. Include annotated copy of applicable Specification Section.
Significant qualities may include attributes, such as performance, weight, size,
durability, visual effect, sustainable design characteristics, warranties, and specific
features and requirements indicated. Indicate deviations, if any, from the Work
specified.

d. Product Data, including drawings and descriptions of products and fabrication and

SUBSTITUTION PROCEDURES 012500-1
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installation procedures.

Samples, where applicable or requested.

Certificates and qualification data, where applicable or requested.

g. List of similar installations for completed projects, with project names and
addresses as well as names and addresses of architects and owners.

h. Material test reports from a qualified testing agency, indicating and interpreting
test results for compliance with requirements indicated.

i Research reports evidencing compliance with building code in effect for Project,
from ICC-ES.

j. Detailed comparison of Contractor's construction schedule using proposed
substitutions with products specified for the Work, including effect on the overall
Contract Time. If specified product or method of construction cannot be provided
within the Contract Time, include letter from manufacturer, on manufacturer's
letterhead, stating date of receipt of purchase order, lack of availability, or delays
in delivery.

k. Cost information, including a proposal of change, if any, in the Contract Sum.

l. Contractor's certification that proposed substitution complies with requirements
in the Contract Documents, except as indicated in substitution request, is
compatible with related materials and is appropriate for applications indicated.

m.  Contractor's waiver of rights to additional payment or time that may
subsequently become necessary because of failure of proposed substitution to
produce indicated results.

S

3. Architect's Action: If necessary, Architect will request additional information or
documentation for evaluation within seven days of receipt of a request for substitution.
Architect will notify Contractor of acceptance or rejection of proposed substitution
within 15 days of receipt of request, or seven days of receipt of additional information
or documentation, whichever is later.

a. Forms of Acceptance: Change Order, Construction Change Directive, or Architect's
Supplemental Instructions for minor changes in the Work.
b. Use product specified if Architect does not issue a decision on use of a proposed

substitution within time allocated.
1.4 QUALITY ASSURANCE

A. Compatibility of Substitutions: Investigate and document compatibility of proposed
substitution with related products and materials. Engage a qualified testing agency to perform
compatibility tests recommended by manufacturers.

15 PROCEDURES

A. Coordination: Revise or adjust affected work as necessary to integrate work of the approved
substitutions.

1.6 SUBSTITUTIONS

A Substitutions for Cause: Submit requests for substitution immediately on discovery of need for
change, but not later than 15 days prior to time required for preparation and review of related
submittals.

SUBSTITUTION PROCEDURES 012500 - 2
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1. Conditions: Architect will consider Contractor's request for substitution when the
following conditions are satisfied. If the following conditions are not satisfied, Architect
will return requests without action, except to record noncompliance with these
requirements:

a.

S@ oo

Requested substitution is consistent with the Contract Documents and will
produce indicated results.

Substitution request is fully documented and properly submitted.

Requested substitution will not adversely affect Contractor's construction
schedule.

Requested substitution has received necessary approvals of authorities having
jurisdiction.

Requested substitution is compatible with other portions of the Work.
Requested substitution has been coordinated with other portions of the Work.
Requested substitution provides specified warranty.

If requested substitution involves more than one contractor, requested
substitution has been coordinated with other portions of the Work, is uniform
and consistent, is compatible with other products, and is acceptable to all
contractors involved.

B. Substitutions for Convenience:

1. Architect will consider requests for substitution if received within [60]<Insert number>
days after the Notice of Award. Requests received after that time may be considered or
rejected at discretion of Architect.

a.

Conditions: Architect will consider Contractor's request for substitution when the
following conditions are satisfied. If the following conditions are not satisfied,
Architect will return requests without action, except to record noncompliance
with these requirements:

1) Requested substitution offers Owner a substantial advantage in cost, time,
energy conservation, or other considerations, after deducting additional
responsibilities Owner must assume. Owner's additional responsibilities
may include compensation to Architect for redesign and evaluation
services, increased cost of other construction by Owner, and similar
considerations.

2) Requested substitution does not require extensive revisions to the Contract
Documents.

3) Requested substitution is consistent with the Contract Documents and will
produce indicated results.

4) Substitution request is fully documented and properly submitted.

5) Requested substitution will not adversely affect Contractor's construction
schedule.

6) Requested substitution has received necessary approvals of authorities
having jurisdiction.

7) Requested substitution is compatible with other portions of the Work.

8) Requested substitution has been coordinated with other portions of the
Work.

9) Requested substitution provides specified warranty.

SUBSTITUTION PROCEDURES 012500- 3
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10) If requested substitution involves more than one contractor, requested
substitution has been coordinated with other portions of the Work, is
uniform and consistent, is compatible with other products, and is
acceptable to all contractors involved.

PART 2- PRODUCTS (Not Used)
PART 3- EXECUTION (Not Used)

END OF SECTION 012500
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SUBSTITUTION
CSI Form 1.5C REQUEST

(During the Bid Period)

Project: Substitution Request Number:
From:
To: Date:

AJE Project Number:

Re: Contract For:
Specification Title: Description:
Section: Page: Article/Paragraph:

Proposed Substitution:
Manufacturer: Address: Phone:
Trade Name: Model No.:

Attached data includes product description, specifications, drawings, photographs, and performance and test data adequate for evaluation
of the request; applicable portions of the data are clearly identified.

Attaﬁred data also includes a description of changes to the Contract Documents that the proposed substitution will require for its proper
installation.

The Undersigned certifies:

e  Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified product.

e  Same warranty will be furnished for proposed substitution as for specified product.

e  Same maintenance service and source of replacement parts, as applicable, is available.

e  Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule.

e  Proposed substitution does not affect dimensions and functional clearances.

e Payment will be made for changes to building design, including A/E design, detailing, and construction costs caused by the
substitution.

Submitted by:

Signed by:

Firm:

Address:

Telephone:

A/E’s REVIEW AND ACTION

[[] Substitution approved - Make submittals in accordance with Specification Section 01 25 00 Substitution Procedures.

[[] Substitution approved as noted - Make submittals in accordance with Specification Section 01 25 00 Substitution Procedures.
[] Substitution rejected - Use specified materials.

[] Substitution Request received too late - Use specified materials.

Signed by: Date:

Supporting Data Attached: ~ [] Drawings [ Product Data [] samples [ Tests ] Reports O

© Copyright 2007, Construction Specifications Institute, Page 1 Form Version: June 2004
110 South Union Street, Suite 100, Alexandria, VA 22314 CSl Form 1.5C

This is not an official CSI Construction Contract Administration (CCA) Form. Please use CSI's official CCA Forms if required by your project needs.



	012500 - SUBSTITUTION PROCEDURES.pdf
	SECTION 012500 - SUBSTITUTION PROCEDURES
	PART 1 - GENERAL
	1.1 SUMMARY
	A. Section includes administrative and procedural requirements for substitutions.
	B. Related Requirements:
	1. Section 012100 "Allowances" for products selected under an allowance.
	2. Section 012300 "Alternates" for products selected under an alternate.
	3. Section 016000 "Product Requirements" for requirements for submitting comparable product submittals for products by listed manufacturers.


	1.2 DEFINITIONS
	A. Substitutions: Changes in products, materials, equipment, and methods of construction from those required by the Contract Documents.
	1. Substitutions for Cause: Changes proposed by Contractor that are required due to changed Project conditions, such as unavailability of product, regulatory changes, or unavailability of required warranty terms.
	2. Substitutions for Convenience: Changes proposed by Contractor or Owner that are not required to meet other Project requirements but may offer advantage to Contractor or Owner.


	1.3 ACTION SUBMITTALS
	A. Substitution Requests: Submit documentation identifying product or fabrication or installation method to be replaced. Include Specification Section number and title and Drawing numbers and titles.
	1. Substitution Request Form: Use form CSI Form 1.5C.
	2. Documentation: Show compliance with requirements for substitutions and the following, as applicable:
	a. Statement indicating why specified product or fabrication or installation method cannot be provided, if applicable.
	b. Coordination of information, including a list of changes or revisions needed to other parts of the Work and to construction performed by Owner and separate contractors that will be necessary to accommodate proposed substitution.
	c. Detailed comparison of significant qualities of proposed substitutions with those of the Work specified. Include annotated copy of applicable Specification Section. Significant qualities may include attributes, such as performance, weight, size, du...
	d. Product Data, including drawings and descriptions of products and fabrication and installation procedures.
	e. Samples, where applicable or requested.
	f. Certificates and qualification data, where applicable or requested.
	g. List of similar installations for completed projects, with project names and addresses as well as names and addresses of architects and owners.
	h. Material test reports from a qualified testing agency, indicating and interpreting test results for compliance with requirements indicated.
	i. Research reports evidencing compliance with building code in effect for Project, from ICC-ES.
	j. Detailed comparison of Contractor's construction schedule using proposed substitutions with products specified for the Work, including effect on the overall Contract Time. If specified product or method of construction cannot be provided within the...
	k. Cost information, including a proposal of change, if any, in the Contract Sum.
	l. Contractor's certification that proposed substitution complies with requirements in the Contract Documents, except as indicated in substitution request, is compatible with related materials and is appropriate for applications indicated.
	m. Contractor's waiver of rights to additional payment or time that may subsequently become necessary because of failure of proposed substitution to produce indicated results.

	3. Architect's Action: If necessary, Architect will request additional information or documentation for evaluation within seven days of receipt of a request for substitution. Architect will notify Contractor of acceptance or rejection of proposed subs...
	a. Forms of Acceptance: Change Order, Construction Change Directive, or Architect's Supplemental Instructions for minor changes in the Work.
	b. Use product specified if Architect does not issue a decision on use of a proposed substitution within time allocated.



	1.4 QUALITY ASSURANCE
	A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution with related products and materials. Engage a qualified testing agency to perform compatibility tests recommended by manufacturers.

	1.5 PROCEDURES
	A. Coordination: Revise or adjust affected work as necessary to integrate work of the approved substitutions.

	1.6 SUBSTITUTIONS
	A. Substitutions for Cause: Submit requests for substitution immediately on discovery of need for change, but not later than 15 days prior to time required for preparation and review of related submittals.
	1. Conditions: Architect will consider Contractor's request for substitution when the following conditions are satisfied. If the following conditions are not satisfied, Architect will return requests without action, except to record noncompliance with...
	a. Requested substitution is consistent with the Contract Documents and will produce indicated results.
	b. Substitution request is fully documented and properly submitted.
	c. Requested substitution will not adversely affect Contractor's construction schedule.
	d. Requested substitution has received necessary approvals of authorities having jurisdiction.
	e. Requested substitution is compatible with other portions of the Work.
	f. Requested substitution has been coordinated with other portions of the Work.
	g. Requested substitution provides specified warranty.
	h. If requested substitution involves more than one contractor, requested substitution has been coordinated with other portions of the Work, is uniform and consistent, is compatible with other products, and is acceptable to all contractors involved.


	B. Substitutions for Convenience:
	1. Architect will consider requests for substitution if received within [60]<Insert number> days after the Notice of Award. Requests received after that time may be considered or rejected at discretion of Architect.
	a. Conditions: Architect will consider Contractor's request for substitution when the following conditions are satisfied. If the following conditions are not satisfied, Architect will return requests without action, except to record noncompliance with...
	1) Requested substitution offers Owner a substantial advantage in cost, time, energy conservation, or other considerations, after deducting additional responsibilities Owner must assume. Owner's additional responsibilities may include compensation to ...
	2) Requested substitution does not require extensive revisions to the Contract Documents.
	3) Requested substitution is consistent with the Contract Documents and will produce indicated results.
	4) Substitution request is fully documented and properly submitted.
	5) Requested substitution will not adversely affect Contractor's construction schedule.
	6) Requested substitution has received necessary approvals of authorities having jurisdiction.
	7) Requested substitution is compatible with other portions of the Work.
	8) Requested substitution has been coordinated with other portions of the Work.
	9) Requested substitution provides specified warranty.
	10) If requested substitution involves more than one contractor, requested substitution has been coordinated with other portions of the Work, is uniform and consistent, is compatible with other products, and is acceptable to all contractors involved.





	PART 2 - PRODUCTS (Not Used)
	PART 3 - EXECUTION (Not Used)
	substitution_request_form_during_bid_csi_form_1.5c.pdf
	00 91 13.1 Addendum No. 1
	Clean CSI Form 1.5C Prod Subst



