



Addendum 7

May 19, 2026

**KINGS BRANCH AT ARROWOOD ROAD STREAM RESTORATION
PHASE 2A
MECKLENBURG COUNTY, NORTH CAROLINA**

BID DATE: May 28, 2026, 11:30 AM

UPDATE TO DIGITAL FILES

The existing XML file (KB-PH2A-EXIST-GRADE) previously provided on April 28, 2026 has been modified to reflect the project site. The updated digital file can be requested by contacting Claire Paulino directly at claire.paulino@kimley-horn.com. There are no updates to any other digital files provided.

Attachments:

- Digital XML file (KB-PH2A-EXIST-GRADE)

MODIFICATIONS TO THE BID SCHEDULE

The bid date is extended to Thursday, May 28th, 2026. Sealed proposals will be received until **11:30 AM on May 28, 2026**, in the office of LUESA’s Mecklenburg County Storm Water Services, 2145 Suttle Avenue, Charlotte, NC 28208 for the construction of the Kings Branch at Arrowood Road – Phase 2A Stream Restoration Project at which time and place all properly submitted Bids will be opened and read aloud at the Fourth Floor, **Hoffman Conference Room**.

Bid Advertisement	Friday, April 17, 2026
Pre-bid Meeting	Thursday, April 23, 2026
Questions Due	Thursday, April 30, 2026
Response to Questions	Friday, May 8, 2026
Bids Due	Wednesday, May 28, 2026
NTP	Approximately 120 days from Bid Opening
Substantial Completion	240 days from NTP

This addendum **must** be acknowledged as Addendum No. 7 on the Execution of Bid/Proposal Signature Page.

Claire Paulino, P.E.
Kimley-Horn and Associates, Inc.