

MRI, CT, and Nuclear Imaging Renovations
Granville Medical Center
Oxford, North Carolina

DOCUMENT 00 01 10
TABLE OF CONTENTS

Division 00 – Procurement and Contracting Requirements

00 01 01 – Project Title Page	2
00 01 07 – Seals Page	2
00 01 10 – Table of Contents	4
00 11 13 – Advertisement for Bids	2
00 21 00 – Instructions	2
00 21 14 – Instructions to Bidders and General Conditions of the Contract	48
00 25 19 – Document Clarification Request (DCR)	2
<u>00 26 00 – Procurement Substitution Procedures</u>	<u>2</u>
00 31 00 – Available Project Information	2
00 31 02 – Shielding Report [PENDING]	#
00 41 00 – Bid Form	2
00 42 14 – Form of Proposal	6
00 43 24 – Document Clarification Request (DCR) Form	2
<u>00 43 25 – Substitution Request Form (During Procurement).....</u>	<u>2</u>
00 43 39 – Minority Business Enterprise Statement of Intent Form.....	2
00 43 40 – Identification of HUB Certified/Minority Business Participation.....	2
00 45 39 – Minority Business Enterprise Affidavits	2
00 45 41 – State of North Carolina Affidavit A – Listing of Good Faith Efforts	2
00 45 42 – State of North Carolina Affidavit B – Intent to Perform Contract with Own Workforce	2
00 45 43 – State of North Carolina Affidavit C – Portion of the Work to be Performed by HUB Certified/Minority Businesses.....	2
00 45 44 – State of North Carolina Affidavit D – Good Faith Efforts.....	2
00 52 00 – Agreement Form	2
00 52 01 – Construction Contract.....	3
00 61 13 – Performance and Payment Bond Forms.....	2
00 61 13.13 – Performance Bond Form	5
00 61 13.16 – Payment Bond Form	5
00 63 13 – Request for Interpretation Form (During Construction).....	2
00 63 25 – Substitution Request Form (During Construction)	4
00 65 36 – General Building Guarantee.....	2
00 65 37 – Watertightness Guarantee	2
00 72 00 – General Conditions.....	2
00 73 39 – Minority Business Enterprise Requirements	2
00 73 40 – Outreach Plan for Minority Business Participation in Building Construction.....	8

Division 01 – General Requirements

01 10 00 – Summary	4
01 20 00 – Price and Payment Procedures	8

MRI, CT, and Nuclear Imaging Renovations
Granville Medical Center
Oxford, North Carolina

01 22 00 – Unit Prices	2
01 23 00 – Alternates	2
01 25 00 – Substitution Procedures	4
01 26 13 – Requests for Interpretation.....	2
01 26 54 – Proposal Worksheet Summaries.....	2
01 30 00 – Administrative Requirements	12
01 30 01 – Submittal Data Sheet	2
01 32 16 – Construction Progress Schedule.....	6
01 35 01 – General Project Procedures.....	4
01 35 13.19 – Special Project Procedures for Healthcare Facilities	2
01 35 33 – Infection Control Procedures.....	8
01 35 46 – Indoor Air Quality Procedures	6
01 40 00 – Quality Requirements.....	12
01 42 16 – Definitions.....	4
01 43 03 – Owner’s Quality Assurance	2
01 45 17 – Contractor’s Quality Control	6
01 45 33 – Code-Required Special Inspections and Procedures	10
01 45 34 – Special Inspections – Reports.....	4
01 50 00 – Temporary Facilities and Controls	4
01 51 00 – Temporary Utilities	2
01 58 13 – Temporary Project Signage	2
01 60 00 – Product Requirements.....	2
01 70 00 – Execution and Closeout Requirements.....	12
01 78 00 – Closeout Submittals	8
01 79 00 – Demonstration and Training.....	6
Division 02 – Existing Conditions	
02 41 00 – Demolition	6
Division 03 – Concrete (SEE ALSO STRUCTURAL DRAWINGS)	
03 05 16 – Underslab Vapor Retarder	4
03 30 00 – Cast-in-Place Concrete	18
03 54 00 – Cast Underlayment.....	4
Divisions 04 – Masonry (NOT USED)	
Division 05 – Metals	
05 45 00 – Metal Support Assemblies	4
Division 06 – Wood, Plastics, and Composites	
06 10 00 – Rough Carpentry	4
06 40 00 – Architectural Woodwork	8
06 61 16 – Solid Surfacing Fabrications	8
Division 07 – Thermal and Moisture Protection	
07 01 51 – Existing Roof Modifications	6
07 62 00 – Sheet Metal Flashing and Trim	4

MRI, CT, and Nuclear Imaging Renovations
Granville Medical Center
Oxford, North Carolina

07 81 00 – Applied Fireproofing	8
07 84 00 – Firestopping.....	8
07 92 00 – Joint Sealants	8
Division 08 – Openings	
08 12 13 – Hollow Metal Frames.....	8
08 14 16 – Flush Wood Doors.....	8
08 14 73 – Sliding Wood Doors.....	6
08 31 00 – Access Doors and Panels	4
08 34 50 – Radiation Shielding Frames	6
08 71 00 – Door Hardware	26
08 80 00 – Glazing	4
08 88 13 – Fire-Rated Glazing	4
08 88 49 – Radiation-Resistant Glazing.....	4
Division 09 – Finishes	
09 05 61 – Common Work Results for Flooring Preparation	8
09 05 63 – Relative-Humidity Checklist	2
09 05 64 – Relative-Humidity Report Form	2
09 21 16 – Gypsum Board Assemblies	20
09 51 00 – Suspended Acoustical Ceilings	10
09 54 16 – Luminous Ceilings	4
09 65 00 – Resilient Flooring.....	8
09 91 23 – Interior Painting	10
Division 10 – Specialties	
10 21 23 – Cubicle Curtains	2
10 26 23.13 – Impact-Resistant Wall Protection	6
10 28 13 – Toilet Accessories	6
10 44 00 – Fire Protection Specialties	4
Divisions 11 and 12 (NOT USED)	
Division 13 – Special Construction	
13 49 13 – Integrated X-Ray Shielding Assemblies.....	6
13 49 23 – Integrated RFI/EMI Shielding Assemblies.....	14
13 49 26 – Modular RFI-Shielding Rooms	6
Divisions 14 through 20 (NOT USED)	
Division 21 – Fire Suppression (NOT USED)	
Division 22 – Plumbing (SEE DRAWINGS)	
Division 23 – Heating, Ventilating, and Air-Conditioning (SEE DRAWINGS)	
Divisions 24 and 25 (NOT USED)	
Division 26 – Electrical (SEE DRAWINGS)	
Divisions 27 through 49 (NOT USED)	

END OF TABLE OF CONTENTS

MRI, CT, and Nuclear Imaging Renovations
Granville Medical Center
Oxford, North Carolina

This page is intentionally left blank.