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ADVERTISEMENT
CITY OF RALEIGH PROJECT NO. 274-TM-3-26R

Bridge Repair and Preservation

Pursuant to the General Statues of North Carolina, Section 143-128 et. seq, sealed proposals are invited and
will be received by the City of Raleigh at the Transportation Field Services Office until 2:00 p.m. on June
22nd, 2026 at which time a meeting at 2550 Operations Way, Raleigh, N.C., the sealed proposals will be
publicly opened for construction consisting of furnishing and installing the following:

e This project is for the repair and preservation of the various bridges within the City of Raleigh.

Copies of the contract proposal may be obtained from the City of Raleigh beginning June 8th, 2026 for no fee,
provided conditions are met as outlined in the bid documents.

A Mandatory Pre-Bid Conference will not be held. In review of the bid, Vendors may have questions to
clarify or interpret the bid to submit the best bid possible. To accommodate the bid questions, Vendors shall
submit any such questions by 5:00 p.m. on June 15th, 2026. The City will not entertain any further
questions after the deadline. Send your questions via email to Daniel.Callahan@raleighnc.gov with the
bid number in the subject line of your email. The City will answer all questions in addenda to the bid and post
on the IPS website.

No proposal will be considered or accepted unless at the time of its filing, the same shall be accompanied by
a cash deposit, cashier’s check, or certified check on a bank or trust company insured by the FDIC and
authorized to do business in North Carolina in an amount equal to five percent (5%) of the proposal. In the
alternative, a five percent (5%) bid bond issued by a corporate surety licensed by the State of North Carolina
may be filed with the proposal. Bidders must be properly licensed under Chapter 87 of the General Statutes of
North Carolina and must comply with nondiscrimination provisions. The City is an equal opportunity
Municipality/Owner and invites small and minority contractors to bid. The City Council reserves the right to
reject any or all proposals.

This the 8th day of June, 2026.

THE CITY OF RALEIGH
Janet Cowell, MAYOR
Paul Kallam, DIRECTOR, DEPT OF TRANSPORTATION



BID FORM
PROPOSAL FOR THE CONSTRUCTION OF PROJECT NO. 274-TM-3-26R

IN THE CITY OF RALEIGH, NORTH CAROLINA

DATE

CITY COUNCIL

CITY OF RALEIGH

RALEIGH, NORTH CAROLINA
Ladies and Gentlemen:

The undersigned bidder has carefully examined the Form of Contract, the Form of Contract Bonds, the General
Conditions, the Special Conditions, the Plans and Specifications, all of which are acknowledged to be a part of
the proposal, and the Proposal Form; and he has also carefully examined the site of the proposed work. The
undersigned bidder agrees to bind himself on award to him by the City Council of the City of Raleigh under this
proposal, to execute within ten (10) days, in accordance with such award, a Contract with necessary surety bonds,
of which Contract this proposal and the plans and specifications shall be a part, to provide all necessary machinery,
tools, labor, and other means of construction, and to do all the work and to furnish all materials, except as otherwise
noted, necessary to perform and complete the said project within the time limit specified below.

In addition to all other agreements and assurances, the undersigned bidder understands and hereby agrees as
follows:

1. If this Contract is awarded, the bidder must, upon completion of this Contract, or at any other time
requested, furnish to the City of Raleigh an accurate itemized statement of North Carolina Sales Tax paid
on materials, supplies, equipment and any other items charged to this Contract, and otherwise fully comply
with the “Procedure for Reporting North Carolina Sales Tax Expenditures”, attached.

2. The bidder further agrees to begin work within 10 calendar days from date of Contract Notice to Proceed.

3. The bidder represents and agrees to complete proposed work by November 30th, 2026.

Submitted this day of , 2026.

Name of bidder:
Address:




BIDDER’S CERTIFICATION

Acceptance of Terms

In submitting this Proposal, the undersigned agrees that this bid will remain in effect for a period of 60 days
following the opening of the Bids, that the undersigned agrees to enter into a Contract with the Owner, if awarded,
on the basis of this Proposal, and that the undersigned agrees to complete the work in accordance with the Contract
Documents.

Non-Collusion in Bidding

The Bidder specifically agrees to abide by all applicable provisions of Article 3 of Chapter 133 of the North
Carolina General Statutes. By submission of this Bid, each Bidder and each person signing on behalf of any
Bidder certifies, and in case of a joint Bid each party thereto certifies as to its own organization, under penalty of
perjury, that to the best of knowledge and belief:

1. The prices in this Bid have been arrived at independently without collusion, consultation, communication,
or agreement, for the purpose of restricting competition, as to any matter relating to such prices with any
other Bidder or with any competitor,

2. Unless otherwise required by Law, the prices quoted in the Bid have not been knowingly disclosed by the
Bidder and will not knowingly be disclosed by the Bidder prior to opening, directly or indirectly, to any
other Bidder or to any competitor, and

3. No attempt has been made or will be made by the Bidder to induce any other person, partnership, or
corporation to submit or not to submit a Bid for the purpose of restricting competition.

Type of Business

The undersigned hereby represents that it is a (corporation, partnership, an
individual or limited liability company). If a corporation, the undersigned further represents that it is duly
qualified as a corporation under the Laws of the State of North Carolina and it is authorized to do business in this
State.

Firm Name Date

Bridge Preservation & Repair

Authorized Signature Name of Project

Title

Address of Firm



BID BOND (PENAL SUM FORM)

Bidder
Name:

Address (principal place of business):

Surety
Name:

Address (principal place of business):

Owner
Name: City of Raleigh

Address (principal place of business):

222 W. Hargett Street
Raleigh, NC 27601

Bid

Project (name and location):

Bid Due Date:

Bond
Penal Sum:

Date of Bond:

Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth in this Bid Bond,
do each cause this Bid Bond to be duly executed by an authorized officer, agent, or representative.

Bidder Surety
(Full formal name of Bidder) (Full formal name of Surety) (corporate seal)
By: By:
(Signature) (Signature) (Attach Power of Attorney)
Name: Name:
(Printed or typed) (Printed or typed)
Title: Title:
Attest: Attest:
(Signature) (Signature)
Name: Name:
(Printed or typed) (Printed or typed)
Title: Title:

Notes: (1) Note: Addresses are to be used for giving any required notice. (2) Provide execution by any additional parties, such as

joint venturers, if necessary.




10.

11.

Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors,
and assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond. Payment
of the penal sum is the extent of Bidder’s and Surety’s liability. Recovery of such penal sum under the terms
of this Bond will be Owner’s sole and exclusive remedy upon default of Bidder.

Default of Bidder occurs upon the failure of Bidder to deliver within the time required by the Bidding
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the
Bidding Documents and any performance and payment bonds required by the Bidding Documents.

This obligation will be null and void if:

3.1. Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or
any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Documents, or

3.2. All Bids are rejected by Owner, or

3.3. Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or
any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when
required by Paragraph 5 hereof).

Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with
reasonable promptness, identifying this Bond and the Project and including a statement of the amount due.

Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of
Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award
including extensions does not in the aggregate exceed 120 days from the Bid due date without Surety’s written
consent.

No suit or action will be commenced under this Bond prior to 30 calendar days after the notice of default
required in Paragraph 4 above is received by Bidder and Surety, and in no case later than one year after the
Bid due date.

Any suit or action under this Bond will be commenced only in a court of competent jurisdiction located in the
state in which the Project is located.

Notices required hereunder must be in writing and sent to Bidder and Surety at their respective addresses
shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by
United States Postal Service registered or certified mail, return receipt requested, postage pre-paid, and will
be deemed to be effective upon receipt by the party concerned.

Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the
authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal,
and deliver such Bond and bind the Surety thereby.

This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any
applicable statute that has been omitted from this Bond will be deemed to be included herein as if set forth at
length. If any provision of this Bond conflicts with any applicable statute, then the provision of said statute
governs and the remainder of this Bond that is not in conflict therewith continues in full force and effect.

The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.



INSTRUCTIONS TO CONTRACTORS

DO NOT REMOVE FROM CONTRACT

Please observe the following in executing the attached Contract:

1.

The City may contract with various categories of legal entities; and the legal requirements for proper execution
(signing, witnessing, etc.) differ as to each.

A. If the Contract is with an individual, that individual should sign the agreement exactly as his name is set
out.

B. Execution on behalf of a corporation, authorized corporate officer must sign, with 2nd officer signing to
attest (which is 2nd officer’s verification of authority and signature authenticity), plus corporate seal
affixed. The following are corporate officers allowed to sign for the corporation: president; vice-president;
chairman; CEO; CFO; and Treasurer. The following officers are typically authorized to attest: secretary;
vice president, trust officer; clerk to board; cashier (only for banks); and their assistants or deputies.

A sole corporate officer may sign, accompanied with a notary’s acknowledgement, using the corporate
acknowledgement form.

C. If the agreement is with a partnership (General Partnership or Limited Partnership), a general partner must
sign, and his/her/its signature must be notarized.

D. LLC “Manager” or “managing member” must sign with proper notary acknowledgement.

2. After signing the Contract, the appropriate notary’s acknowledgement, either in the corporate form or
individual/partnership form should be completed.

3. The Performance and Payment Bonds should be attached to the Contract package. Bonds are required by law on
construction and repair contracts subject to formal bidding requirements (N.C.G.S. § 143-129 et seq. -- $300,000.00 for
construction). They should be signed by the contractor, and his signature should be acknowledged with the appropriate
acknowledgement form. Next, the bonds, in approved form, must be signed by the authorized agent of the Surety
Company issuing the bonds, and an executed Power of Attorney document authorizing the agent to sign must
accompany the bond documents. Bonds should not be dated. Bonds will be dated on or after the Contract date by the
City. (Performance and Payment Bonds are not to be included in your bid)

4. The instrument should not be dated, except by the last person executing the Contract, normally the City Clerk.

5. Non-discrimination provisions should be included with the Contract, as should applicable Certificates of Insurance
with proper and timely coverage indicated.

6. All modifications or deletions should be initialed or signed by representatives of both the Contractor and the City.

7. Three (3) original copies of the Contract are sent to the Contractor for execution. These three originals should be
signed and returned to the City of Raleigh for final execution, after which one (1) copy will be returned to the Contractor.
Alternatively, copies of the contract may be executed through the City’s DocuSign process.

8. The minority business firm listing is to be completed and submitted as part of the Bid. Additional pages may be
added as needed. All backup information related to solicitation of minority participation shall be copied and submitted
with the Contract. Affidavit A and B must be submitted with your bid. Affidavit C or D must be submitted
depending on MWBE commitment percentage.

Rev.05/15/23

NORTH CAROLINA
WAKE COUNTY

Rev.07/15/2025



NORTH CAROLINA
WAKE COUNTY
CONTRACT FOR CONSTRUCTION/REPAIR

THIS CONTRACT (the “Contract”) is entered into by and between , hereinafter referred to
as the “Contractor”, and the City of Raleigh, a North Carolina municipal corporation, hereinafter referred
to as the “City” for the project entitled: Sidewalk Access Ramp Upgrades and Improvements.

WITNESSETH:
WHEREAS, the City desires to procure a contractor to perform services; and

WHEREAS, the City has completed necessary steps for retention of construction/repair services under
State law and applicable City policies; and

WHEREAS, the City has agreed to engage the Contractor, and the Contractor has agreed to contract with
the City, for performance of services as described, and according to the further terms and conditions, set
forth herein.

NOW THEREFORE, in consideration of sums to be paid to the Contractor, and other good and valuable
consideration, the Contractor and City do contract and agree as follows:

1. Description of Work
The Contractor, at its own proper cost and expense and with skill and diligence, shall furnish all labor,
tools, materials and equipment and do all things necessary for the proper construction and completion
ready for use of the following improvements:

e Bridge Preservation and Repair on the following bridges: Atlantic Ave (910342), Brooks Ave
(910346), Stony Brook Dr (910661), South State St (911085), New Falls of Neuse (911346 &
911347), Corporation Pkwy (911351), Angel Falls Rd (911453 & 911456), Sellona St (911459)

In strict accordance with and as shown in the specifications, schedules, drawings and other documents
set forth herein or incorporated by reference as follows:

NCDOT Standards and Specifications for Roads and Structures (Latest Edition)
NCDOT Standard Drawings

City of Raleigh Public Utilities Handbook

City of Raleigh Standards and Specifications

Guidelines for Land Disturbing Activities

ACI Specifications.

The Contractor shall further perform in accordance with the directions (not inconsistent therewith) given
from time to time during the construction by the project engineer or of such other official, employee, or
other agent of the City as the City may designate.



2. General Obligations of the Contractor

The Contractor will accept the prices specified in this Contract in full compensation and satisfaction for
the performance of this Contract and as consideration of this Contract. The Contractor shall be
responsible for all loss and damages of every kind and nature which may arise out of or an account of
the performance of the work required by this Contractor, and for all risks of every description connected
with the said work; and the Contractor shall be responsible for well and faithfully completing the whole
work according to all applicable plans and specifications and the terms and conditions of this Contract.

3. Time of Commencement and Completion

The entire work required by this Contract shall be commenced by the Contractor not later than 10 days
after the date of Notice-to-Proceed and the entire work shall be completed not later than November 30th,
2026. Failure to complete the work by that time will result in damages due to public inconvenience,
obstruction and delay to traffic, safety, and other considerations. For each consecutive calendar day in
excess of the Contract time specified above, the Contractor shall have withheld monies due it, a sum of
$1,000.00 per calendar day. If applicable, liquidated damages will be deducted/adjusted on a monthly
basis at the time of the partial payment request, based on the Contractor’s progress in comparison
with the approved progress schedule. In the event the Contractor does not complete the Contract
within the contract deadline, including any extensions of time for excusable delays as noted in
Article 17 of the General Conditions portion of the Contract Documents, the Contractor shall have
withheld monies due it based on the above noted procedure. Further, the Contractor shall have
withheld monies due it a sum of $1,000.00 for each consecutive calendar day of delay, until the
Contract is completed.

4. Workmanship and Quality of Services/Warranties

All work under this Contract shall be done and performed to the satisfaction of the project engineer
of the City of Raleigh, or of such other official, employee, or agent of the City as may be designated
by the City, and such official, employee or agent designated by the City shall in all cases of dispute
determine the quantity, quality, acceptability and fitness of the work and materials and of several
portions thereof which are to be paid for under this Contract and shall decide and determine all
questions which may arise as to the measurements, lines, levels and dimensions of the work and all
questions respecting the true construction, interpretation or meaning of the plans and
specifications. In case of dispute between the Contractor and the said official, employee, or
agent of the City, the decision and determination of the latter shall be taken and shall be final and
conclusive.

A. The Contractor, in executing this Contract, warrants that it will be responsible for the
maintenance or correction of any work completed under this Contract that may become
defective due to faulty workmanship or materials for a period of one (1) year after final
acceptance of the work performed.

B. It is understood and agreed by the parties hereto that work done under this Contract shall
be subject to all ordinances of the City of Raleigh relating to work done in the public

streets or other public property of the City. Particularly reference is made to the
provisions of Part 11, Chapter 6 of the Raleigh City Code.

5. Compensation
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In consideration of the performance of this Contract and the full completion of the work required of the
Contractor by the terms and conditions of this Contract, the City agrees to pay to the Contractor the not
to exceed total Contract Amount of: (in written word and numerals), unless changed by a duly
authorized amendment or change order.

A. Partial payments will be made to the Contractor by the City NET thirty (30) days after
presentation of a true and accurate payment application to the City as certified by the

Project Engineer or agent of the City.

B. All invoices must include the following Purchase Order Number

C. The final amount due to the Contractor will be made within thirty (30) days after the
certified completion and final acceptance of all the work required by the Contract less
retainage per Section 6. Payment to the Contractor by the City of the amounts so
determined to be due, in accordance with this Contract, shall relieve the City from all
claims for work done and materials and equipment furnished under this Contract.

D. It is further mutually agreed between the parties that no partial payment made under this
Contract shall be conclusive evidence of the performance of this Contract, either wholly
or in part, and that no such payment shall be construed to be an acceptance of defective
work or improper materials.

6. Retainage

This section will only apply if this public construction contract pertains to a project in which the total
project costs are equal to or greater than one hundred thousand dollars ($100,000.00).

To ensure proper performance of the Contract, the City may retain five percent (5%) of the amount of
each approved partial or periodic payment application until the project work is fifty percent (50%)
complete, provided that the Contractor continues to perform satisfactorily, and any non-conforming
work identified in writing prior to that date has been corrected by the Contractor and accepted by the
construction manager.

If the City determines the Contractor’s performance is unsatisfactory, the City may reinstate retainage
in the amount of five percent (5%) for each subsequent partial or periodic payment application until the
Contractor’s performance becomes satisfactory. The project shall be deemed fifty percent (50%)
complete when the contractor's gross project invoices, excluding the value of materials stored off-site,
equal or exceed fifty percent (50%) of the value of the contract, except the value of materials stored on-
site shall not exceed twenty percent (20%) of the contractor's gross project invoices for the purpose of
determining whether the project is fifty percent (50%) complete. Following fifty percent (50%)
completion of the project, the City may also withhold additional retainage from any subsequent periodic
payment, not to exceed five percent (5%), to allow the City to retain two and one-half percent (2 %2%)
total retainage through the completion of the project.

Within sixty (60) days after the submission of a pay request, the City with written consent of the surety
shall release to the Contractor all retainage on payments held by the City if (1) the City receives a
certificate of substantial completion from the architect, engineer, or designer in charge of the project; or
(2) the City receives beneficial occupancy or use of the project. However, the City may retain sufficient
funds to secure completion of the project or corrections on any work. If the City retains funds, the amount
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retained shall not exceed two and one-half (2 '2) times the estimated value of the work to be completed
or corrected. Any reduction in the amount of the retainage on payments shall be with the consent of the
contractor's surety.

Retainer provisions contained in Contractor’s subcontracts may not exceed the terms and conditions for
retainage provided herein. Contractors are further required to satisfy the retainage provisions of
N.C.G.S. 143-134.1(b2) with regard to subcontracts for early finishing trades (structural steel, piling,
caisson, and demolition) and to coordinate the release of retainage for such trades from the retainage
held by the City from the Contractor pursuant to statute. Nothing shall prevent the City from withholding
payment to the Contractor in addition to the amounts identified herein for unsatisfactory job progress,
defective construction not remedied, disputed work, or third-party claims filed against the City or
reasonable evidence that a third-party claim will be filed.

7. Notices

Except as otherwise expressly provided in this Contract, all notices, requests for payment, or other
communications arising hereunder shall be sent to the following:

City of Raleigh Contractor
Attn: Justin Massengill Attn:

Title: Operations Supervisor Title:
Address 1:  P.O. Box 590 Address 1:
Address 2:  Raleigh, NC 27602 Address 2:
Telephone: 919-996-5787 Telephone:
E-mail: justin.massengill@raleighnc.gov E-mail:

8. Non-Discrimination

A. To the extent permitted by North Carolina law, the Parties for themselves, their agents,
officials, directors, officers, members, representatives, employees, and contractors agree
not to discriminate in any manner or in any form based on actual or perceived age, mental
or physical disability, sex, religion, creed, race, color, sexual orientation, gender identity
or expression, familial or marital status, economic status, veteran status or national origin
in connection with this Contract or its performance.

B. The Parties agree to conform with the provisions and intent of Raleigh City Code §4-
1004 in all matters related to this Contract. This provision is incorporated into the
Contract for the benefit of the City of Raleigh and its residents and may be enforced by
an action for specific performance, injunctive relief, or any other remedy available at law
or equity. This section shall be binding on the successors and assigns of all parties with
reference to the subject matter of the Contract.

9. Minority and Women Owned Business Enterprise

The City of Raleigh prohibits discrimination in any manner against any person based on actual or
perceived age, race, color, creed, national origin, sex, mental or physical disability, sexual orientation,
gender identity or expression, familial or marital status, religion, economic status, or veteran status. The

12



City maintains an affirmative policy of fostering, promoting, and conducting business with women and
minority owned business enterprises.

10. Assignment

This Contract may not be assigned without the express written consent of the City.

11. Applicable Law

All matters relating to this Contract shall be governed by the laws of the State of North Carolina, without
regard to its choice of law provisions, and venue for any action relating to this Contract shall be Wake
County Civil Superior Court or the United States District Court for the Eastern District of North Carolina,
Western Division.

12. Insurance

Contractor agrees to purchase at its own expense insurance coverages to satisfy the following
minimum requirements. A certificate reflecting the following minimum coverages shall accompany
this Contract:

A. Workers” Compensation Insurance:
Limits:
Workers Compensation: Statutory for the State of North Carolina
Employers Liability: Bodily Injury by Accident $1,000,000 each accident

Bodily Injury by Disease $1,000,000 policy limit
Bodily Injury by Disease $1,000,000 each employee

B. Commercial General Liability:
Limits:
Each Occurrence: $1,000,000
Personal and Advertising Injury $1,000,000
General Aggregate Limit $2,000,000

Products and Completed Operations Aggregate $2,000,000

The aggregate limit must apply per project. The form of coverage must be the ISO CG 00 01 policy as
approved by the State of North Carolina Department of Insurance. If a form of coverage other than the
CG 0001 1s used it must be approved by the City’s risk manager. Any endorsed exclusions or limitations
from the standard policy must be clearly stated in writing and attached to the Certificate of Insurance.
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Completed Operations coverage must be maintained for the period of the applicable statute of
limitations.

C. Commercial Automobile Liability:
Limits:
$1,000,000 combined single limit.

D. Additional Insured:
Contractor agrees to endorse the City as an Additional insured on the Commercial
General Liability, Auto Liability and Umbrella Liability if being used to meet the
minimum liability limits for General Liability and Automobile Liability.

The Additional Insured shall read ‘City of Raleigh is named additional insured as their
interest may appear’.

The Certificate Holder address should read:
City of Raleigh

Post Office Box 590

Raleigh, NC 27602-0590

E. Builders Risk Coverage:
Limits:
Minimum limit in the amount of total bid price._The Builder Risk policy must be
endorsed to increase the limit of insurance for all change orders.

F. Policy Form:
Builder Risk coverage must be on a direct physical loss basis and contain no exclusion

for theft, collapse or damage to foundations or underground structures, pipes or
conduits.

G. Named Insured:
The Named Insured shall be The City of Raleigh, the Contractor, and all sub-contractors
with a contractual assumption of responsibility for damage to the project.

All insurance companies must be licensed to do business in North Carolina and be acceptable to the
City’s risk manager. If the insurance company(s) is a permitted surplus lines insurer, the insurance
company name, and NAIC number must be submitted to the City’s risk manager for approval before
commencing work. Contractor shall be required to provide the City no less than thirty (30) days’ notice
of cancellation, or any material change, to any insurance coverage required by this Contract.

A Certificate of Insurance (COI) must be issued by an authorized representative of the insurance
carrier(s). Certificates of Insurance must have the insurance company name and NAIC number clearly
identified. The acceptance of or the review of Certificates of Insurance by the City does not relieve
Contractor of any requirements in the Contract to provide specific insurance coverage required by the
Contract, nor does the acceptance of or review of Certificates of Insurance covenant all insurance
requirements have been met.
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13. Surety Bonds

If Surety Bonds are required by the City for this project, the Contractor shall have furnished and attached
hereto a performance bond and a payment bond each in the penal sum of the full Contract amount
covering the faithful performance of the Contract and the payment of all obligations arising hereunder,
in such form and content as the City may prescribe and with surety approved by the City. Should any
surety upon the bond for the performance of this Contract become unacceptable to the City, the
Contractor must promptly furnish additional security as may be required from time to time by the City
to protect the interests of the City and of persons, firms and corporations supplying labor or materials in
the performance of the work contemplated by the Contract.

14. Indemnity

A.

To the fullest extent allowed by law, Contractor shall indemnify, defend, and hold
harmless the City, its officers, officials, employees, agents, or indemnities (collectively
called “Indemnified Parties”) from and against those Losses, liabilities, damages, and
costs proximately caused by, arising out of, or resulting from the sole negligence of the
Contractor, the Contractor’s agents, or the Contractor’s employees.

In matters other than those covered by subsection 14.1. above, and to the fullest extent
allowed by law, Contractor shall indemnify, defend, and hold harmless the Indemnified
Parties from and against those Losses, liabilities, damages, and costs caused by, arising
out of, resulting from, or in connection with the execution of the work provided for in
this Agreement when the Fault of the Contractor or its Derivative Parties is a proximate
cause of the Loss, liability, damage, or expense indemnified.

Costs and expenses shall include attorneys’ fees, litigation or arbitration expenses, or
court costs actually incurred by the Indemnified Parties to defend against third-party
claims alleged in any court, tribunal, or alternative dispute resolution procedure required
of any of the Indemnified Parties by law or by contract, only if the Fault of the Contractor
or its Derivative Parties is a proximate cause of the attorney’s fees, litigation or arbitration
expenses, or court costs to be indemnified.

The Contractor’s duty to indemnify, defend, and hold harmless described hereinabove
shall survive the termination or expiration of this Contract.

Definitions:

1. For the purposes of this Section 14, the term “Loss” or “Losses” shall include, but
not be limited to, fines, penalties, and/or judgments issued or levied by any local,
state, or federal governmental entity.

il. For the purposes of this Section 14, the term “Derivative Parties” shall mean any
of the Contractor’s subcontractors, agents, employees, or other persons or entities
for which the Contractor may be liable or responsible as a result of any statutory,
tort, or contractual duty.
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15. Communications

If communications to the public and/or City employees are required as part of the Contractor’s scope of
work under this Contract, then the Contractor shall work with the City in the development of a
communications plan (“Communications Plan’) that must first be approved by the City in writing before
any such communications are delivered to the public and/or City employees.

For purposes of this Section 15, such written approval by the City shall be provided by electronic mail
by the applicable City Communications Department employee who is responsible for reviewing and
approving the Communications Plan, such electronic mail to be sent to the electronic mail address listed
in Section 7, above, as part of the contact information for the Contractor representative identified in
Section 7, above.

Among other things, the Communications Plan must establish whether the City or the Contractor will be
responsible for sending any such communications to the public and/or City employees as required either
by this Contract or the Communications Plan. The Communications Plan also shall include, but not be
limited to, communications objectives, target audience, and deliverables (print, video, website, social,
direct, or digital). The Contractor shall comply with the Communications Plan when communicating to
the public and/or City employees pursuant to this Contract and the Communications Plan. All such
communications shall comply with the City’s brand and communications guidelines, as the same may
be amended or modified from time to time.

The City’s current brand and communications guidelines are incorporated into this Contract by reference
and can be found on the City’s website here: https://raleighnc.gov/doing-business/city-brand-guidance-
vendors.

For purposes of this Section 15, “Communications” is defined as any public or City employee facing
information presented in channels such as, but not limited to, a website, mobile applications, social
media, printed materials, vehicles, billboards, and videos.

A. Communications Plan Approval:

Any materials, messaging or outreach from the Contractor related to marketing and
communications of any service or effort under this Contract must first be reviewed and
approved by the City’s Communications Department. This is to ensure that the
Communications Plan: (i) complies with the City’s brand and communication guidelines;
(11) integrates with the City’s other communications channels and digital strategy; (iii)
meets accessibility guidelines; and (iv) conforms to communications best practices with
respect to general user experience.

B. Accessibility Requirements:
For web content that the Contractor is to make accessible to the public and/or City
employees as part of an approved Communications Plan that is included in the
Contractor’s scope of work under this Contract, all web materials including, but not
limited to, tools, mobile applications, and websites, generated by, or on behalf of, the
Contractor must meet at least the mid-range conformance level, AA compliance of the
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current Web Content Accessibility Guidelines, as the same may be amended from time
to time.

Any such web content generated by, or on behalf of the Contractor, as part of a
Communications Plan associated with this Contract shall meet all standards of good
cognitive web accessibility, which include the following:

1. Using proper headings and lists

il. Using unique links

iii. Using alternative text and captions

v. Using more white space

v. Dividing content into more manageable pieces

Vi. Making forms manageable by breaking them into multiple, sequential steps
Vii. Providing a logical reading order

Viii. Being consistent with fonts, colors and locations of page elements
1X. Offering keyboard access

X. Offering content in multiple formats

Xi. Understanding minimum contrast

Languages:

Digital sites/ tools that are for public use/consumption, including for use by City
employees, under a Communications Plan associated with this Contract must have
translation module (e.g., G-translate, Weglot) so that the service is available in all
languages. At minimum, Spanish translation is required on all such digital sites/tools
based on low English proficiency requirements:

1. In most cases, entities that are recipients of federal financial assistance through
U.S. Department of Health and Human Services (HHS) must provide language
assistance services in order to comply with their legal obligation to take
reasonable steps to ensure meaningful access to their programs by persons with
Limited English Proficiency (LEP).

Content:

For any communications content that the Contractor is required to generate, or have
generated, as part of its scope of work under this Contract, the Contractor shall send such
content to City Communications Department staff in raw, high-resolution format for
inclusion in communications materials to be made accessible to the public and/or City
employees as set forth in the Communications Plan that arises from this Contract (i.e.,
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websites, mobile applications, printed materials collateral, and social media). PDF
attachments shall be used only as a last resort and only after written approval by the City,
with such written approval to be provided by the City in electronic mail format as
described elsewhere in this Section 15.

1. Contractor shall only provide to the City communications materials for which the
City has rights to use, with written documentation of such use rights being
provided to the City as requested from time to time by the City in its sole
discretion.

ii. All working files agreed upon for the specific Communications Plan shall be
provided to the City Communications Department, i.e., text, graphics, charts and
data, infographics, and original native files such as Illustrator, Excel, ArcGIS, etc.
Following are the file format specifications:

a. Images: At least 300dpi for printing at actual size; 96dpi and at least
1920x1080px for digital/Web.

b. Video: Any video should be no less than Standard HD (1920x1080) but
preferable 4k.

C. Text: Word document using accessibility best practices (heading

structure, table of contents, and tables).

16. Advertising

The Contractor shall not use the existence of this Contract, or the name of the City, as part of any
advertising without prior written approval of the City.

17. Acknowledgement of City Brand and Tree Logo Ownership and Restrictions

The City of Raleigh has developed proprietary branding (the “City Brand”) centered around the Raleigh
tree mark logo (the “Tree Logo”). The City’s exclusive rights and ownership in and to the Tree Logo are
protected under trademark and copyright, including U.S. Copyright Reg. No. VAul-322-896, N.C. State
Trademark Registration Reg. No. T-23070 and Federal Trademark Registration Reg. No. 5,629,347, as
well as under other federal and state laws.

The Contractor acknowledges and understands that the City is not conferring any license to the
Contractor under this Agreement to use or depict the Tree Logo or other aspects of the City Brand. The
Contractor shall not make any use or depiction of the Tree Logo or other aspects of the City Brand
without the prior express written approval of the City. In this regard, should any materials being produced
by Contractor for the City under this Agreement contemplate use or depiction of the Tree Logo,
including, but not limited to, printed materials, digital media, signage and/or display materials,
Contractor shall proceed under the auspices and direction of the City’s Communications Department and
shall comply with all guidelines and restrictions governing use or depiction of the Tree Logo.
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18. Force Majeure

Except as otherwise provided in any environmental laws, rules, regulations or ordinances applicable to
the parties and the services performed under this Contract, neither party shall be deemed to be in default
of its obligations hereunder if and so long as it is prevented from performing such obligations by an act
of war, hostile foreign actions, nuclear explosion, earthquake, hurricane, tornado, or other catastrophic
natural event or act of God. Either party to the Contract must take reasonable measures and implement
reasonable protections when a weather event otherwise defined as a force majeure event is forecast to be
eligible to be excused from the performance otherwise required under this Contract by this provision.

19. Termination

If the Contractor fails to perform the work described herein by the time allowances provided in Section
3 or fails to provide adequate staff and resources required to properly execute said work in a workmanlike
and safe manner, the City can declare the Contractor in Default.

If the Contractor fails to complete the work in the provided project duration as stated in Section 3 of this
Contract, or fails to meet periodic schedules describing work sequence, or fails to comply with all
appropriate local, federal, or state laws, rules and regulations, then the City may, without prejudice to
any other right or remedy and after giving the Contractor and its surety a maximum of seven (7) days
from delivery of a written notice, declare the Contract in default, take possession of the project and of
all equipment, tools, materials thereon owned by the Contractor and call upon the surety or appropriate
legal recourse to finish the work by whatever method deemed expedient.

20. Laws/Safety Standards

A. The Contractor shall comply with all laws, ordinances, codes, rules, regulations, safety
standards and licensing requirements that are applicable to the conduct of its business,
including those of federal, state, and local agencies having jurisdiction and/or authority.

B. All manufactured items and/or fabricated assemblies subject to operation under pressure,
operation by connection to an electric source, or operation involving a connection to a
manufactured, natural, or LP gas source shall be constructed and approved in a manner
acceptable to the appropriate state inspector which customarily requires the label or re-
examination listing or identification marking of the appropriate safety standard
organization, such as the American Society of Mechanical Electrical Engineers for pressure
vessels; the Underwriters' Laboratories and/or National Electrical Manufacturers'
Association for electrically operated assemblies; or the American Gas Association for gas
operated assemblies, where such approvals of listings have been established for the type(s)
of devices offered and furnished. Further, all items furnished by the Contractor shall meet
all requirements of the Occupational Safety and Health Act (OSHA), and state and federal
requirements relating to clean air and water pollution.

C. Contractor must comply with North Carolina Occupational Safety and Health Standards
for General Industry 13 NCAC 07F (29CFR 1910). In addition, Contractor shall comply
with all applicable occupational health and safety and environmental rules and
regulations.
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The Contractor shall effectively manage its safety and health responsibilities including:

1. Accident Prevention:
Prevent injuries and illnesses to its employees and others on or near the job site.
Contractor managers and supervisors shall ensure personnel safety by strict
adherence to established safety rules and procedures.

il. Environmental Protection:
Protect the environment on, near, and around the work site by compliance with
all applicable environmental regulations.

1il. Employee Education and Training:
Provide education and training to all contractor’s employees before they are
exposed to potential workplace or other hazards as required by specific OSHA
Standards.

21. Applicability of North Carolina Public Records Law

Notwithstanding any other provisions of this Contract, this Contract and all materials submitted to the
City by the Contractor are subject to the public records laws of the State of North Carolina and it is the
responsibility of the Contractor to properly designate materials that may be protected from disclosure as
trade secrets under North Carolina law as such and in the form required by law prior to the submission
of such materials to the City. Contractor understands and agrees that the City may take any and all
actions necessary to comply with federal, state, and local laws and/or judicial orders and such actions
will not constitute a breach of the terms of this Contract. To the extent that any other provisions of this
Contract conflict with this section, the provisions of this section shall control.

22. Miscellaneous

A.

The Contractor shall be responsible for the proper custody and care of any property
furnished or purchased by the City for use in connection with the performance of this
Contract and will reimburse the City for the replacement value of its loss or damage. The
Contractor shall keep the job sites and surrounding area reasonably free from rubbish at
all times and shall remove debris from the site from time to time or when directed to do
so by the City. Before final inspection and acceptance of the project, the Contractor shall
thoroughly clean the job sites, and completely prepare the project and site for use by the
City.

The Contractor shall be considered to be an independent contractor and as such shall be
wholly responsible for the work to be performed and for the supervision of its employees.
Nothing herein is intended or will be construed to establish any agency, partnership, or
joint venture. Contractor represents that it has, or will secure at its own expense, all
personnel required in performing the services under this Contract. Such employees shall
not be employees of or have any individual contractual relationship with the City.

This Contract may be amended only by written agreement of the parties executed by their
authorized representatives.

20



23. Right of Audit and Examination of Records

A. The City may conduct an audit of any services performed and fees paid subject to this
Contract. The City, or its designee, may perform such an audit throughout the contract
period and for three (3) years after termination thereof or longer if otherwise required by
law.

B. The Contractor and its agents shall maintain all books, documents, papers, accounting
records, contract records and such other evidence as may be appropriate to substantiate
costs incurred under this Contract. The City, or its designee, shall have the right to,
including but not limited to: review and copy records; interview current and former
employees; conduct such other investigation to verify compliance with Contract terms;
and conduct such other investigation to substantiate costs incurred by this Contract.

C. “Records” shall be defined as data of every kind and character, including but not limited
to books, documents, papers, accounting records, contract documents, information, and
materials that, in the City's sole discretion, relate to matters, rights, duties or obligations
of this Contract.

D. Records and employees shall be available during normal business hours upon advanced
written notice. Electronic mail shall constitute written notice for purposes of this section.

E. Contractor shall provide the City or its designee reasonable access to facilities and
adequate and appropriate workspace for the conduct of audits.

F. The rights established under this section shall survive the termination of the Contract, and
shall not be deleted, circumvented, limited, confined, or restricted by contract or any other
section, clause, addendum, attachment, or the subsequent amendment of this Contract.

G. The Contractor shall reimburse the City for any overcharges identified by the audit within
ninety (90) days of written notice of the City’s findings.

H. If an audit discloses overpricing or overcharges by the Contractor or Subcontractor in
excess of one percent (1%) of the total contract billings, the Contractor shall reimburse
the City for the cost of the audit.

L Contractor shall ensure that all contracts with any subcontractors provide the City with
an equivalent right to audit as contained herein.

J. Contractor shall, upon request, provide any records associated with this engagement to

the North Carolina State Auditor that are necessary to comply with the provisions of G.S.
§ 147-64.7.

24. Incorporation of Documents/Complete Agreement

This Contract, and any documents incorporated below, represent the entire Contract between the parties
and suspend all prior oral or written statements, agreements or Contracts.
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Specifically incorporated into this Contract are the following attachments, or if not physically attached,
are incorporated fully herein by reference:

Bid Advertisement/City-issued bid document
Contractor’s Bid-response document
Procedure for N.C. Sales Tax Reporting
Performance Bond (w/Power-of-Attorney)
Payment Bond (w/Power-of-Attorney)
Certificate of Insurance

General Conditions

Special or Supplemental Conditions

Job Specifications

SDMWOB Affidavits/documentation

Other (Describe)

L]

I [

In case of conflict between this Contract and any of the incorporated attachments or references listed
above, the terms of this Contract shall prevail.

25. E — Verify

Contractor shall comply with E-Verify, the federal E-Verify program operated by the United States
Department of Homeland Security and other federal agencies, or any successor or equivalent program
used to verify the work authorization of newly hired employees pursuant to federal law and as in
accordance with N.C.G.S. §64-25 et seq. In addition, to the best of Contractor’s knowledge, any
subcontractor employed by Contractor as a part of this contract shall be in compliance with the
requirements of E-Verify and N.C.G.S. §64-25 et seq. In cases of conflict between this Contract and any
of the above incorporated attachments or references, the terms of this Contract shall prevail.

26. Iran Divestment Act Certification

Contractor certifies that, as of the date listed below, it is not on the final divestment list as created by the
State Treasurer pursuant to N.C.G.S. § 147-86.55, et seq. In compliance with the requirements of the
Iran Divestment Act and N.C.G.S. § 147-86.60, Contractor shall not utilize in the performance of the
Contract any subcontractor that is identified on the final divestment list.

27. Companies Boycotting Israel Divestment Act Certification

Contractor certifies that it has not been designated by the North Carolina State Treasurer as a company
engaged in the boycott of Israel pursuant to N.C.G.S. 147-86.81.

The remainder of this page is left blank intentionally.
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IN WITNESS WHEREOF, the parties hereto have executed this Contract by digital signature,
under seal, on the respective dates below, and this Contract shall be effective upon the date of the
City’s signature.

CONTRACTOR: CITY:

CITY OF RALEIGH

a North Carolina municipal corporation
By: By:

(SEAL)

Signature Signature
Name Name
Title Title

Department
Date of Signature Date of Signature
ATTEST: ATTEST:

(SEAL)

Signature City Clerk (or designee)
Name

Title

This instrument has been pre-audited in the manner
required by the Local Government Budget and Fiscal
Control Act.

Chief Financial Officer (or designee)

City of Raleigh Contract 274-TM-3-26
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AFFIDAVIT

STATE OF NORTH CAROLINA

COUNTY OF WAKE
NOW COMES Affiant, , being duly authorized by law and
on behalf of (“Contractor”) after first being duly sworn hereby

swears or affirms as follows:

1. Contractor has submitted a bid for contract or desires to enter into a contract with the
City of Raleigh;
2. As part of his/her duties and responsibilities pursuant to said bid and/or contract,

Contractor attests that he/she is aware of and in compliance with the requirements of E-Verify, the
federal program operated by the United States Department of Homeland Security, and Article 2 of
Chapter 64 of the North Carolina General Statutes, to include (mark which applies):

After hiring an employee to work in the United States, verifies the work authorization
of said employee through E-Verify and retain the record of the verification of work
authorization while the employee is employed and for one year thereafter; or

____ Employs less than twenty-five (25) employees in the State of North Carolina.

3. As part of his/her duties and responsibilities pursuant to said bid and/or contract,
Contractor attests that to the best of his/her knowledge any subcontractors employed as a part of this
bid and/or contract are in compliance with the requirements of E-Verify and Article 2 of Chapter 64 of
the North Carolina General Statutes.

This the day of , 2026.

Affiant
Sworn to and subscribed before me, this the day of , 2026.
[OFFICIAL SEAL]

, Notary Public

My Commission Expires:
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INFORMATION FOR BIDDERS REGARDING COMPLIANCE WITH THE CITY OF RALEIGH’S
MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISE (MWBE) PROGRAM

Policy

In accordance with North Carolina law, the City of Raleigh encourages and provides an equal opportunity for
Certified Minority and Women-Owned Business Enterprises (MWBE) to participate in all aspects of the City’s
contracting and procurement programs. The prime contractor or a first-tier subcontractor on a construction
manager at risk (CMAR) project (collectively, “Bidder”) shall be required to identify participation of MWBE
businesses in its proposal, and document how that participation will be achieved. Bidders are subject to the City’s
MWABE subcontracting requirements (including good faith efforts as applicable), regardless if a Bidder is itself a
Certified MWBE.?

The City has an aspirational goal of 15% of the total contract amount to be performed by MWBE businesses in
contracts awarded by the City for: (i) construction and building projects of $300,000 or more; and (ii) construction
and building projects of $100,000 or more that have any state funding.

Definitions
Certified Minority Business (MWBE)
A business which:

a. At least fifty-one percent (51%) is owned by one or more Minority Persons or Socially and Economically
Disadvantaged Individuals; or in the case of a corporation, in which at least fifty-one percent (51%) of the
stock is owned by one or more Minority Persons or Socially and Economically Disadvantaged Individuals;

b. The management and daily business operations are controlled by one or more Minority Persons or
Socially and Economically Disadvantaged Individuals; and

c. Is certified in one of the MWBE categories as defined by the NC Department of
Administration/Historically =~ Underutilized Business (HUB) and the NC Department of
Transportation/Disadvantaged Business Enterprise (DBE).

Minority Person
A person who is a citizen or lawful permanent resident of the United States and who is:
a. Black, that is, a person having origins in any of the black racial groups in Africa;
b. Hispanic, that is, a person of Spanish or Portuguese culture with origins in Mexico, South or Central
America, or the Caribbean Islands, regardless of race;
c. Asian American, that is, a person having origins in any of the original peoples of the Far East, Southeast
Asia, Asia, the Indian subcontinent, or the Pacific Islands;
d. American Indian, that is, a person having origins in any of the original peoples of North America; or
e. Non-minority Female.

Socially and Economically Disadvantaged Individual

Socially disadvantaged individuals are those who have been subjected to racial or ethnic prejudice or cultural
bias because of their identity as a member of a group without regard to their individual qualities. Economically
disadvantaged individuals are those socially disadvantaged individuals whose ability to compete in the free
enterprise system has been impaired due to diminished capital and credit opportunities as compared to others
in the same business area who are not socially disadvantaged.?

I'See, N.C.G.S. §§ 143-128.2, 143-128.4, 143-129, and 143-131.
2 See, City of Raleigh SOP 505-2.
3 See, 15 U.S.C. 637.
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Bidder Responsibilities

Bidders agree to comply with all the terms and conditions of the City of Raleigh’s Minority and Women-Owned
Business Enterprise (MWBE) Program. Bidders must use good faith efforts (if applicable) to meet participation
goals through the award of subcontracts to certified MWBE businesses consistent with City policy and North
Carolina law.

Pre-Bid Opening

The City’s Solicitation Documents include forms that: (a) capture information about MWBEs and any other
subcontractors or suppliers that a Bidder intends to use on a contract (“Identification of MWBE Participation”)
and (b) affidavits to be completed by the Bidder.

Identification of MWBE Participation

The “Identification of MWBE Participation” must be completed by the Bidder on the City’s form and submitted
with its bid. If the project work is to be self-performed by the Bidder, the Bidder must so designate by checking
the appropriate box on the form. For all Bidders which will not be self-performing the project work, the
“Identification of MWBE Participation” form must be completed in its entirety. The Bidder must list on the City’s
form all MWBE businesses which will be construction subcontractors, vendors, or suppliers (collectively,
“Subcontractors”) on the project, and the total dollar value of its bid that will be performed by MWBEs. The
failure to complete the “Identification of MWBE Participation” form in its entirety, or the failure to submit a
completed “Identification of MWBE Participation” form with its bid, will render the bid non-responsive and the
Bidder’s bid will not be considered for award. The City will only credit MWBE participation for those
Subcontractors listed on the “Identification of MWBE Participation” form.

Affidavit A: Listing of Good Faith Efforts

If the Bidder intends to subcontract any portion of the project work on a contract, an Affidavit A must be properly
executed and submitted with its bid, listing the good faith efforts the Bidder made to achieve MWBE
subcontracting goals for the contract prior to submitting its bid. The Affidavit A must be completed using the
City’s form. A minimum of fifty (50) good faith efforts points is required, the failure to achieve at least 50 points
is grounds for rejection of a bid.

Affidavit B: Intent to Perform Contract with Own Workforce

In lieu of an Affidavit A, a Bidder that intends to perform 100% of the project work on a contract with its own
current workforce may submit an Affidavit B with its bid. In submitting an Affidavit B, a Bidder certifies that the
Bidder does not customarily subcontract elements of this type of project, and normally performs, has the
capability to perform, and will perform all elements of the project work on the contract with its own current
workforce. The Affidavit B must be completed using the City’s form.

The failure to submit a properly executed Affidavit A or Affidavit B with a bid will render the bid non-responsive
and the bid will not be considered for award.

Bid Opening
At the project bid opening, the total MWBE participation for each bid will be recorded. Upon being named the
apparent low bidder, the Bidder must comply with the following:

a. If the Bidder submitted an Affidavit B with its bid indicating its intent to perform 100% of the project
work on the contract with its own current workforce, then the Bidder is not required to resubmit its
Affidavit B or to submit any additional affidavits (i.e., Affidavit C or Affidavit D). The City, in its discretion,
may request that the Bidder submit additional information or documentation, including, but not limited
to, information relating to the Bidder’s subcontracting history and its ability to perform all elements of
the project work on the contract with its own current workforce.
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b. If the Bidder submitted an Affidavit A with its bid and the amount of MWBE participation as a percentage
of the total contract price meets or exceeds the applicable goal, then the Bidder must submit to the City
an Affidavit C within three (3) business days after being notified by City Staff that it is the apparent low
bidder. The Bidder must complete the Affidavit C in its entirety using the City’s form.

c. Ifthe Bidder submitted an Affidavit A with its bid and the amount of MWBE participation as a percentage
of the total contract price does not meet the applicable goal, then the Bidder must submit an Affidavit D
to the City within three (3) business days after being notified by City Staff that it is the apparent low
bidder. The Bidder must complete Affidavit D in its entirety on the City’s form. In conjunction with the
Affidavit D, the Bidder must include supplemental documentation of the good faith efforts made to meet
the applicable goal. The City, in its discretion, may request that the Bidder submit additional information
or documentation, including, but not limited to, information or documentation relating to any good faith
efforts claimed by the Bidder, and completion of the City’s Good Faith Negotiation Form and Solicitation
Form. Good faith efforts can be demonstrated using, among other factors, the following:

i. Attending pre-solicitation or pre-bid meetings that are scheduled by the City to inform MWBE
firms of contracting, subcontracting, and supply opportunities.

ii. Advertising in general circulation, trade association, or minority-focus media concerning
subcontracting opportunities.

iii.  Providing written notice, to a reasonable number of specific MWBE firms that their interest in
the contract is being solicited, at least 10 days before bids are due, to allow MWBE firms time
to participate.

iv.  Following up initial solicitation of interest by contacting MWBE firms to determine with
certainty whether the MWBE firms are interested.

V. Identifying and selecting portions of the work to be performed by MWBE firms in order to
increase the likelihood of MWBE participation (including where appropriate, breaking down
contracts into economically feasible units to facilitate MWBE participation).

vi.  Providing interested MWBE firms with equal access to plans, specifications, and requirements
of the contract.

vii.  Negotiating fairly with interested MWBE firms, not rejecting MWBE firms as unqualified without
sound reasons based on a thorough investigation of their capabilities.

viii. Using the services of the City’s MWBE office; available minority community organizations;
minority contractors' groups; local, state, and federal minority business offices; and other
organizations that provide assistance in the recruitment and placement of MWBE firms.

ix.  Assisting interested MWBE firms in need of equipment, loan capital, lines of credit or joint pay
agreements to secure loans, supplies or letters of credit, including waiving credit that is
ordinarily required.

X. Assisting interested MWBE firms in obtaining bonding, insurance, or providing alternatives to
bonding or insurance for Subcontractors.

xi.  Negotiating joint venture and partnership arrangements with minority businesses to increase
the opportunities for minority participation when possible.

xii.  Provide for quick pay agreements and policies to enable minority contractors and suppliers to
meet cash flow demands.

For each unmet MWBE participation goal, for which an Affidavit D is submitted, a Bidder must earn at least fifty
(50) good faith efforts points. The failure to achieve at least fifty (50) points is grounds for rejection of a bid. All
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actions necessary to earn good faith efforts points must occur prior to bid opening. In determining whether a
Bidder has made good faith efforts, the City will evaluate the efforts made by the Bidder and will determine
compliance with regard to quantity, intensity, and results of these efforts prior to recommendation of award.

Post-Award

Payment

For purposes of this section the word “Contractor” means both the prime contractor and the CMAR for CMAR
projects. The Contractor must submit a completed Payment Affidavit - Subcontractor / Supplier Utilization Form
with each payment application, including periodic payments and final payment. Payment applications will not be
processed by the City until a completed Payment Affidavit — Subcontractor/ Supplier Utilization Form is
submitted. Within seven (7) days of receipt by the Contractor of a periodic or final payment from the City, the
Contractor must pay each first-tier Subcontractor based on work completed or services provided under each
subcontract. If the Contractor has made a quick pay commitment with any MWBE Subcontractor, they must
comply with the provisions of their quick pay commitment.

Changing a Certified MWBE Subcontractor

If the situation arises that it becomes necessary to terminate, replace, or reduce the work of a MWBE
Subcontractor counted toward a committed MWBE subcontracting goal, the Contractor must submit a
completed Request to Change MWBE Subcontractor form to the applicable department project manager and
the City’s MWBE Program Manager. Any change in the work of a MWBE Subcontractor, including its termination
and/or replacement, must first be approved by the City based upon good cause shown. Any further explanation
or detail to the City in addition to what is identified in the Request to Change MWBE Subcontractor form must
be on company letterhead. Good faith efforts shall apply to the selection of any substitute Subcontractor.
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ACKNOWLEDGMENT OF MWBE POLICY
[PURSUANT TO N.C.G.S. § 143-128.2]

The City’s policy is to encourage bidders in the participation of MWBE businesses. A presentation of that
policy has been made at the pre-bid or pre-proposal conference. By submission of a bid or proposal in
response to this solicitation, the Bidder consents to all the terms and conditions of the City of Raleigh
Minority and Women-Owned Business Enterprise (MWBE) Policy. A copy of the policy may be provided
upon request by the Business Engagement & Opportunities Division, or online at www.raleighnc.gov.

Bidder recognizes that the City of Raleigh encourages and provides equal opportunity for MWBE
businesses to participate in all aspects of the City’s contracting and procurement. The City’'s MWBE
participation aspirational goal is at least fifteen percent (15%) of the total contract amount to MWBEs on
construction projects of $300,000 or more and building related contracts of $100,000 or more that include
any State funding. The Bidder on the subject Contract/Proposal must document good faith efforts to
provide meaningful participation by MWBEs in the performance of the Contract. Bidder agrees that the
City may reject a bid for MWBE Policy violations, including but not limited to, providing inaccurate
information or for failure to provide required MWBE documentation.

The Prime Contractor will be required to identify participation of MWBE businesses and how that
participation will be achieved. Bidder must identify anticipated subcontractors, including any Minority &
Women-Owned Businesses, intended to be used. Bidder further agrees, if awarded a Contract, it will,
upon request, submit to the City, the proper affidavit identifying the workforce actually utilized on the
Contract. All MWBE related bid documents have been provided to the Bidder. MWBE information
provided by the Bidder is subject to the NC Public Records Act. Bidder acknowledges that the City must
be notified of any change of subcontractors, suppliers, or subconsultants.

To the extent permitted by North Carolina law, the Bidder for themselves, their agents, officials, directors,
officers, members, representatives, employees, and contractors agree not to discriminate in any manner
or in any form based on actual or perceived age, mental or physical disability, sex, religion, creed, race,
color, sexual orientation, gender identity or expression, familial or marital status, economic status,
veteran status or national origin in connection with this Contract/Proposal or its performance. The Bidder
agrees to conform with the provisions and intent of Raleigh City Code §4-1004 in all matters related to
this Contract/Proposal. This provision is incorporated herein for the benefit of the City of Raleigh and its
residents and may be enforced by an action for specific performance, injunctive relief, or any other
remedy available at law or equity. This section shall be binding on the successors and assigns of all parties
with reference to the subject matter of the Contract/Proposal.

| have read and understand the City of Raleigh’s MWBE policy.

Signature

Printed Name and Title

Company

Date
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IDENTIFICATION OF MWBE PARTICIPATION
Formal Contracts & Construction Contracts Equal or Exceeding $300,000

This Identification of MWBE Participation Form is for the purpose of capturing information regarding the utilization of MWBEs and other
subcontractors and suppliers on Formally Bid City Contracts and Construction Contracts equal or exceeding $300,000. MWBE participation is

encouraged for all City of Raleigh contracting opportunities. Please refer to the City’s MWBE Policy for any contract specific requirements.
Copy this Form as needed.

BIDDER NAME

PROJECT NAME

PROJECT NUMBER CITY DEPARTMENT

CONTRACT TYPE [ Construction [ Services O Other *

[0 PRIME IS MWBE | Classification:
[ Certified with NCHUB
[ Certified with NCDOT-DBE

BID SUBMITTAL DATE

MWABE Classifications: American Indian (Al), Asian American (AA), Black/African-American (B), Hispanic (H), Non-Minority Female (NMF), Socially/Economic Disadvantaged (D)
*For Professional Services Contracts, please use the Identification of MWBE Participation for Professional Services Form

[0 WORK TO BE SELF-PERFORMED

Check this box only if you intend to perform 100% of the work on this Project/Contract with your own current work forces, and you
normally perform and have the capability to perform all elements of this work on this Project/Contract with your own current work forces.

MWBE SUBCONTRACTORS

Complete the chart below for all MWBE subcontractors that you intend to use on this Project/Contract regardless of dollar amount.

MWBE Description of [ Percentage of | Total Projected

Company Name Classification Services Total Contract*| Utilization ($)*

MWABE Classifications: American Indian (Al), Asian American (AA), Black/African-American (B), Hispanic (H), Non-Minority Female (NMF), Socially/Economic Disadvantaged (D)
*If the proposal is subject to an RFQ process, you may enter “N/A”.

Total Estimated MWBE Utilization* S
Total Proposal Amount* S
Percent Estimated MWBE Utilization* %

(Total Estimated MWBE Utilization divided by Total Bid Amount)

*|f the proposal is subject to an RFQ process, you may enter “N/A”.
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AFFIDAVIT A
Listing of Good Faith Efforts (GFE)

Affidavit of
(Name of Bidder)
Project Name
Project Number
Total Project Bid Bid Submittal Date
Total Available GFE Points: 155 Minimum Number GFE Points Required: 50
POINTS GOOD FAITH EFFORT (GFE)

O 10 | Contacted MWBE businesses that reasonably could have been expected to submit a quote and that
were known to the contractor or available on State or local government-maintained lists, at least 10
days before the bid date and notified them of the nature and scope of the work to be performed.

O 10 | Made construction plans, specifications and requirements available for review by prospective MWBE
businesses or provided these documents at least 10 days before bids are due.

O 15 | Broken down or combined elements of work into economically feasible units to facilitate MWBE
business participation.

O 10 | Worked with MWBE businesses trade, community, or contractor organizations identified by the
MWBE Office and included in the bid documents that provide assistance in recruitment of MWBE
businesses.

O 10 | Attended pre-bid meetings schedule by the public owner.

O 20 | Provided assistance in getting required bonding or insurance or provided alternatives to bonding or
insurance for subcontractors.

O 15 | Negotiated in good faith with interested MWBE businesses and did not reject them as unqualified
without sound reasons based on their capabilities. Any rejection of a MWBE business based on lack
of qualification should have the reasons documented in writing.

O 25 | Provided assistance to MWBE businesses in need of equipment, loan capital, lines of credit, or joint
pay agreements to secure loans, supplies, or letters of credit, including waiving credit that is ordinarily
required. Assisted MWBE businesses in obtaining the same unit pricing with the bidder’s suppliers in
order to help MWBE businesses in establishing credit.

O 20 | Negotiated joint venture and partnership arrangements with MWBE businesses in order to increase
opportunities for MWBE businesses participation on a public construction or repair project when
possible.

O 20 | Provided quick pay agreements and policies to enable MWBE business contractors and suppliers to
meet cash flow demands.

Total GFE Points

The undersigned certifies the preceding representation is a true and accurate statement of Good Faith Efforts made
toward the participation of MWBE businesses in the performance of this Project/Contract. Failure to provide
accurate and truthful information is a violation of the City of Raleigh MWBE Policy and may result in the sanctions
prescribed therein.

Thisthe ___ of , 20

Signature Printed Name/Title
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AFFIDAVIT B
Intent to Perform Contract with Own Workforce

Affidavit of

(Name of Bidder)

Project Name

Total Project Bid Bid Submittal Date

Project Number
[ pRIME Is MWBE [Classification: O Certified with NCHUB
O Certified with NCDOT-DBE

*MWABE Classifications: American Indian (Al), Asian American (AA), Black/African-American (B), Hispanic (H), Non-Minority Female (NMF),
Socially/Economic Disadvantaged (D)

The Bidder hereby certifies having read and understood the City of Raleigh MWBE Policy, and affirms that
it is the intent of the Bidder to perform 100% of the work required for the above-named Contract.

In making this certification, the Bidder states that the Bidder does not customarily subcontract elements
of this type project, and normally performs and has the capability to perform and will perform all elements
of work on this project with the Bidder’s own current work forces; and

The Bidder agrees to provide any additional information or documentation requested by the City of
Raleigh in support of the above statement. If additional scopes of work are added after the Bidder has
been awarded the Contract, then the Bidder agrees to make a Good Faith Effort to utilize Minority and
Women-Owned Business Enterprises (MWBEs), as applicable, where possible.

The undersigned hereby certifies that he or she has read this certification and is authorized to bind the
Bidder to the commitments herein contained.

Date: Name of Authorized Officer:

Signature:

Title:

State of North Carolina, County of

Subscribed and sworn to before me this day of 20
Notary Public My commission expires
SEAL
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AFFIDAVIT C
MWBE SUBCONTRACTOR UTILIZATION COMMITMENT

This affidavit is to be provided by the Prime Contractor within three (3) business days after notification by the City of being the
apparent lowest, responsible, responsive bidder (LRRB) if the portion of the work to be performed by MWBE Businesses equals or
exceeds fifteen percent (15%) of the total contract price. Copy this Form as needed.

SECTION 1. PROJECT INFORMATION

Project Name

Project Number

City Department

Project Manager

Phone Number

Email Address

Bidder

Contact Name

Phone Number

Email Address

O pRIME IS MWBE |Classification:
O Certified with NCHUB
O Certified with NCDOT-DBE

Bid Submittal Date

Prime to Perform |$ Prime to Perform %
Total Base Bid Amount S
Total Contract Amount (including Contingency) S
Total MWBE Subcontractor / Supplier Utilization $
Percent MWBE Subcontractor Utilization (Total MWBE $ divided by Total Base Bid) %

SECTION 2. MWBE SUBCONTRACTORS

Complete the chart below for all MWBE subcontractors to be used on this Project/Contract regardless of dollar amount.

i P t .
C N Inﬁ)?l:::iton MWBE Description (:fc $2t:Ige Total Projected
ompany Name ) e £ h tilizati
(Name, Email, Phone) Classification| of Services Contract Utilization (S)

*MWABE Classifications: American Indian (Al), Asian American (AA), Black/African-American (B), Hispanic (H), Non-Minority Female (NMF), Socially/Economic Disadvantaged (D)
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Letters of Intent Submitted Upon Notice from the City

Within three (3) Business Days after receiving a request from the City (or within such longer time as may be communicated
by the City in writing), Bidders must submit a separate Letter of Intent for each MWBE listed on Affidavit C. Each Letter of
Intent must be executed by both the MWBE and the Bidder. The City shall not count proposed MWABE utilization for which
it has not received a Letter of Intent by this deadline.

Adding Subcontractors or Suppliers After Submitting This Form
Nothing in this Affidavit shall be deemed to preclude you from entering into subcontracting arrangements after submission
of this form. However, per the City of Raleigh MWBE Policy, you must comply with the following:

e You must maintain the level of MWBE participation proposed on this Affidavit throughout the duration of the
Contract, except as may be otherwise specifically allowed by the City.

¢ [fyou need to terminate or replace a MWBE, you must complete a Request to Change a MWBE Subcontractor Form.

e If the scope of work on the Contract increases, or if you elect to subcontract any portion of work not identified on
this form as subcontracted, then you must comply with City of Raleigh MWBE Policy, including Good Faith Efforts.

e A Letter of Intent must also be submitted for each MWBE you add subsequent to contract award.

Signature
Your signature below indicates that the undersigned firm certifies and agrees that:
a. You have complied with all provisions of the City of Raleigh MWBE Policy;
b. The information provided is a true and accurate statement of MWBE businesses intended to be used as
subcontractors, subconsultants, or suppliers in the performance of this Project/Contract; and
c. Failure to provide accurate and truthful information or to properly document such compliance in the manner and
within the time periods established by the City of Raleigh MWBE Policy shall constitute a violation of the City of
Raleigh MWBE Policy and may result in the sanctions prescribed therein, including rejection of your bid.

Thisthe __ of , 20

Signature Printed Name/Title
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AFFIDAVIT D
GOOD FAITH EFFORTS (GFE) AND STATEMENT OF GFE COMPLIANCE

This affidavit is to be provided by the Prime Contractor within three (3) business days after notification by the City of being the apparent lowest,
responsible, responsive bidder (LRRB) if the Bidder has not fully met the established MWBE Goal (15%) for this Project. The Bidder must document
it has met the GFE requirements by completing this Form. GFE Points will be calculated independently by the City.

SECTION 1. PROJECT INFORMATION

Project Name

Project Number City Department

Project Manager

Phone Number Email Address
Bidder Contact Name

Phone Number Email Address
O pRrIME IS MWBE [Classification: Bid Submittal Date

O Certified with NCHUB
O Certified with NCDOT-DBE

Prime to Perform |$ Prime to Perform %
Total Base Bid Amount S
Total Contract Amount (including Contingency) S
Total MWBE Subcontractor / Supplier Utilization S
Percent MWBE Subcontractor Utilization (Total MWBE $ divided by Total Base Bid) %

SECTION 2. MWBE SUBCONTRACTORS

Complete the chart below for all MWBE subcontractors to be used on this Project/Contract regardless of dollar amount.

.. P t .
. . n ﬁ)?‘rr:::iton MWBE Description (:rfc '?:t:Ige Total Projected
ompany Name ificati i ilizati
pany (Name, Email, Phone) | Classification| of Services | oo | Utilization ()

*MWABE Classifications: American Indian (Al), Asian American (AA), Black/African-American (B), Hispanic (H), Non-Minority Female (NMF), Socially/Economic Disadvantaged (D)
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SECTION 3. GOOD FAITH EFFORTS

Below is a list of Good Faith Efforts as defined in the City’s MWBE Policy. To the left of each item is the number of points assigned to
that item. Please place an “X” in the first column for each item you are claiming credit. Please provide any documentation, if available.
Failure to achieve the minimum number of GFE points stated in the box below may constitute grounds for rejection of your bid.

NOTE: All actions necessary to earn GFE Points must be undertaken prior to Bid Opening.

Total Available GFE Points: 155 Minimum Number GFE Points Required: 50
POINTS GOOD FAITH EFFORT (GFE)
O 10 Contacted MWBE businesses that reasonably could have been expected to submit a quote and that

were known to the contractor or available on State or local government-maintained lists, at least 10
days before the bid date and notified them of the nature and scope of the work to be performed.

O 10 Made the construction plans, specifications and requirements available for review by prospective
MWSBE businesses or providing these documents to them at least 10 days before the bids are due.

O 15 Broken down or combined elements of work into economically feasible units to facilitate MWBE
business participation.

O 10 Worked with MWBE businesses trade, community, or contractor organizations identified by the
MWSBE Office and included in the bid documents that provide assistance in recruitment of MWBE
businesses.

O 10 Attended pre-bid meetings schedule by the public owner.

O 20 Provided assistance in getting required bonding or insurance or provided alternatives to bonding or

insurance for subcontractors.

O 15 Negotiated in good faith with interested MWBE businesses and did not reject them as unqualified
without sound reasons based on their capabilities. Any rejection of a MWBE business based on lack of
qualification should have the reasons documented in writing.

O 25 Provided assistance to MWBE businesses in need of equipment, loan capital, lines of credit, or joint
pay agreements to secure loans, supplies, or letters of credit, including waiving credit that is ordinarily
required. Assisted MWBE businesses in obtaining the same unit pricing with the bidder’s suppliers in
order to help MWBE businesses in establishing credit.

O 20 Negotiated joint venture and partnership arrangements with MWBE businesses in order to increase
opportunities for MWBE businesses participation on a public construction or repair project when
possible.

O 20 Provided quick pay agreements and policies to enable MWBE business contractors and suppliers to

meet cash flow demands.

Total GFE Points (Claimed by Bidder) Total GFE Points (Assessed by City)
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Letters of Intent Submitted Upon Notice from the City

Within three (3) Business Days after receiving a request from the City (or within such longer time as may be communicated
by the City in writing), Bidders must submit a separate Letter of Intent for each MWBE listed on this Affidavit D. Each Letter
of Intent must be executed by both the MWBE and the Bidder. The City shall not count proposed MWBE utilization for
which it has not received a Letter of Intent by this deadline.

Adding Subcontractors or Suppliers After Submitting This Form
Nothing in this Affidavit shall be deemed to preclude you from entering into subcontracting arrangements after submission
of this form. However, per the City of Raleigh MWBE Policy, you must comply with the following:

e You must maintain the minimum level of MWBE participation proposed on this Affidavit throughout the duration of
the Contract, except as may be otherwise specifically allowed by the City.

e If you need to terminate or replace a MWBE, you must complete a Request to Change a MWBE Subcontractor Form.

¢ |f the scope of work on the Contract increases, or if you elect to subcontract any portion of work not identified on
this form as subcontracted, then you must comply with City of Raleigh MWBE Policy, including Good Faith Efforts.

e A Letter of Intent must also be submitted for each MWBE you add subsequent to contract award.

Signature
Your signature below indicates that the undersigned firm certifies and agrees that:
a. You have complied with all provisions of the City of Raleigh MWBE Policy;
b. The information provided is a true and accurate statement of Certified MWBE businesses intended to be used as
subcontractors, subconsultants, or suppliers in the performance of this Project/Contract; and
c. Failure to provide accurate and truthful information or to properly document such compliance in the manner and
within the time periods established by the City of Raleigh MWBE Policy shall constitute a violation of the City of
Raleigh MWBE Policy and may result in the sanctions prescribed therein, including rejection of your bid.

This the ___ of , 20

Signature Printed Name/Title
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Letter of Intent

In accordance with City of Raleigh MWBE Policy, within three (3) Business Days after receiving a request from the City (or within such longer time as
may be communicated by the City in writing), a Bidder must submit a separate Letter of Intent for each MWBE subcontractor listed on Affidavit C or
Affidavit D, as may be applicable.

Project Name

Project Number

Section 1: TO BE COMPLETED BY THE BIDDER

Name of Bidder

Address

Contact Person

Telephone E-mail Fax

If the Bidder has entered into a Quick Pay Agreement, in association with this Letter of Intent and as defined in the City’s MWBE Policy, please
attach a copy of the executed Agreement with the undersigned MWBE.

Identify in complete detail the scope of work to be performed or item(s) to be supplied by the MWBE.

Cost of Work to be Performed by MWBE S

Section 2: TO BE COMPLETED BY MWBE SUBCONTRACTOR

Name of MWBE

Address

Contact Person

Telephone E-mail Fax

Upon execution of a Prime Contract with the City for the above referenced project, the Bidder certifies that it intends to utilize the
MWABE listed above, and that the description, cost and percentage of work to be performed by the MWBE as described above is
accurate. The MWBE firm certifies that it has agreed to provide such work/supplies for the amount stated above.

BIDDER

Signature Date

Print Name and Title

MWBE

Signature Date

Print Name and Title
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CONTRACT SUBCONTRACTOR IDENTIFICATION FORM
Building Project/Construction Contracts
(This form MUST be submitted within 30 days after award of the Contract)

This Final Subcontractor Identification Form is to provide a list of all subcontractors that the Contractor will use in the performance of the Contract
with the City, in accordance with NCGS §143-128.2. Copy this Form as needed.

CONTRACTOR NAME
PROJECT NAME
PROJECT NUMBER CITY DEPARTMENT
] PRIME IS MWBE Classification: CONTRACT AWARD DATE
[ Certified with NCHUB
[ Certified with NCDOT-DBE

MWBE Classifications: American Indian (Al), Asian American (AA), Black/African American (B), Hispanic (H), Non-Minority Female (NMF), Socially/Economic Disadvantaged (D)

[0  WORK TO BE SELF-PERFORMED

Check this box only if you intend to perform 100% of the work on this Project/Contract with your own current work forces, and you
normally perform and have the capability to perform all elements of this work on this Project/Contract with your own current work forces.

ALL CONTRACT SUBCONTRACTORS

Complete the chart below for all subcontractors that will be used on this Contract regardless of dollar amount.

Company Name Contact Description of Service/Trade Total (S)

Name:

[ Certified MWBE [ Registered Raleigh SCS E-mail: Address:
Name:

[ Certified MWBE [ Registered Raleigh SCS | E-mail: Address
Name:

[ Certified MWBE [ Registered Raleigh SCS E-mail: Address:
Name:

[ Certified MWBE [ Registered Raleigh SCS E-mail: Address:
Name:

[ Certified MWBE [ Registered Raleigh SCS E-mail: Address:
Name:

[ Certified MWBE [ Registered Raleigh SCS E-mail: Address:
Name:

[ Certified MWBE [ Registered Raleigh SCS E-mail: Address:

|
Certification must be with NCHUB or the NCDOT-DBE. Proof of Certification may be required upon request by the City.

Total Contract Amount S

Total MWBE Utilization S

Percent MWBE Utilization
(Total MWBE Utilization divided by Total Contract Amount) %
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APPENDIX E - CERTIFIED SUBCONTRACTOR / SUPPLIER PAYMENT APPLICATION FORM

Contractors must submit this form with each request for payment from the City of Raleigh, including any invoice or request for final payment.
Requests for payment are limited to work that has been completed and approved for all subcontractors and suppliers in connection with the Contract.

Copy this form as needed. The Contractor on the Prime Contract (i.e., Prime) is responsible for collecting and submitting this Appendix E from all
subsequent lower tier contractors.

| Section 1: PROJECT INFORMATION

Project Name Contractor Name
Total Contract Amount s Pay App #/Contract ID #
Total MWBE Sub ($/%) $ % Invoice Amount | 5
Payment Period |___/__/20___ through ___/__ /20___ City Department
FINAL PAYMENT [] Check only when submitting Final Pay Request.| Project Completion Date

Section 2: PAYMENTS TO SUBCONTRACTORS

Complete the chart below for all MWBE subcontractors used on the Project/Contract regardless of dollar amount.

f Percent of Cumulative
MWBE Percentage o S pavment this Pavments
Wi ubcontract y y
Company Name Classification ork Performed Total Contract completod iy e

*MWSBE Classifications: American Indian (Al), Asian American (AA), Black/African-American (B), Hispanic (H), Non-Minority Female (NMF), Socially/Economic Disadvantaged (D)

Section 3: PAYMENTS TO SUPPLIERS

All suppliers providing goods under City contracts must be listed on the Sales Tax Statement submitted with each pay request. The City may request,
on a case-by-case basis, that the Contractor require certain suppliers to be registered in the Raleigh Supplier Connection System and may withhold
payment of any amounts due the Contractor in the event the Contractor fails to comply with such request.

The undersigned certifies the preceding chart is a true and accurate statement of all payments that have been made to subcontractors
on this Project/Contract, and that all Suppliers providing goods under this contract have been listed in the Sales Tax Statements
submitted to the City in connection with this Payment Appendix E. If no subcontractors or suppliers are listed on the preceding chart
or Sales Tax Statements, the undersigned certifies that no subcontractors or suppliers were used in performing the Project/Contract
for the payment period indicated. Failure to provide accurate and truthful information is a violation of the City of Raleigh MWBE Policy
and may result in the sanctions prescribedtherein.

This day of 20

Signature Print Name and Title

To be completed by City for FINAL PAYMENT

Total Paid to Contractor S Proposed MWBE Amount 5 MWBE Commitment: %
[ Prime Contractor MWBE
Total Paid to Subcontractors S Total to MWBE Subcontractors  $ MWABE Final: %
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REQUEST TO CHANGE A MWBE SUBCONTRACTOR

Contractors must submit this form for any request to change any MWBE subcontractor or supplier in
connection with the Contract. The Contractor on the Prime Contract (i.e. prime) is responsible for collecting
and submitting this form from all subsequent lower tier contractors.

PROJECT NAME
PROJECT MANAGER CONTRACT NUMBER
PRIME CONTRACTOR CONTACT NAME

PHONE NUMBER

E-MAIL ADDRESS

DATE OF CHANGE

CITY DEPARTMENT

SECTION 1: PREVIOUS REQUESTS FOR CHANGE

[J NO PREVIOUS REQUEST FOR THIS PROJECT/CONTRACT.
Complete the chart below for all previous Requests to Change a MWBE Subcontractor.

Date of

Subcontractor’s
Request

Company Name

Classification

Request Approved:

MWBE
Y/N Work Performed

MWBE Classifications: American Indian (Al), Asian American (AA), Black/African-American (B), Hispanic (H), Non-Minority Female (NMF),

Socially/Economic Disadvantaged (D)

Section 2: CURRENT MWBE SUBCONTRACTOR INFORMATION

CURRENT MWBE SUBCONTRACTOR

SERVICE PROVIDED

PERCENT OF TOTAL CONTRACT

%

PERCENT OF SUBCONTRACT COMPLETE

%

TOTAL AMOUNT OF SUBCONTRACT | $

TOTAL AMOUNT PAID TO DATE S

Section 3: PROPOSED ACTION (SELECT ONE)

[ WORK TO BE SELF-PERFORMED

Check this box only if the work previously performed by the above MWBE subcontractor will be performed
with your own current work forces, and you normally perform and have the capability to perform all
elements of this work on this Project/Contract with your own current work forces.

[0 REPLACE MWBE SUBCONTRACTOR

Section 4: REASON FOR CHANGE (SELECT AT LEAST ONE)

O The listed MWBE, after having had a reasonable opportunity to do so, fails or refuses to execute a

written contract.

O The listed MWBE is bankrupt or insolvent.

O

The listed MWABE fails or refuses to perform the subcontract or furnish the listed materials.
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O The work performed by the listed subcontractor is unsatisfactory according to industry standards and
is not in accordance with the plans and specifications.

O

O Other - explain in detail on company letter head and attach to this Request.

The subcontractor is substantially delaying or disrupting the progress of the work.

Section 5: NEW SUBCONTRACTOR INFORMATION (IF APPLICABLE)

Complete the information below for the new MWBE subcontractor requested to be changed on the

Project/Contract.

Company Name

Contact MWBE
Person Classification

Work to be
Performed

Amount of
Subcontract

Subcontractor’s
Percentage of
Total Contract

MWBE Classifications: American Indian (Al), Asian American (AA,) Black/African-American (B), Hispanic (H), Non-Minority Female (NMF),

Socially/Economic Disadvantaged

(D)

If new subcontractor(s) is not MWBE, attach documentation of Good Faith Efforts (Affidavit A).

This the ___ of

,20

TO BE COMPLETED BY CITY

Original Total Contract

Amount:

Signature

Original Total MWBE

Participation

New Total Contract

Amount:

SIGNATURE:

New Total MWBE Participation

Contract Amount Impact  Increase S

NOTES:

Decrease S

MWBE Participation Change

No Change []

Decrease

No Change

Increase

Printed Name/Title

PRINT NAM

DATE:

5

[0 appPrOVED

[0 Rrejectep
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Minority and Women-owned Business
Enterprise Program (MWBE)

Explanation of Affidavit A
A Listing of the Good Faith Effort (GFE)

Company has made a good faith effort to recruit minority businesses in accordance with N.C. Gen. Stat. § 143-
128.2 and represents that it has performed the following (check all that apply; note that a minimum of fifty (50)
points must be achieved):

Examples of ways to satisfy requirements are given for each criterion below:
0O 1. (10 points) Contacted minority businesses that reasonably could have been expected to submit a quote and

that were known to the contractor or available on State or local government maintained lists, at least 10 days
before the bid date and notified them of the nature and scope of the work to be performed.

Provide a list of potential bidders with proof of acknowledged responses (i.e. quotes)
Provide confirmation of notification at least 10 days before bid date
Newspaper/trade ads do not qualify as GFE notification

0 2. (10 points) Made the construction plans, specifications and requirements available for review by
prospective minority businesses, or provided these documents to them at least 10 days before the bids are
due.

e Provide confirmation of notification at least 10 days before bid date

e Include in the notice that plan specs are available in office/online (location/link) and at no cost to
MWRBEs

e Newspaper/trade ads do not qualify as GFE notification

0 3. (15 points) Broke down or combined elements of work into economically feasible units to facilitate minority
participation.

e Provide confirmation of solicitation that include subcontracting opportunities (i.e. itemize or group
trades such as flooring/trim or divide one sub does flooring and another sub does trim)

O 4. (10 points) Worked with minority trade, community, or contractor organizations identified by the Office of
Historically Underutilized Businesses and included in the bid documents that provide assistance in recruitment
of minority businesses.

e  Obtain letter or other documentation from one of these organizations indicating that you are working
with them in the recruitment of minority businesses — NCMWBE Coordinators Network, The Institute,
NCIEDI or HCAC.

e A list of organizations can be found at www.raleighnc.gov/mwbe
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O 5. (10 points) Attended pre-bid meetings scheduled by the public owner.
e Attendance is recorded (make sure you sign-in)

O 6. (20 points) Provided assistance in getting required bonding or insurance or provided alternatives to
bonding or insurance for subcontractors.

e Include one of the following statements in solicitation to MWBEs as it applies:
o Bonds are not required for this project
o Bidder will assist in procuring bonds or insurance if necessary

O 7. (15 points) Negotiated in good faith with interested minority businesses and did not reject them as
unqualified without sound reasons based on their capabilities. Any rejection of a minority business based on
lack of qualification should have the reasons documented in writing.

e  “MWABE Solicitation Form” is attached to the Explanation Affidavit A Form

Provide completed MWBE Solicitation Form to document the following:
Did not receive low quotes from MWBEs

Bidder accepted other low quotes from MWBEs

Written reasons for rejection of any low quotes from MWABEs

O O O O

O 8. (25 points) Provided assistance to an otherwise qualified minority business in need of equipment, loan
capital, lines of credit, or joint pay agreements to secure loans, supplies, or letters of credit, including waiving
credit that is ordinarily required. Assisted minority businesses in obtaining the same unit pricing with the
bidder’s suppliers in order to help minority businesses in establishing credit.

e Indicate in solicitation the following are available: equipment, loan capital, lines of credit, or joint pay
agreements for qualified MWBEs or any other needs.

e Document recent history of doing joint pay agreements such as “in the recent past, we have done joint
pay agreements (lines of credit, waiving of credit, etc.) with the following MWBEs (x company, y company,
z company) and intend to offer the same on this project for qualified MWBEs”

e Provide letter from vendor/supplier indicating that they will give the same pricing to MWBEs quoting to
you as vendor/supplier gives directly to you

0O 9. (20 points) Negotiated joint venture and partnership arrangements with minority businesses in order to
increase opportunities for minority business participation on a public construction or repair project when
possible.

e Indicate in solicitation that opportunities to negotiate joint venture and partnership arrangements are
available

O 10. (20 points) Provided quick pay agreements and policies to enable minority contractors and suppliers to
meet cash flow demands.

e Indicate in solicitation that quick pay agreements are available for certified MWBEs to include payment
terms (i.e., Net 30).

e Document recent history of doing quick pay agreements such as “in the recent past, we have done quick
pay agreements with the following MWBE’s (x company, y company, z company) and intend to offer the
same on this project for qualified MWBE’s”
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The Bidder must make the required contacts no less than ten (10) Days before Bid Opening to receive credit for this Good Faith Effort. All
contacts must be verifiable with supporting documentation reflecting the methods and content of the solicitation. All documentation must be

submitted with this form.

A Bidder must submit this Solicitation Form within the time specified in the City Solicitation Documents. If no time period is specified in the City

SOLICITATION FORM

Copy this Form as needed to document MWBE contacts.

Solicitation Documents, the Bidder must submit this form within three (3) Business Days after the City requests it.

SECTION 1. PROJECT INFORMATION

Project Name

Project Number

City Department

Bidder

Number MWBEs Contacted

SECTION 2. SOLICITATION INFORMATION

If “No” is checked for “Selected” below, the Bidder must document the reasons for rejecting each bid submitted by a MWBE on the Good

Faith Negotiation Form.

MWBE FIRM CONTACT PERSON

SCOPE OF WORK

INITIAL CONTACT | DATE: / /20___ | METHOD (select all used): | 0 Email O Telephone O Fax [ In-Person [ Mail
FOLLOW-UP DATE: / /20___ | METHOD (select all used): | OO Email [ Telephone [ Fax [ In-Person [ Mail
RESPONSE [J No Response [ Not Bidding O Bidding ($ ) | O Other (Explain)
SELECTED O Yes [0 No (Explain)

MWBE FIRM CONTACT PERSON

SCOPE OF WORK

INITIAL CONTACT | DATE: / /20___ | METHOD (select all used): | OO Email [ Telephone [ Fax [ In-Person [ Mail
FOLLOW-UP DATE: / /20___ | METHOD (select all used): | OO Email [ Telephone [ Fax [ In-Person [ Mail
RESPONSE [J No Response [ Not Bidding [ Bidding (S ) | O Other (Explain)
SELECTED O Yes [ No (Explain)

MWBE FIRM CONTACT PERSON

SCOPE OF WORK

INITIAL CONTACT | DATE: / /20___ | METHOD (select all used): | O Email O Telephone O Fax [ In-Person [ Mail
FOLLOW-UP DATE: / /20___ | METHOD (select all used): | O Email O Telephone O Fax [ In-Person [ Mail
RESPONSE [J No Response [ Not Bidding [ Bidding (S ) | O Other (Explain)
SELECTED O Yes [ No (Explain)
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PERFORMANCE BOND

Contractor
Name:

Address (as registered with Secretary of State, if applicable):

Surety
Name:

Address (as registered with Secretary of State, if applicable):

Owner Contract
Name: City of Raleigh Description (name and location):
Mailing address:
222 W. Hargett Street
Raleigh, NC 27601
Contract Price:
Effective Date of Contract:
Bond
Bond Amount:
Date of Bond:

(Date of Bond cannot be earlier than Effective Date of Contract)
Modifications to this Bond form:
L] None [J See Paragraph 16

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth in this
Performance Bond, do each cause this Performance Bond to be duly executed by an authorized officer,

agent, or representative.

Contractor as Principal

Surety

(Full formal name of Contractor)

By:
(Signature)
Name:
(Printed or typed)
Title:
Attest:
(Signature)
Name:
(Printed or typed)
Title:

(Full formal name of Surety) (corporate seal)

By:
(Signature)(Attach Power of Attorney)

Name:

(Printed or typed)
Title:
Attest:

(Signature)

Name:

(Printed or typed)
Title:

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to
Contractor, Surety, Owner, or other party is considered plural where applicable.
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The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors, and assigns to the Owner for the performance of the Construction Contract, which is
incorporated herein by reference.

If the Contractor satisfactorily performs the Construction Contract, the Surety and the Contractor shall
have no obligation under this Bond, except when applicable to participate in a conference as provided
in Paragraph 3.

If there is no Owner Default under the Construction Contract, the Surety’s obligation under this Bond
will arise after:

3.1.  The Owner first provides notice to the Contractor and the Surety that the Owner is considering
declaring a Contractor Default. Such notice may indicate whether the Owner is requesting a
conference among the Owner, Contractor, and Surety to discuss the Contractor’s performance. If
the Owner does not request a conference, the Surety may, within five (5) business days after
receipt of the Owner’s notice, request such a conference. If the Surety timely requests a
conference, the Owner shall attend. Unless the Owner agrees otherwise, any conference requested
under this Paragraph 3.1 will be held within ten (10) business days of the Surety’s receipt of the
Owner’s notice. If the Owner, the Contractor, and the Surety agree, the Contractor shall be
allowed a reasonable time to perform the Construction Contract, but such an agreement does not
waive the Owner’s right, if any, subsequently to declare a Contractor Default;

3.2. The Owner declares a Contractor Default, terminates the Construction Contract and notifies the
Surety; and

3.3. The Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of
the Construction Contract to the Surety or to a contractor selected to perform the Construction
Contract.

Failure on the part of the Owner to comply with the notice requirement in Paragraph 3.1 does not
constitute a failure to comply with a condition precedent to the Surety’s obligations, or release the
Surety from its obligations, except to the extent the Surety demonstrates actual prejudice.

When the Owner has satisfied the conditions of Paragraph 3, the Surety shall promptly and at the
Surety’s expense take one of the following actions:

5.1. Arrange for the Contractor, with the consent of the Owner, to perform and complete the
Construction Contract;

5.2. Undertake to perform and complete the Construction Contract itself, through its agents or
independent contractors;

5.3. Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a
contract for performance and completion of the Construction Contract, arrange for a contract to
be prepared for execution by the Owner and a contractor selected with the Owners concurrence,
to be secured with performance and payment bonds executed by a qualified surety equivalent to
the bonds issued on the Construction Contract, and pay to the Owner the amount of damages as
described in Paragraph 7 in excess of the Balance of the Contract Price incurred by the Owner as
a result of the Contractor Default; or

5.4. Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and
with reasonable promptness under the circumstances:

5.4.1  After investigation, determine the amount for which it may be liable to the Owner and,
as soon as practicable after the amount is determined, make payment to the Owner; or

5.4.2  Deny liability in whole or in part and notify the Owner, citing the reasons for denial.
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10.

11.

12.

13.

14.

If the Surety does not proceed as provided in Paragraph 5 with reasonable promptness, the Surety shall
be deemed to be in default on this Bond seven days after receipt of an additional written notice from
the Owner to the Surety demanding that the Surety perform its obligations under this Bond, and the
Owner shall be entitled to enforce any remedy available to the Owner. If the Surety proceeds as
provided in Paragraph 5.4, and the Owner refuses the payment, or the Surety has denied liability, in
whole or in part, without further notice, the Owner shall be entitled to enforce any remedy available to
the Owner.

If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then the responsibilities of the Surety to the
Owner will not be greater than those of the Contractor under the Construction Contract, and the
responsibilities of the Owner to the Surety will not be greater than those of the Owner under the
Construction Contract. Subject to the commitment by the Owner to pay the Balance of the Contract
Price, the Surety is obligated, without duplication for:

7.1. the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;

7.2. additional legal, design professional, and delay costs resulting from the Contractor’s Default, and
resulting from the actions or failure to act of the Surety under Paragraph 5; and

7.3. liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual
damages caused by delayed performance or non-performance of the Contractor.

If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the Surety’s liability is limited to the amount
of this Bond.

The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated
to the Construction Contract, and the Balance of the Contract Price will not be reduced or set off on
account of any such unrelated obligations. No right of action will accrue on this Bond to any person or
entity other than the Owner or its heirs, executors, administrators, successors, and assigns.

The Surety hereby waives notice of any change, including changes of time, to the Construction Contract
or to related subcontracts, purchase orders, and other obligations.

Any proceeding, legal or equitable, under this Bond must be instituted in any court of competent
jurisdiction in the location in which the work or part of the work is located and must be instituted within
two years after a declaration of Contractor Default or within two years after the Contractor ceased
working or within two years after the Surety refuses or fails to perform its obligations under this Bond,
whichever occurs first. If the provisions of this paragraph are void or prohibited by law, the minimum
periods of limitations available to sureties as a defense in the jurisdiction of the suit will be applicable.

Notice to the Surety, the Owner, or the Contractor must be mailed or delivered to the address shown on
the page on which their signature appears.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location
where the construction was to be performed, any provision in this Bond conflicting with said statutory
or legal requirement will be deemed deleted therefrom and provisions conforming to such statutory or
other legal requirement will be deemed incorporated herein. When so furnished, the intent is that this
Bond will be construed as a statutory bond and not as a common law bond.

Definitions

14.1. Balance of the Contract Price—The total amount payable by the Owner to the Contractor under
the Construction Contract after all proper adjustments have been made including allowance for
the Contractor for any amounts received or to be received by the Owner in settlement of insurance
or other claims for damages to which the Contractor is entitled, reduced by all valid and proper
payments made to or on behalf of the Contractor under the Construction Contract.
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14.2. Construction Contract—The agreement between the Owner and Contractor identified on the
cover page, including all Contract Documents and changes made to the agreement and the
Contract Documents.

14.3. Contractor Default—Failure of the Contractor, which has not been remedied or waived, to
perform or otherwise to comply with a material term of the Construction Contract.

14.4. Owner Default—Failure of the Owner, which has not been remedied or waived, to pay the
Contractor as required under the Construction Contract or to perform and complete or comply
with the other material terms of the Construction Contract.

14.5. Contract Documents—All the documents that comprise the agreement between the Owner and
Contractor.

15. If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor in
this Bond will be deemed to be Subcontractor and the term Owner will be deemed to be Contractor.

16. Modifications to this Bond are as follows: None
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PAYMENT BOND

Contractor
Name:

Address (as registered w/ Secretary of State, if applicable):

Surety
Name:

Address (as registered w/ Secretary of State, if applicable):

Owner Contract
Name: City of Raleigh Description (name and location):
Mailing address:
222 W. Hargett Street
Raleigh, NC 27601
Contract Price:
Effective Date of Contract:
Bond
Bond Amount:
Date of Bond:

(Date of Bond cannot be earlier than Effective Date of Contract)

Modifications to this Bond form:
L] None [ See Paragraph 18

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth in this Payment
Bond, do each cause this Payment Bond to be duly executed by an authorized officer, agent, or

representative.

Contractor as Principal

Surety

(Full formal name of Contractor)

By:
(Signature)
Name:
(Printed or typed)
Title:
Attest:
(Signature)
Name:
(Printed or typed)
Title:

(Full formal name of Surety) (corporate seal)

By:
(Signature)(Attach Power of Attorney)

Name:

(Printed or typed)
Title:
Attest:

(Signature)

Name:

(Printed or typed)
Title:

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to
Contractor, Surety, Owner, or other party is considered plural where applicable.
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The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators,
successors, and assigns to the Owner to pay for labor, materials, and equipment furnished for use in the
performance of the Construction Contract, which is incorporated herein by reference, subject to the
following terms.

If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies, and
holds harmless the Owner from claims, demands, liens, or suits by any person or entity seeking payment
for labor, materials, or equipment furnished for use in the performance of the Construction Contract,
then the Surety and the Contractor shall have no obligation under this Bond.

If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner
under this Bond will arise after the Owner has promptly notified the Contractor and the Surety (at the
address described in Paragraph 13) of claims, demands, liens, or suits against the Owner or the Owner’s
property by any person or entity seeking payment for labor, materials, or equipment furnished for use
in the performance of the Construction Contract, and tendered defense of such claims, demands, liens,
or suits to the Contractor and the Surety.

When the Owner has satisfied the conditions in Paragraph 3, the Surety shall promptly and at the
Surety’s expense defend, indemnify, and hold harmless the Owner against a duly tendered claim,
demand, lien, or suit.

The Surety’s obligations to a Claimant under this Bond will arise after the following:
5.1.  Claimants who do not have a direct contract with the Contractor

5.1.1. have furnished a written notice of non-payment to the Contractor, stating with substantial
accuracy the amount claimed and the name of the party to whom the materials were, or
equipment was, furnished or supplied or for whom the labor was done or performed,
within ninety (90) days after having last performed labor or last furnished materials or
equipment included in the Claim; and

5.1.2. have sent a Claim to the Surety (at the address described in Paragraph 13).

5.2. Claimants who are employed by or have a direct contract with the Contractor have sent a Claim
to the Surety (at the address described in Paragraph 13).

If a notice of non-payment required by Paragraph 5.1.1 is given by the Owner to the Contractor, that
shall be sufficient to satisfy a Claimant’s obligation to furnish a written notice of non-payment under
Paragraph 5.1.1.

When a Claimant has satisfied the conditions of Paragraph 5.1 or 5.2, whichever is applicable, the
Surety shall promptly and at the Surety’s expense take the following actions:

7.1.  Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of
the Claim, stating the amounts that are undisputed and the basis for challenging any amounts that
are disputed; and

7.2. Pay or arrange for payment of any undisputed amounts.

7.3. The Surety’s failure to discharge its obligations under Paragraph 7.1 or 7.2 will not be deemed to
constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except
as to undisputed amounts for which the Surety and Claimant have reached agreement. If,
however, the Surety fails to discharge its obligations under Paragraph 7.1 or 7.2, the Surety shall
indemnify the Claimant for the reasonable attorney’s fees the Claimant incurs thereafter to
recover any sums found to be due and owing to the Claimant.
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10.

11.

12.

13.

14.

15.

16.

The Surety’s total obligation will not exceed the amount of this Bond, plus the amount of reasonable
attorney’s fees provided under Paragraph 7.3, and the amount of this Bond will be credited for any
payments made in good faith by the Surety.

Amounts owed by the Owner to the Contractor under the Construction Contract will be used for the
performance of the Construction Contract and to satisfy claims, if any, under any construction
performance bond. By the Contractor furnishing and the Owner accepting this Bond, they agree that all
funds earned by the Contractor in the performance of the Construction Contract are dedicated to
satisfying obligations of the Contractor and Surety under this Bond, subject to the Owner’s priority to
use the funds for the completion of the work.

The Surety shall not be liable to the Owner, Claimants, or others for obligations of the Contractor that
are unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs
or expenses of any Claimant under this Bond, and shall have under this Bond no obligation to make
payments to or give notice on behalf of Claimants, or otherwise have any obligations to Claimants
under this Bond.

The Surety hereby waives notice of any change, including changes of time, to the Construction Contract
or to related subcontracts, purchase orders, and other obligations.

No suit or action will be commenced by a Claimant under this Bond other than in a court of competent
jurisdiction in the state in which the project that is the subject of the Construction Contract is located
or after the expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety
pursuant to Paragraph 5.1.2 or 5.2, or (2) on which the last labor or service was performed by anyone
or the last materials or equipment were furnished by anyone under the Construction Contract,
whichever of (1) or (2) first occurs. If the provisions of this paragraph are void or prohibited by law,
the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit will be
applicable.

Notice and Claims to the Surety, the Owner, or the Contractor must be mailed or delivered to the address
shown on the page on which their signature appears. Actual receipt of notice or Claims, however
accomplished, will be sufficient compliance as of the date received.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location
where the construction was to be performed, any provision in this Bond conflicting with said statutory
or legal requirement will be deemed deleted here from and provisions conforming to such statutory or
other legal requirement will be deemed incorporated herein. When so furnished, the intent is that this
Bond will be construed as a statutory bond and not as a common law bond.

Upon requests by any person or entity appearing to be a potential beneficiary of this Bond, the
Contractor and Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

Definitions
16.1. Claim—A written statement by the Claimant including at a minimum:
16.1.1. The name of the Claimant;

16.1.2. The name of the person for whom the labor was done, or materials or equipment
furnished;

16.1.3. A copy of the agreement or purchase order pursuant to which labor, materials, or
equipment was furnished for use in the performance of the Construction Contract;

16.1.4. A brief description of the labor, materials, or equipment furnished;

16.1.5. The date on which the Claimant last performed labor or last furnished materials or
equipment for use in the performance of the Construction Contract;
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16.1.6. The total amount earned by the Claimant for labor, materials, or equipment furnished as
of the date of the Claim;

16.1.7. The total amount of previous payments received by the Claimant; and

16.1.8. The total amount due and unpaid to the Claimant for labor, materials, or equipment
furnished as of the date of the Claim.

16.2. Claimant—An individual or entity having a direct contract with the Contractor or with a
subcontractor of the Contractor to furnish labor, materials, or equipment for use in the
performance of the Construction Contract. The term Claimant also includes any individual or
entity that has rightfully asserted a claim under an applicable mechanic’s lien or similar statute
against the real property upon which the Project is located. The intent of this Bond is to include
without limitation in the terms of “labor, materials, or equipment” that part of the water, gas,
power, light, heat, oil, gasoline, telephone service, or rental equipment used in the Construction
Contract, architectural and engineering services required for performance of the work of the
Contractor and the Contractor’s subcontractors, and all other items for which a mechanic’s lien
may be asserted in the jurisdiction where the labor, materials, or equipment were furnished.

16.3. Construction Contract—The agreement between the Owner and Contractor identified on the
cover page, including all Contract Documents and all changes made to the agreement and the
Contract Documents.

16.4. Owner Default—Failure of the Owner, which has not been remedied or waived, to pay the
Contractor as required under the Construction Contract or to perform and complete or comply
with the other material terms of the Construction Contract.

16.5. Contract Documents—All the documents that comprise the agreement between the Owner and
Contractor.

17. If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor in
this Bond will be deemed to be Subcontractor and the term Owner will be deemed to be Contractor.

18. Modifications to this Bond are as follows: None
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1.

PROCEDURE FOR REPORTING NORTH CAROLINA SALES TAX
EXPENDITURES ON CITY OF RALEIGH CONTRACTS

(for projects with reimbursable sales tax excluded from Bid)

The following procedure in handling the North Carolina Sales Tax is applicable to this project.
Contractors shall comply fully with the requirements outlined hereinafter, in order that the owner may
recover the amount of the tax permitted under the law. For the purposes of this section, “Sales Taxes”
shall mean sales and use taxes paid to the State of North Carolina or to local governments in North
Carolina.

(a)
(b)

(©)

(d)

(e)

®

(2

Reimbursable Sales Taxes are to be excluded from the bid price for this project.

The City is entitled to refunds from the State of North Carolina for these reimbursable sales taxes.
The Contractor that performs work under this contract is allowed to obtain a reimbursement from
the City for those Sales Taxes for which the State will grant a refund to the City. The City will
reimburse the Contractor, and the City later obtains a refund from the State.

It shall be the general contractor’s responsibility to furnish the City documentary evidence
showing the materials used and sales tax paid by the general contractor and each of his
subcontractors. Any county sales tax included in the contractor’s statements must be shown
separately from the state sales tax. If more than one county is shown, each county shall be listed
separately.

The documentary evidence shall be the attached Reimbursable Sales and Use Tax Statement. This
evidence shall consist of a certified statement, by the general contractor and each of his
subcontractors individually, showing total purchases of materials from each separate vendor and
total sales taxes by each county paid each vendor. The certified statement must show the invoice
number (s) covered and inclusive dates of such invoices. State sales tax shall be listed separately
from county sales tax. If more than one county is shown, each county shall be listed separately.
The invoices shall be provided to substantiate the information on the statement.

Materials used from general contractor’s or subcontractor’s warehouse stock shall be shown in a
certified statement at warehouse stock prices.

The general contractor shall not be required to certify the subcontractor’s statements. However,
the subcontractor may submit for reimbursement by certifying a Reimbursable Sales and Use Tax
Statement, submitting it to the general contractor for the general contractor to submit with the pay
application for the properties listed on that form. The City will make the reimbursement payable
to the Contractor.

The documentary evidence to be furnished to owners eligible for Reimbursable Sales Tax refunds
covers sales and/or use taxes paid on building materials used by general contractors and
subcontractors in the performance of contracts with churches, orphanages, hospitals not for profit,
educational institutions not operated for profit and other charitable or religious institutions or
organizations not operated for profit and incorporated cities, towns and counties in this State. The
documentary evidence is to be submitted to the above-named institutions, organizations and
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governmental units to be included in claims for refunds to be prepared and submitted by them to
obtain refunds provided by G.S. 105-164.14 and is to include the purchase of building materials,
supplies, fixtures and equipment which become a part of or annexed to buildings or structures
being erected, altered or repaired under contracts with such institutions, organizations or
governmental units.

(h) The Contractor may seek reimbursement separately from, but at the same time as, the application
for payment is made for the properties that were taxed. The Contractor shall not file for
reimbursement for Sales Taxes before the Contractor has the right to file an application for
payment for the properties that were taxed.

If the State refuses to refund any such Sales Tax to the City, or if after a refund is made, the City is told
to return a refund to the State, the Contractor shall upon demand repay the City for the amount of the

failed refunds.

The contractor or contractors to whom an award is made on this project will be required to follow the
procedure outlined above.

The contractor is advised that all requests for payment, partial or final, for work completed under this
contract must include a sales tax report submitted in accordance with the procedures outlined above.
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North Carolina Reimbursable Sales and Use Tax Statement

(Paid During This Estimate Period)

Project Location
County
Estimate No.
Name of Contractor Period Ending
Date Vendor Type of Invoice Invoice State County Total County
Property Number | Amount Tax Tax Tax

TOTALS

The undersigned individual certifies (1) that he or she is an employee or principal of the Contractor that is filing this
form with the City to request reimbursement for N.C. State and local sales and use taxes that the Contractor has paid,
(2) that the above listed vendors were paid sales tax upon purchases of building materials during the period covered
by the construction estimate, and the property upon which such taxes were paid with or will be used in the performance
of this contract,(3) that no tax on purchases or rentals of tools and/or equipment is included in the above list, (4) that
all of the material above became a part of or is annexed to the building or structure being erected, altered or repaired,
and (5) that all of the information on this form, and any additional pages added to this page, if any, is true and accurate.

Date:

County, North Carolina
Signed and sworn to (or affirmed) before this day by

(name of principal)
(signature of principal)

Notary Public's Signature

(Notary’s printed or typed name, Notary Public)
My commission expires:

(Official Seal)
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North Carolina Reimbursable Sales and Use Tax Statement by Subcontractor

(Paid During This Estimate Period)

Project Location

County

Estimate No.

Name of Subcontractor Period Ending
Date Vendor Type of Invoice Invoice State County Total County
Property Number | Amount Tax Tax Tax

TOTALS

The undersigned individual certifies (1) that he or she is an employee or principal of the Subcontractor that is
submitting this form with the Contractor so that the Contractor may request reimbursement for N.C. State and local
sales and use taxes that the Subcontractor has paid, (2) that the above listed vendors were paid sales tax upon purchases
of building materials during the period covered by the construction estimate, and the property upon which such taxes
were paid with or will be used in the performance of this contract,(3) that no tax on purchases or rentals of tools and/or
equipment is included in the above list, (4) that all of the material above became a part of or is annexed to the building
or structure being erected, altered or repaired, and (5) that all of the information on this form, and any additional pages
added to this page, if any, is true and accurate.

County, North Carolina
Signed and sworn to (or affirmed) before this day by

(name of principal)
(signature of principal)
Date:

Notary Public's Signature

(Notary’s printed or typed name, Notary Public) (Official Seal)

My commission expires:
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FINAL PAYMENT AFFIDAVIT
(REQUIRED AT TIME OF FINAL PAYMENT)

Bridge Repair & Preservation

City of Raleigh Project No. 274-TM-3-26R  State of North Carolina
County of Wake

In the State of North Carolina , County of , being duly sworn, deposes and
says that they are of

and that they have full and official
knowledge of all and every debt and obligation for labor and materials which have entered into
and become a part of the public facilities constructed under City of Raleigh Project Number 274-
TM-3-26; and, acting in their official capacity, and for the specific purpose of obtaining the
funds due on this final estimate, they further depose and say that all debts or obligations for
such labor and materials have been fully and completely paid and discharged in good and
lawful money of the United States of America or by evidence of exchange or trade acceptances
endorsed and guaranteed by a solvent National or State bank, and that there are no suits for
damages against the Contractor, pending, prospective or otherwise, in consequence of their
operations on the said project except as follows:

In witness whereof, they have set their hand and seal,

I , anotary public of the County and State aforesaid, hereby
certify that personally known to me to be the affiant in the
foregoing affidavit, personally appeared before me this day and having been by me duly sworn,
deposes and says that the facts set forth in the above affidavit are true and correct.

Witness my hand and official seal this the day of , 2026.
Notary Public
My Commission Expires: (SEAL)
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ITEMIZED BID

BIDDER NAME:

PROJECT #: 274-TM-3-26R

PROJECT NAME: City of Repair Bridge Repair & Preservation 2026
SCHEDULE OF PRICES

Iltem ITEM DESCRIPTION Quantity] Unit| Unit Price Amount
1 Mobilization 1 LS
2 Select Materials 10 TON

Stucture No. 910342 - Atlantic Ave.
3 Traffic Control 1 LS
4 Shotcrete Repair (Superstructure) 500 SF
5 Shotcrete Repair (Substructure) 15 SF
6 Concrete Repairs (Epoxy Coating) 60 SF
7 Railing Repair 1 LS
Stucture No. 910346 - Brooks Ave.
Traffic Control 1 LS
9 Shotcrete Repair (Superstructure) 20 SF
10 Concrete Sidewalk 3 SY
11 Rip Rap Class B 12 TONS
12 Utility Repair 1 LS
13 Flowable Fill 1 cYy
Stucture No. 910661 - Stony Brook Dr.
Traffic Control 1 LS
ShotCrete Repair (Cord Slabs) 175 SF
ShotCrete Repair (Substructure) 30 SF
Drift and Debris Removal 1 LS
Stucture No. 911085 - South State St.
14 Traffic Control 1 LS
15 Shotcrete Repair (Superstructure) 35 SF
Stucture No. 911346 - New Falls of Neuse
16 Traffic Control 1 LS
17 Select Materials 75 TON
18 Rip Rap Class 2 103 TONS
19 Geotextile Fabric 100 SY
20 Shotcrete Repair (Superstructure) 5 SF
21 Asphalt Plug Joint @5" 132 LF
Stucture No. 911347 - New Falls of Neuse
22 Traffic Control 1 LS
23 Drift and Debris Removal 1 LS
24 Select Materials 135 TON
25 Rip Rap Class 2 150 TONS
26 Geotextile Fabric 135 SY
27 Shotcrete Repair (Superstructure) 5 SF
28 Asphalt Plug Joint @5" 132 LF
29 Utility Repair 1 LS
Stucture No. 911351 - Corporation Pkwy.
30 Traffic Control 1 LS




Iltem ITEM DESCRIPTION Quantity] Unit| Unit Price Amount
31 Shotcrete Repair (Superstructure) 816 SF
32 Drift and Debris Removal 1 LS

Stucture No. 911453 - Angel Falls Rd.
33 Traffic Control 1 LS
Cleaning and Painting Existing Steel for Culvert #911453 1 s
34 (Approximately 600 SQ FT)
35 Painting Containment for Culvert #911453 1 LS
36 Pollution Control 1 LS
37 Drift and Debris Removal 1 LS
Stucture No. 911456 - Angel Falls Rd.
38 Traffic Control 1 LS
39 Shotcrete Repairs (Substructure) 8 SF
Cleaning and Painting Existing Steel for Culvert #911456 1 s
40 (Approximately 560 SQ FT)
41 Painting Containment for Culvert #911456 1 LS
42 Pollution Control 1 LS
43 Drift and Debris Removal 1 LS
44 Asphalt Crack Sealing 30 LB
Stucture No. 911459 - Sellona St.
45 Traffic Control 1 LS
46 Rip Rap Class B 48 TONS
47 Drift and Debris Removal 1 LS
48 Milling Asphalt Pavement, 2" Depth 240 Sy
49 Asphalt Concrete Surface Course 30 Tons
50 Thermoplastic Pavement Marking Lines, 4", 90 mils 250 LF

Subtotal

15% Contingency

Total
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GENERAL CONDITIONS

1. Definitions

A. The Contract documents shall consist of the Contract, the accepted Proposal, the General
Conditions of the Contract, and the attached appendix, including all modifications thereof
incorporated in the documents before their execution.

B. Whenever the term "Contractor” is used, it shall be understood as referring to the General
Contractor, subcontractor, and all other contractors or their duly authorized agent to whom
the work here described is awarded by Contract.

C. Whenever the term “Replace” or "Replacing” is used, it shall be understood to mean
all work associated with the Contract, including but not limited to utility
adjustments, erosion protection, tree root mitigation, and concrete pouring.

D. Whenever the term "Transportation Director” is used, it is understood to mean the
Transportation Director of Raleigh, North Carolina, his assistant, or duly authorized agent.
The Transportation Director or his authorized agent shall make all necessary explanations
as to the meaning and intent of the Specifications, Plans, Special Provisions, or Contract
and may correct any errors or omissions in same which is necessary for the proper
fulfillment of its intentions. The term “Transportation Director” or his authorized agent
shall be synonymous or equivalent with the term “Engineer” and shall have full authority
over the work as specified in Section 105-1 of the “North Carolina Department of
Transportation Standard Specifications for Roads and Structures”, latest edition.

E. Whenever the term "City" is used, it is to mean the City of Raleigh, North Carolina.

F. The term "Work" of the Contractor or subcontractor includes labor or materials, or both,
equipment, transportation, or other facilities necessary to complete the Contract.

G. The "North Carolina Department of Transportation Standard Specifications for Roads and
Structures”, latest edition shall be considered a part of these specifications and shall be
enforceable in toto.

H. The "North Carolina Department of Transportation Policies Procedures”, for 2002
accommodating utilities on highway right-of-way shall be considered a part of these

specifications in instances to which they are referred.

I.  The terms “Supplemental Agreement” and City Change Order” shall be understood to be
synonymous.

2. Bidder’s Disqualification

A. That the City Manager may disqualify bidders from participation in bidding and award of
Contracts for city construction projects based on the following conditions existing
simultaneously:
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i.  The dollar value of the work completed is less than the dollar value of the work
which should have been completed on the basis of the contractor's approved
progress schedule by more than twenty percent of the current Contract amount.
The dollar amount of the work completed will be the total estimate to date shown
in the latest partial pay estimate. The current Contract amount will be the
Contract estimate plus accumulated overruns and less accumulated underruns
shown in the latest partial pay estimate.

ii. The percentage of the work completed is less than the percentage of Contract
time elapsed on the work by more than twenty percent. The percentage of work
completed will be the dollar value of the work complete as defined above divided
by the current Contract amount as defined above. The percentage of Contract
time elapsed will be the number of calendar days elapsed as shown in the latest
partial pay estimate divided by the total Contract time in calendar days.

iii. The City Manager shall not include any late days which are caused by the City in
any of his calculations directed at determining bid status.

B. Any contractor who wishes to contest the decision of the City Manager declaring
ineligibility may appeal to the City Council by delivering a notice of appeal to the City
Clerk no later than ten days after receipt of the City Manager's decision. The notice of
appeal shall clearly set out the reasons why the Contractor believes that the terms of this
Resolution have been inappropriately applied or the equitable arguments for not applying
this Resolution's terms. When considering an appeal the City Council shall consider,
among other things, the report of the City Manager, the notice of appeal, and the
Contractor's current status on any other current City Contracts and its performance on any
other Contracts to which the Contractor and the City have been parties to within the two
calendar years immediately preceding the filing of the notice of appeal.

C. Bidders so disqualified shall remain disqualified for any period in which they are still in
conflict with the schedule provisions of this article.

3. Intent of Documents

The intention of the documents is to include all labor and materials, equipment and transportation
necessary for the proper execution of the work. It is not intended, however, that materials or work not
covered by or properly inferable from any heading, branch, class or trade of the Specifications shall be
supplied unless distinctly so noted on the drawings. Materials or work described in words which so
applied have a well-known technical or trade meaning shall be held to refer to such recognized standards.

4. Detail Drawings and Instructions

The Transportation Director shall furnish with reasonable promptness, additional instructions by means of
drawings or otherwise, necessary for the proper execution of the work. All such drawings and instructions
shall be consistent with the Contract documents, true developments thereof, and reasonable inferable
therefrom.

The instructions and appendix have been provided with the solicitation on the North Carolina State
Interactive Procurement System. If you need assistance contact Dan Callahan at 919-996-2182.
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5. Progress Schedule

The Contractor shall submit for approval by the Transportation Director prior to the pre-construction
conference, a carefully prepared progress schedule, showing the proposed dates of starting and completing
each of the various operations of the work. Additionally, a progress schedule which specifically addresses
the completion of sidewalks to be replaced shall be submitted. This schedule shall reflect a minimum of
20% of the total work list to be completed in the first full month of the Contract. This schedule can be
combined with the above mentioned schedule or separate. This schedule of completed streets and tons will
be utilized on a monthly basis for assessment based on the Contractor’s progress in comparison with the
approved progress schedule. If applicable, liquidated damages will be deducted on a monthly basis based
on the approved project schedule. The progress schedule shall be in graphic form and if required, in
accordance with the form supplied by the City.

6. Contractor’s Understanding

It is understood and agreed that the Contractor has, by careful examination satisfied himself as to the
nature and location of the work, the conformation of the ground, the character, quality and quantity of
materials to be encountered, the character of equipment and facilities needed preliminary to and during
the prosecution of the work, the general and local conditions, and all other matters which can in any way
affect the work under this Contract. No verbal agreement or conversation with any officer, agent or
employee of the City, either before or after the execution of the Contract shall affect or modify any terms
or obligations herein contained.

7. Superintendence by Contractor

Except where the Contractor is an individual and gives his personal superintendence to the work, the
Contractor shall provide a competent superintendent, satisfactory to the City of Raleigh on the work at all
times during working hours with full authority to act for him. The Contractor shall also provide an
adequate staff for the proper coordination and prosecution of the work.

In the event that subcontractors are used to supplement the prime contractor’s forces, the prime contractor
shall superintend the subcontractor and shall have his staff present at all work sites involving the
subcontractor’s forces.

8. Materials, Appliances and Employees

Unless otherwise specified, the Contractor shall provide and pay for all materials, labor, water, tools,
equipment, light, power, transportation and other facilities necessary for the execution and completion of
the work.

Unless otherwise specified, all materials shall be new and both workmanship and materials shall be of
good quality. The Contractor shall, if required, furnish satisfactory evidence as to the kind and quality of
materials.

The Contractor shall at all times enforce strict discipline and good order among his employees and shall
not employ on the work any unfit person or anyone not skilled in the work assigned to him.

9. Technical Specifications and Drawings

Anything mentioned in the Technical Specifications and not shown on the Drawings or shown on the
Drawings and not mentioned in the Technical Specifications shall be of like effect as if shown on or
mentioned in both. In case of difference between Drawings and Technical Specifications, the Technical
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Specifications shall govern. In case of any discrepancy in Drawings, or Technical Specifications, the
matter shall be immediately submitted to the City of Raleigh without whose decision, said discrepancy
shall not be adjusted by the Contractor, save only at his own risk and expense.

10. Royalties and Patents

The Contractor shall pay all royalties and patent fees. He shall defend all suits or claims for infringement
of any patent rights and shall save the City harmless from loss on account thereof, except that the city
shall be responsible for such loss when a particular process or the product of a particular manufacturer or
manufacturers is specified, but if the Contractor has information that the process or article specified is an
infringement of a patent, he shall be responsible for such loss unless he promptly gives such information
to the Transportation Director.

11. Permits

Permits and licenses of a temporary nature necessary for the prosecution of the work shall be secured and
paid for by the Contractor unless otherwise stipulated.

Permits, licenses and easements for permanent structures or permanent changes in existing facilities shall
be secured and paid for by the City unless otherwise stipulated.

12. Protection of Work and Property

The Contractor shall continuously maintain adequate protection of all his work from damage and shall
protect the City's and private property from injury or loss arising in connection with this Contract. He
shall make good any such damages, injury or loss, except such as may directly be due to errors in the
Contract documents or caused by agents or employees of the City.

13. Cooperation with Utility Owners

Prior to the beginning of construction, the City will notify all utility owners known to have facilities
affected by the construction of the project. The Contractor shall coordinate the schedule with the utility
owners for the necessary adjustments of all affected public or private utility facilities. The utility
adjustments may be made either before or after the beginning of construction of the project. The
adjustments will be made by the utility owner or his representative or by the Contractor when such
adjustments are part of the work covered by his Contract.

The Contractor shall use special care in working around and near all existing utilities that are encountered
during construction, protecting them where necessary so that they will give uninterrupted service. The
Contractor shall call the agency concerned for location of all utilities and shall be responsible for any
damage to existing utilities and structures resulting from his work around these utilities or structures.

The Contractor shall cooperate with the utility owner, and/or the owner's representative in the adjustment
or placement of utility facilities when such adjustment or placement is made necessary by the
construction of the project or has been authorized by the City.

In the event that utility services are interrupted by the Contractor, the Contractor shall promptly notify the
owners and shall cooperate with the owners and/or the owner's representative in the restoration of service
in the shortest time possible.

Existing fire hydrants shall be kept accessible to fire department personnel at all times.
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Prior to submitting his bid, the Contractor shall make his own determination as to the nature and extent of
the utility facilities, including proposed adjustments, new facilities, or temporary work to be performed by
the utility owner or his representative; and as to whether or not any utility work is planned by the owner
in conjunction with project construction. The Contractor shall consider in his bid all the permanent and
temporary utility facilities in their present or relocated positions, whether or not specifically shown on the
plans or covered in the project special provisions. It will be the Contractor's responsibility to anticipate
any additional costs to him resulting from such utility work and to reflect these costs in his bid for the
various items in the Contract.

Where changes to utility facilities are to be made solely for the convenience of the Contractor, it shall be
the Contractor's responsibility to arrange for such changes and the Contractor shall bear all costs of such
changes.

14. Inspection of Work

The Transportation Director and his representatives shall at all times have access to the work wherever it
is in preparation or progress and the Contractor shall provide facilities for such access and for inspection.

If the specifications, the Transportation Director's instructions, laws, or ordinances or any public authority
require any work to be specially tested or approved, the Contractor shall give the Transportation Director
timely notice of its readiness for inspection. Inspections by the Transportation Director shall be promptly
made, and where practicable at the source of supply. If any work should be covered up without approval
or consent of the Transportation Director, it must, if required by the Transportation Director, be uncovered
for examination at the Contractor's expense.

The presence of the Engineer or Transportation Director or inspector at the work site shall in no way
lessen the Contractor’s responsibility for conformity with the contract. Should the Engineer,
Transportation Director or Inspector, at any time before final acceptance or during the contractual
warranty period, fail to point out or reject materials or work that does not conform to the contract,
whether from lack of discovery or for any other reason, it shall in no way prevent later rejection or
corrections to the unsatisfactory materials or work when discovered. The contractor shall have no claim
for losses suffered due to any necessary removals or repairs resulting from the unsatisfactory work.

15. Changes in Work

The City of Raleigh Transportation Department, without invalidating the Contract, may direct additional
work, extra work or make changes by altering, adding or deducting from the work, the Contract sum
being adjusted accordingly. In case the method of construction or character of any part of the work is not
covered by the plans, specifications, or contract documents, these provisions shall apply.

The Contractor shall perform all work in accordance with the plans, specifications, standard drawings,
and contract documents or that may be modified by written orders and shall do such additional, extra, and
incidental work as may be considered necessary to complete the work to the full intent of the plans,
specifications and contract provisions. Unless otherwise provided in the contract, the Contractor shall
furnish all implements, machinery, tools, materials, supplies, transportation and labor necessary for the
prosecution and completion of the work.

When it is necessary to make amendments to the contract to satisfactorily complete the proposed
construction or to provide authorized time extensions, the Transportation Director or his agent shall have
the authority to enter into a City Change Order (CCO) covering such amendments.
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City Change Orders (CCOs) shall become a part of the contract when executed by the Transportation
Director or his agent and an authorized representative of the Contractor.

A. Additional Work

Additional Work or alterations of the plans or details of construction shall be governed by
NCDOT Specifications for Roads and Structures (Latest Edition) - Section 104-3.

B. Overruns and Underruns in Contract Quantities

Overruns and Underruns in contract quantities shall be governed by NCDOT Specifications
for Roads and Structures (Latest Edition) - Section 104-5.

C. Eliminated Contract Items

Eliminated Contract Items shall be governed by NCDOT Specifications for Roads and
Structures (Latest Edition) - Section 104-6.

D. Extra Work

Extra Work Items shall be governed by NCDOT Specifications for Roads and Structures
(Latest Edition) - Section 104-7.

E. Compensation and Record Keeping

Compensation and Record Keeping for items of work in this section shall be governed by the
NCDOT Specifications for Roads and Structures (Latest Edition) 4 Section 104-8. The
following items shall be governed by section 104-8:

i. Compensation for Additional Work or Extra work.

ii. Claims for additional compensation.

iii. Claims for additional compensation for suspension of work or alleged suspension
of work.

Final Determination will be made by the Transportation Director on all claims for additional
compensation before payment of the final project invoice.

F. Claims for Time Extension

All claims for time extension shall be governed by the NCDOT Specifications for Roads and
Structures (Latest Edition) - Section 108-10.

The value of any such extra work or change shall be determined by the unit prices named in
the Contract, up to but not exceeding 25% of the original Contract total price.

For extra work which exceeds 25% of the original Contract total, the value of any such extra
work or change shall be determined in one or more of the following ways:

i. By estimate and acceptance of a lump sum.
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ii. By unit prices named in the Contract or subsequently agreed upon.
iii. By cost and percentage or by cost and a fixed fee.

16. Conformity with Specifications

All work performed and all materials furnished shall be in reasonably close conformity with the lines,
grades, cross sections, dimensions, and material requirements, including tolerances, shown on the
appendix, or indicated in the specifications.

In the event the Transportation Director finds the materials or the finished product in which the materials
are used not within reasonably close conformity with the specifications, but that reasonably acceptable
work has been produced, he will then make a determination if the work is to be accepted and remain in
place. If the Transportation Director agrees that the work is to be accepted, he will have the authority to
make such adjustment in Contract price as he deems warranted based upon sound engineering judgment
and the final estimate will be paid accordingly.

In the event the Transportation Director finds the materials or the finished product in which the materials
are used or the work performed are not in reasonably close conformity with the plans and specifications
and have resulted in an inferior or unsatisfactory product, the work or materials shall be removed and
replaced or otherwise corrected by the Contractor at no cost to the City.

17. Liquidated Damages and Delays

A. Liquidated Damages

If the work cannot be completed within the time stipulated in the Contract, including any
extensions of time for excusable delays as herein provided, the Contractor shall pay to the
City of Raleigh, a fixed and agreed amount, as liquidated damages for each calendar day of
delay, until the work is completed, the amount as set forth in the Contract and the Contractor
and his sureties shall be liable to the City of Raleigh for the amount thereof. Liquidated
damages will not be waived during completion of the final project punchlist, unless the
contract time has been extended as allowed by the contract provisions.

B. Excusable Delays

The right of the Contractor to proceed shall not be terminated nor shall the Contractor be
charged with liquidated damages for any delays in the completion of the work due to:

i.  Any act or omission of the City outside the scope of the Contract, including extra
work; acts of God; unusually severe and abnormal weather conditions; acts of
any other contractor in the performance of work for the City; or other conditions,
events, or circumstances beyond the control and without the fault or negligence
of the Contractor, which the Contractor could not have reasonably anticipated;
or

ii. Any delay of any Subcontractor occasioned by any of the causes specified in
subparagraph (i) above.

a. Provided, however, the Contractor shall provide written notice to the
Transportation Director within ten (10) days from the occurrence,
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condition, event, or other cause which is claimed to have delayed the
completion of the work. Such notice shall state what effect, if any, such
occurrence, condition, event, or other cause is claimed to have upon the
time for completing the Contract work, and shall state in what respects, if
any, the Contract completion deadline should be revised, and the reasons
therefore. No claim by the Contractor for an extension of time for
completion shall be considered unless notice of such delay claim is given
the City in accordance with the provisions of this subparagraph.

C. No Damages for Delays

The City shall not be obligated or liable to the Contractor for, and the Contractor hereby
expressly waives any claims against the City for, any damages, costs, or expenses of any
nature occasioned by delays, work disruptions or interference, changes in work sequence,
work suspension or rescheduling arising from any act or omission of the City outside the
scope of the Contract, acts of God, unusually severe and abnormal weather conditions, or
other causes beyond the Contractor’s control, it being understood and agreed that the
Contractor’s sole and exclusive remedy in the event of his inability to achieve completion by
the Contract deadline due to claimed delays shall be an extension of the Contract schedule,
but only if a claim for such extension is properly made in accordance with the provisions of
subparagraph (B) above.

18. Opening Sections of Project to Traffic

The City of Raleigh, at its election, may give notice to the Contractor and place in use those sections of
the improvements which have been completed, inspected and can be accepted as complying with the
technical specifications; and if, in its opinion, each such section is reasonably safe, fit, and convenient for
the use and accommodations for which it was intended. On such sections which are open, the Contractor
shall conduct the remainder of his operations to cause the least obstruction to traffic. The Contractor shall
not be relieved of his liability or responsibility, shall not receive any additional compensation due to the
added cost of the work, nor shall he receive any extension of the completion date, by reason of such
openings.

The Contractor shall not be responsible for any maintenance cost due directly to the use of such sections.
The period of guarantee stipulated in Section 53 — Guarantee of Work, shall not begin to run until the date
"of release of final inspection punch list items" for all work which the Contractor is required to construct
under this Contract.

19. City's Right to Do Work

If the Contractor should neglect to prosecute the work promptly or fail to perform any provisions of the
Contract, the City, after 24 hours written notice to the Contractor, may without prejudice to any other
remedy he may have, make good such deficiencies and may deduct the cost thereof from the payment
then or thereafter due the Contractor.
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20. Correction of Work Before Final Pavment

Before issuing final payment, the Contractor shall promptly remove from the premises all materials
condemned by the Transportation Director as failing to conform with the Contract, whether incorporated
in the work or not, and the Contractor shall promptly replace and reexecute his own work in accordance
with the Contract and without expense to the City and shall bear the expense of making good all work of
other Contractors destroyed or damaged by such removal or replacement.

21. Final Inspection, Clean Up and Project Final Acceptance

A. Final Inspection

1.

il.

iil.

When the improvements contained in this Contract are completed, the Contractor
shall notify the Transportation Director or designees in writing that the work will
be ready for final inspection on a definite date which shall be stated in the notice.
The notice shall be given at least ten (10) days prior to the date stated for final
inspection and bear the signed concurrence of the representative of the
Transportation Director having charge of the inspection. If the Transportation
Director determines that the status of the improvements are accurately
represented, the Transportation Director will make the arrangements necessary to
have the final inspection on the date stated in the notice, or soon thereafter as is
practicable. The Final Inspection Team will include the Transportation Director's
representatives and the Contractor. The Final Inspection Team may also include
representatives of each department of the City of Raleigh as well as a
representative of the North Carolina Department of Transportation.

The Final Inspection Team, on the date agreed upon above, shall make a
thorough visual inspection to ensure that the project is satisfactorily completed
according to the plans and specifications of the Contract and that all clean-up
work is complete.

The Final Inspection Team, following the final inspection, shall prepare a written
list of the deficient items and clean-up work that needs to be corrected before the
issuance of the Final Acceptance Document. The list shall include a reasonable
period of time, agreed upon with the Contractor, allowing for the completion of
the deficient items and clean-up work. A copy of the list shall be mailed to the
Contractor.

B. Clean Up Work

Clean up work shall include removal of trash, stone, concrete debris and boards in the
medians and right of ways. It shall also include removal of all signage and washing of
streets and sidewalks as needed.

C. Project Final Acceptance

The Contractor, after finishing all clean-up work and correction of all deficient items, shall
notify the appropriate party on the Inspection Team to make a final inspection of the project.
If the Final Inspection Team, during its inspection finds that the deficient items and clean-up
work have been satisfactorily completed according to the terms of this Article and the
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contract specifications, then the Final Inspection Team recommends to the Transportation
Director 's Representative to issue the Final Acceptance Document.

22. Payments to Contractor and Retainage

A. Partial Payments

1.

il.

Partial payment will be based upon progress estimates prepared by the
Transportation Director once each month on the date established by the
Transportation Director.

Monthly or partial payments made by the City of Raleigh to the Contractor are
monies advanced for the purpose of assisting the Contractor to expedite the work
of construction. The Contractor shall be responsible for the care and protection of
all materials and work upon which payments have been made until final
acceptance of such work and materials by the City of Raleigh. Such payments
shall not constitute a waiver of the right of the City of Raleigh to require the
fulfillment of all terms of the contract and the delivery of all improvements
embraced in this contract complete and satisfactory to the City of Raleigh in all
details.

B. Retainage

1.

Retainage will be deducted in accordance with Section 6 of the Contract
documents.

C. Final Payment

1.

ii.

iii.

After final inspection and acceptance by the City of Raleigh and Transportation
Director of all work under the contract, the Contractor shall prepare his
requisition for final payment which shall be the sum of the Bid unit Prices
multiplied by the quantities actually issued or this sum adjusted by approved
change orders less prior payments. Final payment request must be accompanied
by the Final Payment Affidavit.

The City of Raleigh before paying the final estimate may require the Contractor
to furnish releases or receipts from all subcontractors having performed any work
and all persons having supplied materials, equipment and services to the
Contractor, if the City of Raleigh deems the same necessary in order to protect its
interest. The City of Raleigh, however, may, if it deems such action advisable,
make payment in part or in full to the Contractor without requiring the furnishing
of such releases or receipts and any payments so made shall in no way impair the
obligations of any surety or sureties furnished under the contract.

Withholding of any amount due the City of Raleigh as "Liquidated Damages",
shall be deducted from payments due to the Contractor.

The City may withhold on account of subsequently discovered evidence, nullify whole or part
of any certificate to such extent as may be necessary to protect itself from loss on account of:

1.

Defective work not remedied.
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ii. Claims filed or reasonable evidence indicating probable filing of claims.

iii. Failure of the Contractor to make payments properly to Subcontractor or for
materials or labor.

iv. A reasonable doubt that the Contract can be completed for the balance unpaid.
v. Damage to another Contractor.

When the above items have been cleared to the satisfaction of the Transportation Director,
payment shall be made for amounts withheld because of them.

23. City's Right to Terminate Contract

If the Contractor should be adjudged as bankrupt, or if he should make a general assignment for the
benefit of his creditors, or if a receiver should be appointed on account of insolvency, or if he should
persistently or repeatedly refuse or should fail, except in cases for which extension of time is provided, to
supply enough properly skilled workmen or proper materials, or if he should fail to make prompt payment
to Subcontractors or for material or labor, or persistently discharged laws, ordinances or the instructions
of the Transportation Director, or otherwise be guilty of a substantial violation of any provision of the
contract, then the City, upon the certificate of the Transportation Director that sufficient cause exists to
justify such action, may without prejudice to any other right or remedy and after giving the Contractor
seven days written notice, terminate the employment of the Contractor and take possession of the
premises and of all materials, tools, appliances, there and finish the work by whatever method it may
deem expedient. In such case, the Contractor shall not be entitled to receive any further payment until the
work is finished. If the unpaid balance of the contract price shall exceed the expense of finishing the
work, including compensation for additional managerial and administrative services, such excess shall be
paid to the Contractor. If such expense shall exceed the unpaid balance, the Contractor shall pay the
difference to the City. The expense incurred by the owner as herein provided, and the damage incurred
through the Contractor's default, shall be certified by the Transportation Director.

24. Contractor's Right to Stop Work or Terminate Contract

If the work should be stopped under an order of any Court, or other public authority, for a period of three
months, through no act or fault of the Contractor or of anyone employed by him, then the Contractor may,
upon seven days written notice to the Transportation Director, stop work or terminate this contract and
recover from the City payment for all work executed and loss sustained upon any plant or materials and
reasonable profit and damages.

25. Liability Insurance

The Contractor shall maintain such insurance as will protect him from claims under workman's
compensation acts and such other insurance as will protect him and the City from any other claims for
damages for property damage and personal injury, including death, which may arise from operations
under this contract whether such operations be by himself, or by any subcontractor or anyone directly or
indirectly employed by either of them. Certificates of insurance shall be filed with the Transportation
Director, if he so requires, and shall be subject to his approval for adequacy of protection. Policies of
insurance coverage for personal liability and property damage shall be submitted.
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26. Care of Work

A.

The Contractor shall be responsible for all damages to person or property that occur as a
result of his fault or negligence in connection with the prosecution of the work and shall
be responsible for the proper care and protection of all materials delivered and work
performed until completion and final acceptance, whether or not the same has been
covered in whole or in part by payments made by the City of Raleigh.

In an emergency affecting the safety of life or property, including adjoining property, the
Contractor, without special instructions or authorization is authorized to act at his
discretion to prevent such threatened loss or injury and he shall so act. He shall likewise
act if instructed to do so by the City of Raleigh. Any compensation claimed by the
Contractor on account of such emergency work will be determined by the City of Raleigh
as provided in Section 16 - Changes in Work under General Conditions.

The Contractor shall avoid damage as a result of his operations to existing sidewalks,
streets, curbs, pavements, utilities (except those which are to be replaced or removed),
adjoining property, etc., and he shall at his own expense completely repair any damage
thereto caused by his operations.

The Contractor shall shore up, brace, underpin, secure, and protect as may be necessary,
all foundations and other parts of existing structures adjacent to, adjoining, and in the
vicinity of the site, which may be in any way affected by the excavations or other
operations connected with the construction of the improvements embraced in this
contract. The Contractor shall be responsible for the giving of any and all required
notices to any adjoining or adjacent property owner or other party before the
commencement of any work. The Contractor shall indemnify and save harmless the City
of Raleigh from any damages on account of settlements or the loss of lateral support of
adjoining property and from all loss or expense and all damages for which the City of
Raleigh may become liable in consequence of such injury or damage to adjoining and
adjacent structures and their premises.

Any claim for damage arising under this contract shall be made in writing to the party
liable within reasonable time of the first observance of such damage.

27. Indemnity

The Contractor shall indemnify, save harmless, and defend the City against all losses and claims,
demands, payments, suits, actions, recoveries, and judgments of every nature and description brought or
recovered against it by reason of any act or omission of the said Contractor, his agents and employees, in
the execution of work or in the guarding of it.

28. Safety and Accident Prevention

A.

General

The Contractor shall exercise proper precautions at all times for the protection of persons
and property and shall be responsible for all damages to persons or property, either on or
off the site, which occur as a result of his prosecution of the work. The Contractor shall
abide by all applicable safety standards and regulations contained in the Occupational
Safety and Health Act, for the construction industry and any other applicable Laws.
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ii.

iil.

All excavation and trenching work shall conform to OSHA requirements under
29 CFR Part 1926 Subpart P and any other applicable requirements.

The Contractor shall have an employee who is a designated competent person as
described under OSHA regulations, 29 CFR Part 1926 Subpart P. The person
shall be capable of identifying existing or predictable hazards in the
surroundings, or working conditions which are unsanitary, hazardous, or
dangerous to employees, and who has authorization to take prompt corrective
measures to eliminate them.

The Contractor shall provide and maintain safety equipment as outlined under
OSHA 29 CFR Part 1926 Subpart P and other applicable safety provisions,
which include trench boxes, ladders, shoring, barricades, warning vests, gas
monitors, meter for hazardous atmospheres and other necessary safety equipment
to protect the employees and the job site.

B. Records

The Contractor shall maintain an accurate record of all cases of death, occupational diseases,
and injury requiring medical attention or causing loss of time from work, arising out of and in
the course of employment on work under the contract. The Contractor shall promptly furnish
the City of Raleigh with reports concerning these matters.

C. Indemnity

The Contractor shall indemnify and save harmless the City of Raleigh from any claims for
damages resulting from personal injury and/or death suffered or alleged to have been suffered
by any person as a result of any work conducted under this contract.

29. Bidding Process and Guaranty Bonds

A. Bidding Process

The City of Raleigh's bidding process policy is regulated by the North Carolina State GS
143 129, GS 143 131 and City of Raleigh Standard Procedure 501 3 which define Formal

and Informal public contract.

1.

ii.

iil.

Formal Contracts, as described by GS 143131 and City of Raleigh Standard
Procedure 5013(4.1), are those contracts for construction or repair work that
require expenditure of $500,000.00 or more; and for the purchase or lease
purchase of apparatus, supplies, materials or equipment that require an
expenditure of $90,000.00 or more.

Informal Contracts, as described by GS 143131 and City of Raleigh Standard
Procedure 5013(4.2), are those contracts for construction or repair work that
require expenditure of $5,000.00 to $499,999.00; and for the purchase or lease
purchase of apparatus, supplies, materials or equipment that require expenditure
of $5,000.00 to $89,999.00.

All Formal Bids as described in 29.01(a), shall be accompanied by a deposit
equal to not less than 5 percent of the total amount of the Bid in the form of cash,
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cashier's check, a certified check or a bid bond by a surety authorized to do
business in the State of North Carolina.

B. Guaranty Bonds

i.  Guaranty Bonds for Formal Contracts

a.

The successful bidder in a formal contract, within ten (10) days after the
notice of award is received by him, at the Department of Transportation’s
request shall provide the City of Raleigh with a contract payment bond and a
contract performance bond, each in an amount equal to 100 percent of the
amount of the contract. All bonds shall be in conformance with GS 44A33.
The corporate surety furnishing the bonds shall be authorized to do business
in the State of North Carolina.

The successful bidder's failure to execute the contract and file acceptable
bonds within ten (10) days after the notice of award is received by him will
be just cause for the forfeiture of the bid bond or bid deposit and rescinding
the award of the contract. Award may then be made to the next lowest
responsible bidder or the work may be readvertised and constructed under
contract, or otherwise as the City of Raleigh may decide.

ii. Guaranty Bonds for Informal Contracts

a.

30. Sanitary Facilities

The successful bidder, within ten (10) days after the notice of award is
received by him, shall provide a performance and payment bond in the
amount of 100% of the amount of the contract.

No performance bond or payment bond will be required for individual
construction contracts if the total cost is less than $100,000.00. A
performance bond and payment bond for the full amount of the contract is
required for all construction contracts over $50,000.00 if the contract is part
of a project with a total cost of over $299,999.99. In place of the bonds the
Contractor may deposit money, a certified check, or acceptable government
securities.

The Contractor shall furnish, install, and maintain ample sanitary facilities for the workers. As the needs
arise, a sufficient number of enclosed temporary toilets shall be conveniently placed as required by the
sanitary codes of the State and City of Raleigh. Drinking water shall be provided from an approved
source, so piped or transported as to keep it safe and fresh and served from single service containers or
satisfactory types of sanitary drinking stands or fountains. All such facilities and services shall be
furnished in strict accordance with existing and governing health regulations.

31. Use of Premises

A. The Contractor shall confine his equipment, storage of materials, and construction
operations to the contract limits as shown on the Drawings or if no contract limits are
shown, to the right-of-way shown and as prescribed by ordinances or permits or as may
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be directed by the City of Raleigh and shall not unreasonably encumber the site or public
rights of way with his materials and construction equipment.

B. The Contractor shall comply with all reasonable instructions of the City of Raleigh and
the ordinances and codes of the City of Raleigh, regarding signs, advertising, traffic,
fires, explosives, danger signals, and barricades.

32. Liens

Neither the final payment nor any part of the retained percentage shall become due until the Contractor,
shall deliver to the City a complete release of all liens arising out of the contract, or receipts in full in lieu
thereof and, if required in either case, an affidavit that so far as he has knowledge or information the
releases and receipts include all labor and materials for which a lien could be filed but the Contractor
may, if any subcontractor refuses to furnish a release or receipt in full, furnish a bond satisfactory to the
Transportation Director, to indemnify the City against any lien. If any lien remains unsatisfied after all
payments are made, the Contractor, shall refund to the City all monies that the latter may be compelled to
pay in discharging such a lien, including all costs and a reasonable attorney's fee.

A copy of the Affidavit is included with the Payment Bond Contract and shall be submitted with the
Contractor's request for final payment.

33. Working Time Restrictions

A.

Intermediate Contract Time No. 1

No work on or street obstruction shall occur during the peak traffic hours of 7:00 a.m.-9:00
a.m. or 4:00 p.m.-6:00 p.m., Monday through Friday, on the following streets.

i.  Any street within the City having a marked centerline or having marked lanes.
Work adjacent to traffic lanes may occur during these hours if proper signage and safety

precautions are affected as described in latest edition of the Manual on Uniform Traffic
Control Devices.

The Contractor shall have monies withheld due to public inconvenience, obstruction
and delay to traffic, safety and other considerations, for any work performed on time
restricted streets during 7:00 a.m.-9:00 a.m. or 4:00 p.m.-6:00 p.m., Monday-Friday at
the rate of $500.00 for every 15 minutes of violation or fraction thereof.

No traffic lane closure (through or turn lane) shall occur on Red Alert Days. Red Alert Days
are determined by North Carolina Ozone Forecast Center, Division of Air Quality.

The Contractor shall notify the Transportation Director 48 hours in advance of any
work scheduled on weekends.

34. Holiday Time Restrictions

The Contractor shall not narrow or close a lane of traffic on any road, detain and/or alter the traffic flow,
and/or perform any work on or during holiday weekends, special events, or any other time when traffic is
unusually heavy, including the following schedules without first obtaining approval from the City of
Raleigh project representative:
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A. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

B. For New Year’s Day, between the hours of 6:00 P.M. December 31* and 7:00 A.M.
January 2", If New Year’s Day is on a Friday, Saturday, Sunday or Monday, then until
7:00 A.M. the following Tuesday.

C. For Easter, between the hours of 6:00 P.M. Thursday and 7:00 A.M. Monday.
D. For Memorial Day, between the hours of 6:00 P.M. Thursday and 7:00 A.M. Tuesday.

E. For Juneteenth, between the hours of 6:00 P.M. the day before Juneteenth and 7:00 A.M.
the day after Juneteenth. If Juneteenth is on a Friday, Saturday, Sunday, or Monday, then
between the hours of 6:00 P.M. the Thursday before Juneteenth and 7:00 A.M. the
Tuesday after Juneteenth.

F. For Independence Day, between the hours of 6:30 A.M. the day before Independence
Day and 8:00 P.M. the day after Independence Day. If Independence Day is on a Friday,
Saturday, Sunday, or Monday, then between the hours of 6:30 A.M. the Thursday before
Independence Day and 8:00 P.M. the Tuesday after Independence Day.

G. For Labor Day, between the hours of 6:00 P.M. Thursday and 7:00 A.M. Tuesday.

H. For Veteran’s Day, between the hours of 6:00 P.M. November 10" and 7:00 A.M.
November 12, If Veteran’s Day is on a Friday, Saturday, Sunday, or Monday, then
between the hours of 6:30 A.M. the Thursday before Independence Day and 8:00 P.M.
the Tuesday after Veteran’s Day.

I.  For Thanksgiving Day, between the hours of 6:00 P.M. Tuesday and 7:00 A.M. Monday.

J.  For Christmas, between the hours of 6:00 P.M. the Friday before the week of Christmas
Day and 7:00 A.M. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Year’s, Easter, Memorial Day, Juneteenth,
Independence Day, Labor Day, Thanksgiving and Christmas. The Contractor shall schedule his work so
that lane closures are not required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor begins to
install all traffic control devices for lane closures according to the time restrictions stated herein and place
traffic in the existing traffic pattern.

The Contractor shall have monies withheld due to public inconvenience, obstruction and delay to traffic,
safety, and other considerations, for any work performed during Holiday Time Restrictions at the rate of
$500.00 for every 15 minutes of violation or fraction thereof.

35. Assignment

Neither party to the contract shall assign the contract or sublet it as a whole without the written consent of
the other, nor shall the Contractor assign any monies due or to become due to him hereunder, without
previous written consent of the City Council of the City of Raleigh.
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36. Citizen Notification

The CONTRACTOR shall post “No Parking” signs in conspicuous places facing traffic a minimum
of 24 HOURS prior to actual work with a maximum spacing of 100’ of center required. A closer
spacing may be required as directed by the Raleigh Police Department. Signs may be obtained
from the City. All sign posts and mounting hardware shall be provided by the contractor.

The time of day the No Parking signs and Notices of Work are posted should be recorded along
with the license numbers of cars parked on the street at that time and a copy made available for the
TRANSPORTATION DIRECTOR and the POLICE DEPARTMENT if towing is necessary.

If towing is necessary, the City of Raleigh Police Department will make the final decision if the
vehicles are to be towed. The time and location in which the “No Parking” signs were posted shall be
documented and records provided (photos, etc.) to RPD. The times that Notices of Work were distributed
will also be a considering factor for the towing of vehicles.

On the day of actual work, any towing necessary may be carried out under City of Raleigh Codes and
shall be initiated by the contractor’s superintendent or their designee. Per city code, towing can be initiated
under authority of Section 11-2181 and Section 12-7006, Section A, Paragraph 6. The non-emergency
Police contact number is 919-829-1911.

Special permission may be required by agencies performing work within the street right-of-way under
the following conditions. This permit may be required when:

A. The traveled portion of the roadway is obstructed between the hours of 7 a.m. to 9 a.m. and
4 p.m. to 6 p.m. if the street involved is marked with either painted center lines or lane
lines.

B. Any street which is totally closed to through traffic.

C. Any streets within the Central Business District
The Contractor shall notify the City during distribution of citizen notifications if the street meets the above
criteria. Any needed permits shall be coordinated through the Transportation Maintenance Division, Right-
of-Way Services in advance. The Transportation Director has the authority to approve or deny issuance of

any permit.

37. Separate Contracts

The City reserves the right to let other contracts in connection with this work. The Contractor shall afford
other Contractors reasonable opportunity for the introduction and storage of their materials and the
execution of their work and shall properly connect and coordinate his work with others.

38. Subcontracted Work and Subcontractors

A. The Contractor shall perform a minimum 50% of the work under the contract with his
own forces. In addition, the Contractor shall perform the final resurfacing overlay on a
minimum 50% of the total number of streets under the contract with his own forces.
Unless otherwise stated elsewhere in the contract, the Contractor shall not subcontract
more than 50% of the work stipulated in this contract.
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B. The Contractor shall, as soon as practicable after the signing of the contract, notify the
Transportation Director in writing of the names of subcontractors proposed for the work
and shall not employ any subcontractors that the Transportation Director may within a
reasonable time object to as incompetent or unfit. The Contractor agrees that he is as fully
responsible to the City for the acts and omissions of his subcontractor and of persons
either directly or indirectly employed by them, as he is for the acts and omissions of
persons directly employed by him. Nothing in the Contract Documents shall create any
contractual relation between any subcontractor and the City.

C. The Contractor shall obtain approval of subcontractors as well as any change in
subcontractors during the work on the contract from the Transportation Director. A

period of seven (7) days minimum is required for the approval of a subcontractor.

39. Points and Instructions

The Contractor shall provide reasonable and necessary opportunities and facilities for setting points and
making measurements. He shall not proceed until he has made timely demand upon the Transportation
Director for, and has received from him, such points and instructions as may be necessary as the work
progresses. The work shall be done in strict conformity with such points and instructions.

The Contractor shall carefully preserve benchmarks, reference points and stakes, and in case of willful or
careless destruction, he shall be charged with the resulting expense and shall be responsible for any

mistakes that may be caused by their unnecessary loss or disturbance.

40. Status of Transportation Director

The Transportation Director or his duly authorized agent shall have general supervision and direction of
the work. He has authority to stop the work wherever such stoppage may be necessary to ensure proper
execution of the contract. He shall also have authority to reject all work and materials which do not
conform to the contract, to direct the application of force to any portion of the work, as in his judgment is
required, and to order the force increased or diminished, and to decide questions which arise in the
execution of the work.

41. Transportation Director's Decision

The Transportation Director shall, within a reasonable time after their presentation to him, make decisions
in writing on all claims of the City or the Contractor and on all other matters relating to the execution and
progress of the work or the interpretation of the contract documents. All such decisions of the
Transportation Director shall be final.

42. Lands for Work
The City shall provide the lands upon which the work under this contract is to be done, except that the

Contractor shall provide land required for the erection of temporary construction facilities and storage of
his materials, together with right of access to same.

43. Cleaning Up

The Contractor shall, as directed by the Transportation Director or their designee, remove from the City's
property and from all other public and private property, at his own expense, all temporary structures,
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rubbish, millings, waste asphalt, traffic control devices, equipment and other waste materials resulting
from contract operations.

44. Access to Property

The Contractor shall, where necessary, provide and maintain access to and from all properties along the
line of his work.

45. Safeguards

The Contractor shall, where necessary, provide and maintain access to and from all properties along the
line of his work.

The Contractor shall provide, erect and maintain adequate barricades, warning signs, and lights at all
excavations, closures, detours and points of danger.

46. Construction Surveying and Layout

A. The City shall furnish all surveys unless otherwise specified.

B. The Transportation Director will set sufficient points to establish alignment and grade.
The Contractor shall be responsible for preserving all stakes and marks.

47. Materials Sampling and Testing

All tests of material shall be made by a recognized and approved testing laboratory designated by the
Transportation Director. The expense of such tests shall be borne by the City unless otherwise specified.

The City shall also have right to test and reject materials based on current NCDOT/ACI testing standards.

The Engineer shall have the option to reject request for testing due to the Contractor's inadequate
preparation of material or other reasonable causes determined by the Engineer as necessary for the delay
of testing. The Contractor shall notify the Transportation Director 48 hours ahead of time for the needed
test.

48. Tools, Plant and Equipment

If at any time before the commencement or during the work, tools, plant, or equipment appear to the
Transportation Director to be insufficient, inefficient, or inappropriate to secure the quality of the work
required or the proper rate of progress, the Transportation Director may order the Contractor to increase
their efficiency, to improve their character, to augment their number, or to substitute new tools, plant or
equipment as the case may be, and the Contractor must conform to such order; but the failure of the
Transportation Director to give such an order shall not relieve the Contractor to secure the quality of work
and the rate of progress necessary to complete the work within the time required.

49. Measurement of Quantities

The quantities of work performed will be computed by the Transportation Director on the basis of
measurements taken by him or his assistants, and these measurements shall be final and binding. The
specifications shall designate the manner in which the measurements of the various types of work shall be
measured.
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50. Working Day Defined

A day shall be counted as a working day in the opinion of the Transportation Director if conditions would
permit the Contractor to do six (6) hours of work within daylight hours. Days of delay due to acts of God,
strikes, court orders, and things of like nature causing delay of the work shall not be counted as a working
day. The Transportation Director or their designee shall keep a daily record of working conditions and
when requested to do so, they shall furnish the Contractor within a reasonable time the number of
working days that have elapsed.

Unless crews are on site prior to 1:00 p.m. of any workday, the Transportation Director has the right to
refuse any work that the Contractor may do. To start work after 1:00 p.m. on a workday, the Contractor
must have prior permission from the Transportation Director. Should this occur, it will be counted as a
working day that the Contractor should have worked. It will not be counted as a day of delay. When work
is to resume, one (1) day prior notice must be given to the Transportation Director. That work will begin
the next day.

Additional weekend work locations may be designated at the discretion of the Transportation Director. In
such cases, the City will provide advance notice to the Contractor, and a mutually agreed-upon date will
be scheduled for the weekend work to proceed.

52. Project Time Defined

Project time shall consist of all calendar days, including weekends and holidays, from the contract notice
to proceed date through the specified number of days allowed for the completion of the project in the
contract document. The Contractor has been given a project time inclusive of an anticipated amount of
bad weather, be it due to the winter months or abnormal rainfall during the remainder of the calendar
year.

53. Guarantee of Work

The Contractor shall guarantee his work performed under his contract against failures or trouble due to
faulty workmanship or materials for a period of twelve (12) months from the date of acceptance of the
work.

54. Force Account Work

Force account work shall be performed when pricing associated with changes in work in Item 15 cannot
be agreed upon by the City and Contractor.

No work shall begin without the express approval of the Transportation Director or his authorized agent.

All information shall be submitted and approved along with recordkeeping performed in accordance with
the North Carolina Department of Transportation Standard Specifications Article 109-3.

55. Disposal of Waste Materials from Street and any Other Types of Construction

Disposal of all waste material from construction sites shall be made in strict accordance with all City
ordinances pertaining to disposal of construction waste. It shall be the responsibility of the Contractor to
secure the necessary permits and provide all information required to secure said permits. The Contractor
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shall designate the disposal site prior to beginning construction and in the event waste material is to be
disposed of on private property a letter from the property owner shall be furnished to the Transportation
Director granting the Contractor or his agent such permission and listing the requirements made by the
property owner or the Contractor, if any.

56. Contractor License

All invited bidders and contractors shall be advised that those who submit formal bids on this project
must be licensed in the State of North Carolina whether he (they) is/are a resident or nonresident of this
State, in accordance with GS 87 10 and shall be advised that they must show evidence of a license issued
by the North Carolina Licensing Board for General Contractors before the bid is considered. The bidders
are advised that Article 39, “Subcontracted Work and Subcontractors,” of the General Conditions shall be
strictly adhered to during the term of this contract.

57. Emergency Work Crew

The Contractor and/or the Contractor's subcontractors shall provide an emergency repair crew with
adequate trucks and other equipment available when needed to make repairs, clean up, signing and other
work required in connection with this contract. This repair crew shall be on call during nonworking hours
and during weekends and holidays. The name, address and phone number of at least two responsible
members of this crew shall be provided the Transportation Director or his representatives prior to
beginning any work. The members of this crew shall be based, reside, live or stay in Wake County during
the periods that they are on call. Should this "emergency" crew be unavailable for any reason when
needed, the City shall have the right to have the required work performed by the quickest means available
and the Contractor shall be back charged at a rate of two (2) times the total cost to the City.

58. Construction Water

A. Contractors are responsible for securing adequate construction water for their job sites.

B. All construction water usage must be metered and will be billed to the Contractor. The
Contractor must contact the Public Utilities Department, Meter Services Division (919-
996-3245) to make the applicable arrangements for billing the water usage. The
Contractor may provide his own meter or if available upon advance notice to the Public
Utilities Department, a meter will be provided. If the Contractor provides his own meter
it must meet City standards for the meter and include a backflow device.

C. Construction water for all City contract projects shall be billed by the City of Raleigh,
Public Utilities Department.

D. Contractors must furnish the following information for water usage.
i. Meter location and project name.
ii. Address where applicable and responsible party name.
iii. Duration of use and frequency of meter reading.

E. Contractors observed using unmetered water will be fined by the City of Raleigh, Public
Utilities Department in accordance with City Code provisions.
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F. Contractors are to reference the Public Utilities Handbook, Part 10, entitled Construction
Specifications for Water and Sewer Mains, for additional regulations applicable to
construction water usage.

59. Business Assistance Program (BAP) for Minority and Woman-Owned Business Enterprises

A. General

General contract bidders on City of Raleigh contracts are encouraged to include Minority and
Woman-Owned Business Enterprises in the performance of contracts and subcontracts for
construction and material supply as outlined by City Standard Procedure No. 505 2. MWBE
businesses are those having at least 51% ownership by an individual or individuals classified
as a racial minority or a female. The City of Raleigh has adopted a goal of 15% for
participation by MWBE businesses in contracts over $5,000 awarded for construction by the
City. Bidders are to become familiar with the City's BAP guidelines. A copy of these
guidelines is available at the office of Business Assistance Program Coordinator.

B. Procedures

i.  All bidders shall make a good faith effort in the recruitment and selection of
MWBE businesses as specified in the guidelines.

ii. The low bidder shall complete the Bidders Report of Subcontractors Selection
and Efforts to obtain Minority and Women-Owned Business Enterprise
Subcontractors form. A copy of the form is contained elsewhere within the
contract document. The form shall be submitted to the office of the
Transportation Director within seventy-two (72) hours after the opening of bids.

iii. All bidders shall complete and submit with their bid the Minority and Women-
Owned Business Enterprise Subcontractor/Material Supplier Documentation
form. A copy of the form is contained elsewhere within the contract document.

iv. If the Contractor desires to utilize a subcontractor or material supplier who is not
listed in the Business Assistance Directory or who is not approved by the
NCDOT, he should contact the City's Business Assistance Program Coordinator
to obtain assistance for certification of the subcontractor or material supplier.

v. A copy of the Current Business Assistance Program Directory is available from
the office of the Transportation Director or the Business Assistance Program
Coordinator and is free upon request.

vi. The City of Raleigh is also interested in on-the-job opportunities and training
programs which expressly include minorities and women. Documentation
regarding these programs is solicited and can provide assistance in reaching the
intent of the Business Assistance Program.

60. Dust Control
The Contractor shall, as directed by the Transportation Director provide adequate equipment and use

other available means to control the dust during the term of this contract. Failure on the part of the
Contractor to correct dust control problems as directed will result in the Transportation Director notifying
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the Contractor to comply with the contract provisions. In the event that the Contractor fails to begin such
remedial action within 24 hours after receipt of such notice, the Transportation Director may proceed to
have the work performed with other forces. The actual cost of the work so performed along with a 20%
administrative fee will be deducted from monies due to the Contractor on his contract. Under adverse
conditions, the Transportation Director may choose to suspend the Contractor's operations on the project
until all dust control problems have been completed to his satisfaction. Such suspension will not justify an
extension of contract time.

61. Traffic Control

All traffic control shall be performed in accordance with the latest edition of the Manual on Uniform
Traffic Control Devices, MUTCD, and City of Raleigh Code of Ordinances, Part 11, Chapter 2, Article L
and Part 11, Chapter 6.

The contractor shall provide all traffic control devices and signs including Portable Changeable Message
Signs (PCMS) in accordance with MUTCD to warn the traveling public. PCMS are required on all streets
with four (4) or more marked lanes or traffic volume as designated by the City. PCMS shall be installed at
least three (3) days in advance of work and maintained throughout the duration of the work.

Traffic control plans and pedestrian plans shall be required for marked streets or as directed by the
Transportation Director or their designee to meet site conditions. Plans shall be approved before
commencement of the work.

Two-way traffic shall be maintained at all times unless otherwise approved by the traffic control plan.
Total road closures shall not be allowed.

Any work performed without traffic control per MUTCD, will not be paid for by the Owner.

62. Clearing Tree Limbs and Vegetation

It shall be the responsibility of the Contractor to remove vegetation and tree limbs less than 6” in diameter
from the street right-of-way that present an obstruction to performing street maintenance on the streets
listed in the Contract. No separate payment will be made for cleating tree limbs and vegetation as such
work will be incidental to resurfacing.

The Contractor shall notify the City at least 30 days in advance of the scheduled work of any tree limbs 6”
diameter or greater for the City to have removed.

The Contractor shall notify the City at least 30 days in advance of the scheduled work of any shrubs or
ornamental trees on private property that overhang into the right-of-way and present an obstruction. The
City will arrange for the obstruction to be removed.

The remainder of this page is left blank intentionally.
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STANDARD GENERAL PROVISIONS

All construction shall conform to pertinent OSHA requirements, City of Raleigh Standards and
Specifications, and NCDOT Standard Specifications for Roads and Structures. Editions in effect at the
time of the bid date shall govern.

1. Construction Progress Schedule and Monthly Meetings

The Contractor shall provide, at the pre-construction conference, a completed City of Raleigh progress
schedule. The schedule shall be kept up to date and presented with each month's billing information and
shall be made available at the bi-weekly progress meetings and at other times as may be deemed
necessary by the Transportation Director or his representative. The Contractor will be represented at bi-
weekly progress meetings during the construction of this project. The meetings will be held at the project
site or in the City offices as determined by the City.

2. Contract Completion and Progress Schedule Liquidated Damages

This contract shall be completed no later than May 31st, 2026.

Failure to complete the work within the contract time will result in damages due to public inconvenience,
obstruction and delay to traffic, safety and other considerations. For each consecutive calendar day in
excess of the contract time specified, the Contractor shall pay, or have withheld monies due, a sum of one
thousand ($1000.00) per day. See Contract Article 3, Time of Commencement and Completion.

3. Unit Bid Price

The unit bid price on the items in this contract shall include all materials, labor, equipment, and
incidentals necessary to satisfactorily install said items completely in place and accepted unless
otherwise mentioned in this contract document.

4. Point of Contact

The Contractor upon start of construction shall provide the Engineer or City Designee with names,
addresses, and telephone numbers of two people to be contacted after office hours in case of emergency.

5. Material Tickets

The Contractor shall turn in all material tickets for the purpose of payment to the Project Inspector on a
daily basis.

6. Trenches
All trenches shall be backfilled and made safe at the end of each workday. Payment for installation of
utility and drainage lines that requires open cut to existing pavement shall include the cost of pavement

for repairs (including pavement saw cut and removal) as incidental to the installation of the utility. No
separate payment will be made for this work unless otherwise specifically mentioned in this contract.
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7. Subsurface Investigation

The Contractor shall make his/her own subsurface investigations. Any information obtained by the City
as a result of its own subsurface investigations will be made available upon request. This information is
provided for informational purposes only and shall not relieve the Contractor of responsibility for
making his own investigations.

8. Grading, Shoulders and Slopes

Shoulders and slopes shall be free of all stone and clods that exceed one inch in diameter. Fine grading
(raking) shall take place just before seeding and mulching. No separate payment will be made for shoulder
construction or material for shoulder construction as all work necessary to complete the work will be
considered incidental to other items in the contract unless otherwise provided in the contract.

9. Traffic Control

The Contractor shall provide all traffic control devices and signs including portable changeable message
signs to warn the traveling public in accordance with the latest Manual on Uniform Traffic Control
Devices (MUTCD). Two-way traffic shall be maintained at all times, unless otherwise required by the
traffic control plan.

Traffic Control items shall be incidental to other items of work in this contract. No direct payment will
be made for traffic control.

10. Materials and Equipment Storage

When vehicles, equipment, and materials are not being actively used they shall be moved at least 30 feet
away from the edge of any travel way open to traffic (or as directed by the Engineer). All debris shall be
immediately moved to a location at least 30 feet from the edge of any travel way open to traffic. If
vehicles, equipment, materials, and debris are protected by guardrail or barrier, a 5-foot minimum offset
from the rail shall be used.

11. Personnel Parking

A. Personnel

i.  All personnel involved with construction operations shall not park their personal
vehicles within the right of way of the project limits for the duration of the
construction project. The Contractor shall furnish a parking area that is located
off the project limits. The Contractor shall be responsible for daily
transportation of all employees to and from the provided parking area and the
project site.

ii. The contractor shall not park equipment on existing sidewalk whenever possible
as to limit damage to existing facilities.
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iii. There will be no direct payment for the work covered by this provision.
Payment at the contract unit prices for the various items in the contract will be
full compensation for all work covered by this provision.

B. Truck Parking

i.  Trucks shall park and/or stage within designated work areas or nearby streets
within City of Raleigh right of way. Parking on private property is prohibited
without express written permission from the property owner.

12. Sidewalk, Driveway, Curb & Gutter Removal and Replacement

Care should be taken during construction to avoid damaging the existing sidewalk, curb & gutter and
pavement outside the immediate construction area. If damaged, it shall be replaced in accordance with
the NCDOT Standard Specifications for Roads and Structures/City of Raleigh Standards, as determined
by the Engineer, without extra cost to the City. Prior to construction, the Contractor shall inspect the site
and report to the Engineer any damages existing before construction.

The Contractor shall be advised that when a portion of any area of concrete driveways, curb and gutter
and pavement must be removed, all areas to be removed shall be defined by a machine-sawed joint, prior
to removal. Saw cut of concrete driveway, curb & gutter and pavement are considered incidental to
removal unless otherwise provided in the contract.

13. Maintenance of Mailboxes, Signs, Miscellaneous Appurtenances

The Contractor shall be required to maintain mailboxes, signs and all miscellaneous appurtenances
impacted by construction activities in working order for the duration of construction as directed by the
Engineer. Work on the same items shall be done in a timely manner. No separate payment for work on
these items will be made as the work will be considered incidental to other items in the contract unless
otherwise mentioned in the contract document.

14. Project Completion

When the project is nearing completion, the City will obtain comments from the impacted property
owners concerning items that are outstanding, yet to be completed. The Engineer will determine which
items have sufficient justification to be included in the final punch-list, and the Contractor will be
required to complete these items with no additional payment and in a timely fashion.

15. Coordination with Utility Companies

(See Article 14 of General Conditions)

Utilities as shown on the plans are intended to represent general locations only. It shall be the
responsibility of the Contractor, prior to construction, to contact appropriate utility owners and precisely
locate utilities that could be affected by the proposed construction. If the utility belongs to the City, the
Contractor shall dig sample holes to uncover the utility. The digging of sample holes shall be coordinated
with the Engineer who will determine the number of such holes and will schedule the City Surveyor to
locate utility vertical and horizontal locations. There is no line item to pay for digging work. Work is
considered incidental to other pay items.

The Contractor shall be responsible for repair of any damage to the utility as well as any other damage
may be caused due to the disturbance of the utility. The Contractor will not be permitted to submit any
claims for delays caused by utility relocation and proposed utility construction.
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The City has coordinated designs of utility relocation with private utility owner representatives. Existing
utility, design and conflict resolution plans are included as a part of the contract.

The Contractor shall be responsible for coordinating concurrent construction directly with utility owner
representatives. Coordination efforts and concurrent construction conflicts will be addressed and
discussed during the pre-construction meeting. The City, at the time of pre-construction conference, will
provide names, addresses and telephone numbers of private utility owner representatives.

All underground utilities may not have been identified. The Contractor shall call North Carolina One
Call to identify underground utilities before starting any digging and/or excavation operation.

The Contractor shall be responsible for field verifying heights and locations of power lines and will be
required to maintain the distance from the power lines in accordance with local, State and Federal Safety
regulations.

16. Protection of Existing Plants

The work under this item shall consist of the protection of selected trees, shrubs, or other woody plants.

The plants protective fencing shall meet the requirements of City of Raleigh Standard Drawing 50.02.
Fencing shall encompass the plants to the drip-line. Deviations from this must be approved by the
Engineer.

Plant protective fencing shall be installed prior to beginning any construction on this project. Plant
protective fencing shall be constructed at the locations as directed by the Engineer and in accordance
with City specification. The fencing shall be maintained in place until all construction operations in that
particular area are complete. At completion, only light grading equipment such as small agricultural
tractors shall be allowed on the plants' roots. Fill dirt no deeper than two inches shall be allowed under
the limb spread of any plant.

No building materials, dirt, or equipment shall be stored inside the protective fencing. Plants that die as a
result of the Contractor’s negligence shall be removed and replaced as directed by the Engineer at the
Contractor’s expenses. The new plant shall be guaranteed for a year, planted in the proper season, and
planted with approved arboricultural specifications.

The Contractor will be required to cooperate with other contractors, utility companies and others needing
access to the project site as (approved by the engineer) to complete the work.

The remainder of this page is left blank intentionally.
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GENERAL SPECIFICATIONS

All work shall conform to the City of Raleigh Standards or the latest edition of the NCDOT
Standard Specifications for Road and Structures. January 2024, the City officially adopted the
NCDOT standards. They also utilize their own standard detail drawings, which are unique to
City projects and not fully covered by NCDOT standards. If a required detail is not included in
the contract documents or on the City of Raleigh Website, the North Carolina Department of
Transportation (NCDOT) Roadway Standard Drawings shall apply. While Raleigh has its own
set of standard detail drawings and specifications, it defers to NCDOT standards when local
specifications do not cover a particular detail. Any conflicts between the NCDOT standards and
the City's details should be addressed by the City's Engineer.

S-01 CONTRACT TIME

The Contract Time will begin upon the issuance of the Notice to Proceed and will extend 120
calendar days thereafter.

S-02 LIQUIDATED DAMAGES

Liquidated Damages will be assessed at the rate of $1,000.00 per calendar day for failure to
complete the Project within the Contract Period.

S-03 PRICE ADJUSTMENT-ASPHALT CEMENT FOR PLANT MIX

“Asphalt Binder for Plant Mix” will be in accordance with Section 620 of the NCDOT 2024
Standard Specifications.

The Bidder shall consider that the City will make adjustments in payments due the Contractor
where it has been determined that the average terminal F.O.B. selling price of asphalt cement has
fluctuated.

The Base Price Index for Asphalt Cement for this project is set at $542.50 per ton.

This Base Price Index represents an average F.O.B. selling price of asphalt cement at supplier’s
terminals on 3/1/2026 as determined by the North Carolina Department of Transportation from a
survey of terminals located in North Carolina and adjacent states.
https://connect.ncdot.gov/projects/construction/Pages/Pavement-Construction-Prices.aspx

Payment will be made under: If the price changes the price at the time of invoice will be the
Asphalt Cement Base Price Index

Pay Item Pay Unit
ASPHALT BINDER FOR PLANT MIX TON
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S-04 HOLIDAY WORK RESTRICTIONS

No work shall be performed on the Project which is subject to measurement or payment when
the City offices are closed for observed City holidays. This restriction does not relieve the
Contractor from the responsibility of ensuring the safety and well-being of pedestrian and
vehicular traffic, and for the protection of public and private property.

In emergencies and certain other conditions deemed necessary by the Engineer, the Contractor
may be directed to work on weekends or holidays. There will be no separate measurement or
payment for work done under these directives other than those established in the Contract.

S-05 SUBMITTAL OF WORKING DRAWINGS (1-31-2025)

GENERAL

Submit working drawings in accordance with Article 105-2 of the NCDOT Standard Specifications
and this Special Provision. For this Special Provision, “submittals” refers to only those listed in
this Special Provision. The list of submittals contained herein does not represent a list of required
submittals for the project. Submittals are only necessary for those items as required by the contract.
Make submittals that are not specifically noted in this provision directly to the Engineer. Either
the Engineer or the City of Raleigh or both will jointly review submittals.

If a submittal contains variations from plan details or specifications or significantly affects project
cost, field construction or operations, discuss the submittal with and submit all copies to the
Engineer. State the reason for the proposed variation in the submittal. To minimize review time,
make sure all submittals are complete when initially submitted. Provide a contact name and
information with each submittal. Direct any questions regarding submittal requirements to the
Engineer, or the City of Raleigh contacts noted below.

To facilitate in-plant inspection by the City of Raleigh and approval of working drawings, provide
the name, address and telephone number of the facility where fabrication will actually be done if
different than shown on the title block of the submitted working drawings. This includes, but is
not limited to, precast concrete items, prestressed concrete items, FRP systems and fabricated steel
or aluminum items.

ADDRESSES AND CONTACTS

For submittals to City of Raleigh, use the following addresses:
Via US mail or other delivery services:

Mr. Jason Holmes, P.E.

City of Raleigh

2550 Operations Way

Raleigh, NC 27604

90



Submittals may also be made via email.
Send submittals to:

Jason.Holmes(@raleighnc.gov (Jason Holmes, P.E.)

Send an additional e-copy of the submittal to the following address:

Casey.Howard@wsp.com (Casey Howard, P.E.)

Direct any questions concerning submittal review status, review comments or drawing markups to
the following contacts:

Primary Contact: Mr. Jason Holmes, P.E.
City of Raleigh
Jason.Holmes@raleighnc.gov
Secondary Contact: Mr. Casey Howard, P.E.
WSP USA

Casey.Howard@wsp.com

SUBMITTAL COPIES

Furnish one complete copy of each submittal, including all attachments, to the Engineer. At the
same time, submit a copy of the same complete submittal directly to the City of Raleigh as
specified in the tables below.

The first table below covers “Structure Submittals.” The Engineer will receive review comments
and drawing markups for these submittals from the City of Raleigh. The second table in this section
covers “Geotechnical Submittals.” The Engineer will receive review comments and drawing
markups for these submittals from the City of Raleigh.

Unless otherwise required, submit one set of supporting calculations to the City of Raleigh require
submittal copies in which case submit a set of supporting calculations to each unit. Provide
additional copies of any submittal as directed.
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STRUCTURE SUBMITTALS

Submittal Submittal
Required by  Required by
Structures Geotechnical
Management Engineering Contract Reference )
Submittal Unit? Unit? Requiring Submittal
Arch Culvert Falsework Y N « Plan Note, SN Sheet & ’
Falsework and Formwork
7 Plan Note, SN Sheet &
Box Culvert Falsework Y N “Falsework and Formwork”
Cofferdams Y Y Article 410-4
Foam Joint Seals © Y N “Foam Joint Seals”
Expansion Joint Seals
(hold down plate type with base Y N “Expansion Joint Seals”
angle)
Expansion Joint Seals “Modular Expansion Joint
Y N 2
(modular) Seals
Expansion Joint Seals “Strip Seal Expansion
(strip seals) Y N Joints”
Falsework & Forms 2 v N Article 420-3 & “Falsework
(substructure) and Formwork”
Falsework & Forms Article 420-3 & “Falsework
Y N 2"
(superstructure) and Formwor
Girder Erection over Railroad Y N Railroad Provisions
Maintenance and Protection of Mamftenance and
Protection of Traffic
Traffic Beneath Proposed Y N
Beneath Proposed Structure
Structure . v
at Station
Metal Bridge Railing Y N Plan Note
Metal Stay-in-Place Forms Y N Article 420-3
Metalwork for Elastomeric ]
.45 Y N Article 1072-8
Bearings ™
Miscellaneous Metalwork 4 Article 1072-8
Disc Bearings 4 N “Disc Bearings”
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Overhead and Digital Message
Signs (DMS) (metalwork and
foundations)

Placement of Equipment on
Structures (cranes, etc.)

Prestressed Concrete Box Beam
(detensioning sequences) 3

Precast Concrete Box Culverts

Prestressed Concrete Cored Slab
(detensioning sequences) 3

Prestressed Concrete Deck Panels

Prestressed Concrete Girder
(strand elongation and
detensioning sequences)

Removal of Existing Structure
over Railroad

Revised Bridge Deck Plans
(adaptation to prestressed deck
panels)

Revised Bridge Deck Plans
(adaptation to modular
expansion joint seals)

Sound Barrier Wall (precast
items)

Sound Barrier Wall Steel
Fabrication Plans 3

Structural Steel 4

Temporary Detour Structures

TFE Expansion Bearings 4

Applicable Provisions

Article 420-20

Article 1078-11

“Optional Precast
Reinforced Concrete Box
Culvert at Station

Article 1078-11

Article 420-3

Articles 1078-8 and 1078-
11

Railroad Provisions

Article 420-3

“Modular Expansion Joint
Seals”

Article 1077-2 &
“Sound Barrier Wall”

Article 1072-8 &
“Sound Barrier Wall”

Article 1072-8

Article 400-3 &
“Construction,
Maintenance and Removal
of Temporary Structure at
Station 7

Article 1072-8
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FOOTNOTES

1.

References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Articles refer to the
Standard Specifications.

Submittals for these items are necessary only when required by a note on plans.

Submittals for these items may not be required. A list of pre-approved sequences is available
from the producer or the City of Raleigh.

The fabricator may submit these items directly to the City of Raleigh.

The two sets of preliminary submittals required by Article 1072-8 of the NCDOT Standard
Specifications are not required for these items.

Submittals for Fabrication Drawings are not required. Submittals for Catalogue Cuts of
Proposed Material are required. See Section 5.A of the referenced provision.

Submittals are necessary only when the top slab thickness is 18” or greater.

GEOTECHNICAL SUBMITTALS

Required by Required by

Submittal Geotechnical  Structures

Requiring Submittal 1
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Engineering Management
Unit Unit
Drilled Pier Construction Plans 2 Y N Subarticle 411-3(A)
Crosshole Sonic Loggi CSL
rosshole Sonic Logging (CSL) Y N Subarticle 411-5(A)(2)
Reports
Pile Driving Equipment Data _
23 Y N Subarticle 450-3(D)(2)
Forms =
Pile Drivi Anal PDA
le Driving  Analyzer (PDA) Y N Subarticle 450-3(F)(3)
Reports
Y; drawings
Retaining Walls * and Y; drawings Applicable Provisions
calculations
Y; drawings “Temporary Shoring” &
Temporary Shoring 4 and Y; drawings “Temporary Soil Nail
calculations Walls”
FOOTNOTES

A. References are provided to help locate the part of the contract where the submittals are
required. References in quotes refer to the provision by that name. Subarticles refer to the
NCDOT Standard Specifications.

B. Submit one hard copy of submittal to the Engineer. Submit a second copy of submittal
electronically (PDF via email), US mail or other delivery service to the appropriate City of

Raleigh. Electronic submission is preferred.

C. The Pile Driving Equipment Data Form is available from:
https://connect.ncdot.gov/projects/construction/ConstManRefDocs/PILE%20DRIVING%20EQUIPMENT%20DATA

%20FORM.pdf

See second page of form for submittal instructions.

D. Electronic copy of submittal is required. See referenced provision.

S-06 FALSEWORK AND FORMWORK

GENERAL

(11-30-23)

Use this Special Provision as a guide to develop temporary works submittals required by the
NCDOT Standard Specifications or other provisions; no additional submittals are required herein.
Such temporary works include, but are not limited to, falsework and formwork.
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Falsework is any temporary construction used to support the permanent structure until it becomes
self-supporting. Formwork is the temporary structure or mold used to retain plastic or fluid
concrete in its designated shape until it hardens. Access scaffolding is a temporary structure that
functions as a work platform that supports construction personnel, materials, and tools, but is not
intended to support the structure. Scaffolding systems that are used to temporarily support
permanent structures (as opposed to functioning as work platforms) are considered to be falsework
under the definitions given. Shoring is a component of falsework such as horizontal, vertical, or
inclined support members. Where the term “temporary works” is used, it includes all of the
temporary facilities used in bridge construction that do not become part of the permanent structure.

Design and construct safe and adequate temporary works that will support all loads imposed and
provide the necessary rigidity to achieve the lines and grades shown on the plans in the final
structure.

MATERIALS

Select materials suitable for temporary works; however, select materials that also ensure the safety
and quality required by the design assumptions. The Engineer has authority to reject material on
the basis of its condition, inappropriate use, safety, or nonconformance with the plans. Clearly
identify allowable loads or stresses for all materials or manufactured devices on the plans. Revise
the plan and notify the Engineer if any change to materials or material strengths is required.

DESIGN REQUIREMENTS

(A) Working Drawings

Provide working drawings for items as specified in the contract, or as required by the Engineer,
with design calculations and supporting data in sufficient detail to permit a structural and safety
review of the proposed design of the temporary work.

On the drawings, show all information necessary to allow the design of any component to be
checked independently as determined by the Engineer.

When concrete placement is involved, include data such as the drawings of proposed sequence,
rate of placement, direction of placement, and location of all construction joints.

When required, have the drawings and calculations prepared under the guidance of, and sealed
by, a North Carolina Registered Professional Engineer who is knowledgeable in temporary
works design.

If requested by the Engineer, submit with the working drawings manufacturer’s catalog data
listing the weight of all construction equipment that will be supported on the temporary work.
Show anticipated total settlements and/or deflections of falsework and forms on the working
drawings. Include falsework footing settlements, joint take-up, and deflection of beams or
girders.

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at a
maximum of 36 inches, provided the following conditions are met:
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Member | Member | Max. Qverhang Max. .Slab Edge Max. Scr§ed lzlr:rctlizeill\li[:;

Type Depth, Width, Thickness, Wheel Weight, Extension
(PCG) | (inches) (inches) (inches) (Ibs.) (inches) ,

11 36 39 14 2000 26

111 45 42 14 2000 35

v 54 45 14 2000 44
MBT 63 51 12 2000 >0
MBT 72 55 12 1700 48

Overhang width is measured from the centerline of the girder to the edge of the deck slab. For
Type 11, III & IV prestressed concrete girders (PCG), 45-degree cast-in-place half hangers and
rods must have a minimum safe working load of 6,000 Ibs.

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods shall
be cast through the girder top flange and located, measuring along the top of the member, 1°-
2 '5” from the edge of the top flange. Hanger hardware and rods must have a minimum safe
working load of 6,000 Ibs.

For link slabs, the top of girders directly beneath the link slab shall be free of overhang
falsework attachments or other hardware. Submit calculations and working drawings for
overhang falsework in the link slab region.

The overhang bracket provided for the diagonal leg shall have a minimum safe working load
of 3,750 1bs. The vertical leg of the bracket shall extend to the point that the heel bears on the
girder bottom flange, no closer than 4 inches from the bottom of the member. However, for
72-inch members, the heel of the bracket shall bear on the web, near the bottom flange
transition.

Provide adequate overhang falsework and determine the appropriate adjustments for deck
geometry, equipment, casting procedures and casting conditions.

If the optional overhang falsework spacing is used, indicate this on the falsework submittal and
advise the girder producer of the proposed details. Failure to notify the Engineer of hanger type
and hanger spacing on prestressed concrete girder casting drawings may delay the approval of
those drawings.

Falsework hangers that support concentrated loads and are installed at the edge of thin top
flange concrete girders (such as bulb tee girders) shall be spaced so as not to exceed 75% of
the manufacturer’s stated safe working load. Use of dual leg hangers (such as Meadow Burke
HF-42 and HF-43) are not allowed on concrete girders with thin top flanges. Design the
falsework and forms supporting deck slabs and overhangs on girder bridges so that there will
be no differential settlement between the girders and the deck forms during placement of deck
concrete.
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When staged construction of the bridge deck is required, detail falsework and forms for screed
and fluid concrete loads to be independent of any previous deck pour components when the
mid-span girder deflection due to deck weight is greater than %4”.

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other such
devices used as part of the falsework or formwork that remains in the permanent structure. If
the plan notes indicate that the structure contains the necessary corrosion protection required
for a Corrosive Site, epoxy coat, galvanize or metalize these devices. Electroplating will not
be allowed. Any coating required by the Engineer will be considered incidental to the various
pay items requiring temporary works.

Design falsework and formwork requiring submittals in accordance with the current edition of
AASHTO Guide Design Specifications for Bridge Temporary Works except as noted herein.

(1) Wind Loads

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph. In
addition, Table 2.2A is included to provide the maximum wind speeds by county in North

Carolina.
Table 2.2 - Wind Pressure Values
Height Zone Pressure, 1b/ft? for Indicated Wind Velocity, mph
feet above ground 70 80 90 100 110
0to 30 15 20 25 30 35
30 to 50 20 25 30 35 40
50 to 100 25 30 35 40 45
over 100 30 35 40 45 50

(2) Time of Removal
The following requirements replace those of Article 3.4.8.2.

Do not remove forms until the concrete has attained strengths required in Article 420-16
of the NCDOT Standard Specifications and these Special Provisions.

Do not remove forms until the concrete has sufficient strength to prevent surface damage.
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Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina

25YR 25YR 25YR
COUNTY (mph) COUNTY (mph) COUNTY (mph)

Alamance 70 Franklin 70 Pamlico 100
Alexander 70 Gaston 70 Pasquotank 100
Alleghany 70 Gates 90 Pender 100
Anson 70 Graham 80 Perquimans 100
Ashe 70 Granville 70 Person 70
Avery 70 Greene 80 Pitt 90
Beaufort 100 Guilford 70 Polk 80
Bertie 90 Halifax 80 Randolph 70
Bladen 90 Harnett 70 Richmond 70
Brunswick 100 Haywood 80 Robeson 80
Buncombe 80 Henderson 80 Rockingham 70
Burke 70 Hertford 90 Rowan 70
Cabarrus 70 Hoke 70 Rutherford 70
Caldwell 70 Hyde 110 Sampson 90
Camden 100 Iredell 70 Scotland 70
Carteret 110 Jackson 80 Stanley 70
Caswell 70 Johnston 80 Stokes 70
Catawba 70 Jones 100 Surry 70
Cherokee 80 Lee 70 Swain 80
Chatham 70 Lenoir 90 Transylvania 80
Chowan 90 Lincoln 70 Tyrell 100
Clay 80 Macon 80 Union 70
Cleveland 70 Madison 80 Vance 70
Columbus 90 Martin 90 Wake 70
Craven 100 McDowell 70 Warren 70
Cumberland 80 Mecklenburg 70 Washington 100
Currituck 100 Mitchell 70 Watauga 70
Dare 110 Montgomery 70 Wayne 80
Davidson 70 Moore 70 Wilkes 70
Davie 70 Nash 80 Wilson 80
Duplin 90 New Hanover 100 Yadkin 70
Durham 70 Northampton 80 Yancey 70
Edgecombe 80 Onslow 100

Forsyth 70 Orange 70

99



(B) Review and Approval
The Engineer is responsible for the review and approval of temporary works’ drawings.

Submit the working drawings sufficiently in advance of proposed use to allow for their review,
revision (if needed), and approval without delay to the work.

The time period for review of the working drawings does not begin until complete drawings
and design calculations, when required, are received by the Engineer.

Do not start construction of any temporary work for which working drawings are required until
the drawings have been approved. Such approval does not relieve the Contractor of the
responsibility for the accuracy and adequacy of the working drawings.

CONSTRUCTION REQUIREMENTS
All requirements of Section 420 of the NCDOT Standard Specifications apply.

Construct temporary works in conformance with the approved working drawings. Ensure that the
quality of materials and workmanship employed is consistent with that assumed in the design of
the temporary works. Do not weld falsework members to any portion of the permanent structure
unless approved. Show any welding to the permanent structure on the approved construction
drawings.

Provide tell-tales attached to the forms and extending to the ground, or other means, for accurate
measurement of falsework settlement. Make sure that the anticipated compressive settlement
and/or deflection of falsework does not exceed 1 inch. For cast-in-place concrete structures, make
sure that the calculated deflection of falsework flexural members does not exceed 1/240 of their
span regardless of whether or not the deflection is compensated by camber strips.

(A)Maintenance and Inspection

Inspect and maintain the temporary work in an acceptable condition throughout the period of
its use. Certify that the manufactured devices have been maintained in a condition to allow
them to safely carry their rated loads. Clearly mark each piece so that its capacity can be readily
determined at the job site.

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the
presence of the Engineer, not more than 24 hours prior to the beginning of each concrete
placement. Inspect other temporary works at least once a month to ensure that they are
functioning properly. Have a North Carolina Registered Professional Engineer inspect the
cofferdams, shoring, sheathing, support of excavation structures, and support systems for load
tests prior to loading.
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(B) Foundations

Determine the safe bearing capacity of the foundation material on which the supports for
temporary works rest. If required by the Engineer, conduct load tests to verify proposed bearing
capacity values that are marginal or in other high-risk situations.

The use of the foundation support values shown on the contract plans of the permanent
structure is permitted if the foundations are on the same level and on the same soil as those of
the permanent structure.

Allow for adequate site drainage or soil protection to prevent soil saturation and washout of
the soil supporting the temporary works supports.

If piles are used, the estimation of capacities and later confirmation during construction using
standard procedures based on the driving characteristics of the pile is permitted. If preferred,
use load tests to confirm the estimated capacities; or, if required by the Engineer conduct load
tests to verify bearing capacity values that are marginal or in other high risk situations.

The Engineer reviews and approves the proposed pile and soil bearing capacities.
REMOVAL

Unless otherwise permitted, remove and keep all temporary works upon completion of the work.
Do not disturb or otherwise damage the finished work.

Remove temporary works in conformance with the contract documents. Remove them in such a
manner as to permit the structure to uniformly and gradually take the stresses due to its own weight.

MEASUREMENT AND PAYMENT
Unless otherwise specified, Falsework and Formwork will not be directly measured.

Payment at the contract unit prices for the various pay items requiring temporary works will be
full compensation for the above falsework and formwork.

S-07 UTILITY CONFLICTS

It shall be the responsibility of the Contractor to identify and contact all affected utility owners
and determine precise locations of all utilities prior to beginning construction. Utility owners
shall be contacted a minimum of 48 hours prior to the commencement of operations. Special care
shall be used in working around or near existing utilities, protecting them when necessary to
provide uninterrupted service. In the event that any utility service is interrupted, the Contractor
shall notify the utility owner immediately and shall cooperate with the owner, or his
representative, in the restoration of service in the shortest time possible. Existing fire hydrants
shall be kept accessible to fire departments at all times.
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The Contractor shall adhere to all applicable regulations and follow accepted safety
procedures when working in the vicinity of utilities in order to ensure the safety of
construction personnel and the public. Utilities damaged by the Contractor due to his
negligence will be repaired at the Contractor’s expense.

METHOD OF MEASUREMENT

This item will not be directly measured.

PAYMENT

No payment will be paid for this item.

S-08 CRANE SAFETY (12-5-25)
GENERAL

Comply with the manufacturer specifications and limitations applicable to the operation of any
and all cranes and derricks. Prime contractors, sub-contractors, and fully operated rental
companies shall comply with the current Occupational Safety and Health Administration (OSHA)
regulations.

Submit all items listed below to the Engineer prior to beginning crane operations. Changes in
personnel or equipment must be reported to the Engineer and all applicable items listed below
must be updated and submitted prior to continuing with crane operations.

CRANE SAFETY SUBMITTAL LIST

(A)Competent Person: Provide the name and qualifications of the “Competent Person”
responsible for crane safety and lifting operations. The named competent person will have the
responsibility and authority to stop any work activity due to safety concerns.

(B) Riggers: Provide the qualifications and experience of the persons responsible for rigging
operations. Qualifications and experience should include, but not be limited to, weight
calculations, center of gravity determinations, selection and inspection of sling and rigging
equipment, and safe rigging practices.

(C)Crane Inspections: Inspection records for all cranes shall be current and readily accessible
for review upon request.

(D)Certifications: Crane operators shall be certified by the National Commission for the
Certification of Crane Operators (NCCCO) or the National Center for Construction Education
and Research (NCCER). Other approved nationally accredited programs will be considered
upon request. In addition, crane operators shall have a current CDL medical card. Submit a list
of crane operator(s) and include current certification for each type of crane operated (small
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hydraulic, large hydraulic, small lattice, large lattice) and medical evaluations for each
operator.

MEASUREMENT AND PAYMENT

No direct payment will be made for providing information, certifications and documentation
required for Crane Safety.

MEASUREMENT AND PAYMENT

No direct payment will be made for Crane Safety. All costs shall be considered incidental to
items for which direct payment is made.

S-09 EROSION FOR SEDIMENT CONTROL STORMWATER
CERTIFICATION

GENERAL

Schedule and conduct construction activities in a manner that will minimize soil erosion and
the resulting sedimentation and turbidity of surface waters. Comply with the requirements
herein regardless of whether or not a National Pollution discharge Elimination System (NPDES)
permit for the work is required.

Establish a chain of responsibility for operations and subcontractors’ operations to ensure
that the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented
and maintained over the life of the contract.

(A)

(B)

©

(D)

Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater
Supervisor to manage the Contractor and subcontractor operations, insure compliance
with Federal, State and Local ordinances and regulations, and manage the Quality
Control Program.

Certified Foreman - Provide a certified, trained foreman for each construction operation
that increases the potential for soil erosion or the possible sedimentation and turbidity
of surface waters.

Certified Installer - Provide a certified installer to install or direct the installation
for erosion or sediment/stormwater control practices.

Certified Designer - Provide a certified designer for the design of the erosion and

sediment control/stormwater component of reclamation plans and, if applicable, for
the design of the project erosion and sediment control/stormwater plan.
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ROLES AND RESPONSIBILITIES

(A)

2)

Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified
Supervisor shall be Level II and responsible for ensuring the erosion and sediment
control/stormwater plan is adequately implemented and maintained on the project and
for conducting the quality control program. The Certified Supervisor shall be on the
project within 24 hours’ notice from initial exposure of an erodible surface to the
project’s final acceptance. Perform the following duties:

(1) Manage Operations - Coordinate and schedule the work of subcontractors so
that erosion and sediment control/stormwater measures are fully executed for
each operation and in a timely manner over the duration of the contract.

(a) Oversee the work of subcontractors so that appropriate erosion and
sediment control/stormwater preventive measures are conformed to at each
stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination System
(NPDES) Inspection Record and submit to the Engineer.

(c) Attend all weekly or monthly construction meetings to discuss the findings of
the NPDES inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans requested.

(e) Provide any needed erosion and sediment control/stormwater practices for
the Contractor’s temporary work not shown on the plans, such as, but not
limited to work platforms, temporary construction, pumping operations,
plant and storage yards, and cofferdams.

® Acquire applicable permits and comply with requirements for borrow pits,
dewatering, and any temporary work conducted by the Contractor in
jurisdictional areas.

(2) Conduct all erosion and sediment control/stormwater work in a timely and
workmanlike manner.

(h) Fully perform and install erosion and sediment control/stormwater work
prior to any suspension of the work.

(1) Coordinate with City of Raleigh, Federal, State and Local Regulatory
agencies on resolution of erosion and sediment control/stormwater issues
due to the Contractor’s operations.

() Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or
any location where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater plans that
are initialed and include the installation date of Best Management
Practices. These practices shall include temporary and permanent
groundcover and be properly updated to reflect necessary plan and field
changes for use and review by City of Raleigh personnel as well as regulatory
agencies.

Requirements set forth under the NPDES Permit - The City of Raleigh NPDES
Stormwater permit (NCS000245) outlines certain objectives and management
measures pertaining to construction activities. The permit references NCG010000,
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€)

General Permit to Discharge Stormwater under the NPDES, and states that the
City of Raleigh shall incorporate the applicable requirements into its delegated
Erosion and Sediment Control Program for construction activities disturbing one or
more acres of land. The City of Raleigh further incorporates these requirements on
all contracted bridge and culvert work at jurisdictional waters, regardless of size.
Some of the requirements are, but are not limited to:

(a)

(b)

(c)

(d)

(e)

(H
(2

(h)

Control project site waste to prevent contamination of surface or ground
waters of the state, i.e. from equipment operation/maintenance,
construction materials, concrete washout, chemicals, litter, fuels,
lubricants, coolants, hydraulic fluids, any other petroleum products, and
sanitary waste. Inspect erosion and sediment control/stormwater devices and
stormwater discharge outfalls at least once every 7 calendar days, twice
weekly for construction related Federal Clean Water Act, Section 303(d)
impaired streams with turbidity violations, and within 24 hours after a
significant rainfall event of 0.5 inch that occurs within a 24 hour period.

Maintain an onsite rain gauge or use the NCDOT’s Multi-Sensor
Precipitation Estimate website to maintain a daily record of rainfall amounts
and dates. Can be found here: https://mpe.climate.ncsu.edu/

Maintain erosion and sediment control/stormwater inspection records for
review by City of Raleigh and Regulatory personnel upon request.

Implement approved reclamation plans on all borrow pits, waste sites and
staging areas.

Maintain a lot of turbidity test results as outlined in the City of Raleigh's
Stormwater Design Manual.

Provide secondary containment for bulk storage of liquid materials.

Provide training for employees concerning general erosion and sediment
control/stormwater awareness, the City’s NPDES Stormwater Permit
NCS000245 requirements, and the applicable requirements of the General
Permit, NCG010000.

Report violations of the NPDES permit to the Engineer immediately who
will notify the Division of Water Quality Regional Office within 24 hours of
becoming aware of the violation.

Quality Control Program - Maintain a quality control program to control erosion,
prevent sedimentation and follow provisions/conditions of permits. The quality
control program shall:
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(B)

©

(2)
(b)
(©)

(d)
(e)

®

(2)
(h)
(i)
)

Follow permit requirements related to the Contractor and subcontractors’
construction activities.

Ensure that all operators and subcontractors on site have the proper erosion
and sediment control/stormwater certification.

Notify the Engineer when the required certified erosion and sediment
control/stormwater personnel are not available on the job site when needed.
Conduct the inspections required by the NPDES permit.

Take corrective actions in the proper timeframe as required by the NPDES
permit for problem areas identified during the NPDES inspections.
Incorporate erosion control into the work in a timely manner and stabilize
disturbed areas with mulch/seed or vegetative cover on a section-by- section
basis.

Use flocculants approved by state regulatory authorities where appropriate
and where required for turbidity and sedimentation reduction.

Ensure proper installation and maintenance of temporary erosion and
sediment control devices.

Remove temporary erosion or sediment control devices when they are no
longer necessary as agreed upon by the Engineer.

The Contractor’s quality control and inspection procedures shall be
subject to review by the Engineer. Maintain NPDES inspection records
and make records available at all times for verification by the Engineer.

Certified Foreman - At least one Certified Foreman shall be onsite for each type of
work listed herein during the respective construction activities to control erosion, prevent
sedimentation and follow permit provisions:

(1
)
3)

Foreman in charge of grading activities
Foreman in charge of bridge or culvert construction over jurisdictional areas
Foreman in charge of utility activities

The Contractor may request to use the same person as the Level II Supervisor
and Level II Foreman. This person shall be onsite whenever construction activities as
described above are taking place. This request shall be approved by the Engineer prior
to work beginning.

The Contractor may request to name a single Level II Foreman to oversee multiple
construction activities on small bridge or culvert replacement projects. This request shall
be approved by the Engineer prior to work beginning.

Certified Installers - Provide at least one onsite, Level I Certified Installer for each of
the following erosion and sediment control/stormwater crew:

(1
(2)
3)
4

Seeding and Mulching
Temporary Seeding
Temporary Mulching
Sodding
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(5)  Silt fence or other perimeter erosion/sediment control device installations

(6)  Erosion control blanket installation

(7)  Hydraulic tackifier installation

(8)  Turbidity curtain installation

(9)  Rock ditch check/sediment dam installation

(10) Ditch liner/matting installation

(11) Inlet protection

(12) Riprap placement

(13) Stormwater BMP installations (such as but not limited to level spreaders,

retention/detention devices)

(14) Pipe installations within jurisdictional areas

If a Level 1 Certified Installer is not onsite, the Contractor may substitute
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked
to another crew requiring Level II Foreman oversight.

(D)  Certified Designer - Include the certification number of the Level III-B Certified
Designer on the erosion and sediment control/stormwater component of all reclamation
plans and if applicable, the certification number of the Level III-A Certified Designer
on the design of the project erosion and sediment control/stormwater plan.

PRECONSTRUCTION MEETING

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor,
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of
changes in certified personnel over the life of the contract within 2 days of change.

ETHICAL RESPONSIBILITY

Any company performing work for the City of Raleigh has the ethical responsibility to fully
disclose any reprimand or dismissal of an employee resulting from improper testing or
falsification of records.

REVOCATION OR SUSPENSION OF CERTIFICATION

Upon recommendation of the City of Raleigh Engineer to the certification entity, certification
for Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked
or suspended with the issuance of an Immediate Corrective Action (ICA), Notice of Violation
(NOV), or Cease and Desist Order for erosion and sediment control/stormwater related issues.
The City of Raleigh Engineer may recommend suspension or permanent revocation of
certification due to the following:

(A) Failure to adequately perform the duties as defined within this
certification provision.

(B) Issuance of an ICA, NOV, or Cease and Desist Order.

(C) Failure to fully perform environmental commitments as detailed
within the permit conditions and specifications.
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(D) Demonstration of erroneous documentation or reporting techniques.

(E) Cheating or copying another candidate’s work on an examination.

(F) Intentional falsification of records.

(G) Directing a subordinate under direct or indirect supervision to perform
any of the above actions.

(H) Dismissal from a company for any of the above reasons.

(I)  Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and
the Corporate Head of the company that employs the certificant.

A certificant has the right to appeal any adverse action which results in suspension or permanent
revocation of certification by responding, in writing, to the City of Raleigh Engineer within
10 calendar days after receiving notice of the proposed adverse action.

Mr. Jason Holmes, P.E.

City of Raleigh Public Works
2550 Operations Way
Raleigh, NC 27604

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming
effective on the date specified on the certified notice. Failure to appeal within the time specified
will result in a waiver of all future appeal rights regarding the adverse action taken. The
certificant will not be allowed to perform duties associated with the certification during
the appeal process.

The City of Raleigh Engineer will hear the appeal and make a decision within 7 days of hearing
the appeal. Decision of the City of Raleigh Engineer will be final and will be made in writing to
the certificant.

If a certification is temporarily suspended, the certificant shall pass any applicable written
examination and any proficiency examination, at the conclusion of the specified suspension
period, prior to having the certification reinstated.

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified
Installers and Certified Designer will be incidental to the project for which no direct
compensation will be made.

METHOD OF MEASUREMENT
This item will not be directly measured.

PAYMENT
No payment will be paid for this item.
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S-10 BURNING RESTRICTIONS

Open burning is not permitted on any portion of the right-of-way limits established for this
project. Do not burn the clearing, grubbing or demolition debris designated for disposal and
generated from the project at locations within the project limits, off the project limits or at any
waste or borrow sites in this county. Dispose of the clearing, grubbing and demolition debris by
means other than burning, according to state or local rules and regulations.

S-11 TWELVE MONTH GUARANTEE

DESCRIPTION

(A)

(B)

The Contractor shall guarantee materials and workmanship against latent and patent
defects arising from faulty materials, faulty workmanship or negligence for a period
of twelve months following the date of final acceptance of the work for maintenance
and shall replace such defective materials and workmanship without cost to the City.
The Contractor will not be responsible for damage due to faulty design, normal wear
and tear, for negligence on the part of the City, and/or for use in excess of the design.

Where items of equipment or material carry a manufacturer's guarantee for any
period in excess of twelve months, then the manufacturer's guarantee shall apply
for that particular piece of equipment or material. The City's first remedy shall
be through the manufacturer although the Contractor is responsible for invoking
the warranted repair work with the manufacturer. The Contractor's responsibility
shall be limited to the term of the manufacturer's guarantee. The City would be
afforded the same warranty as provided by the Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the
Contractor would be wholly responsible for under the terms of the contract. Examples
would include pavement structures, bridge components, and sign structures. This provision
will not be used as a mechanism to force the Contractor to return to the project to make
repairs or perform additional work that the City would normally compensate the Contractor
for. In addition, routine maintenance activities (i.e. mowing grass, debris removal, ruts in
earth shoulders,) are not parts of this guarantee.

Appropriate provisions of the payment and/or performance bonds shall cover this
guarantee for the project.
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SP-01 TRAFFIC CONTROL

BEGINNING WORK AND STREET CLOSINGS

The Contractor shall install advance warning signs for the Project. These signs shall be in place
for at least (7) days in advance before construction activity begins and maintained throughout the
duration of the work. The Contractor shall begin construction activity on a street on the
scheduled date for the closing of the travel lane.

During daily construction work hours, the Contractor shall maintain two-way traffic at all times
unless otherwise required by the traffic control plan. Total road closures will not be allowed.
During periods of construction inactivity, all lanes of traffic will be open unless otherwise shown
on the plans or noted in the specifications.

RIGHT-OF-WAY USE PERMIT

The Contractor shall be responsible for obtaining lane closure permits. Lane closure permits
shall be obtained by contacting the City of Raleigh Development Services Department, Right-of-
Way Services at (919-996-2483) in advance (24 hours or greater). Lane closure permits are
required on the following streets:

a.  Any street within the City having a marked centerline, or having marked lanes.

b.  All streets with five (5) or more traffic lanes at the point of work, all streets with two
traffic lanes in each direction divided by a median, and all streets within the Central Business
District (CBD), the area bounded by East Street, West Street, South Street, and Peace Street.

The City of Raleigh’s online application

Permit and Development Portal Help Center | Raleighnc.gov

TRAFFIC CONTROL PLAN

Traffic control will be performed by the Contractor based upon the Traffic Control Special
Provisions. The Traffic Control Special Provisions may refer to plan sheets for major work
items, the City of Raleigh’s Standard Detail Drawings, details in the 2024 NCDOT Roadway
Standard Drawings Division 11, latest edition of the Manual on Uniform Traffic Control Devices
(MUTCD), or the City of Raleigh Code of Ordinances Part 11, Chapter 2, Article L.

The Contractor shall be thoroughly familiar with the City of Raleigh’s Standard Detail Drawings,
the latest edition of the Manual on Uniform Traffic Control Devices (MUTCD), or the City of
Raleigh Code of Ordinances Part 11, Chapter 2, Article L, the NCDOT Roadway Standard
Drawings Division 11 and NCDOT Standard Specifications. All traffic control devices and
procedures shall conform to the requirements of the current edition of the Federal Highway
Administration (FHWA) Manual on Uniform Traffic Control Devices (MUTCD), the current

110


https://raleighnc.gov/permits/services/permit-and-development-portal-help-center

edition of the North Carolina Department of Transportation (NCDOT) Supplement to the Manual
on Uniform Traffic Control Devices for Streets and Highways, the NCDOT Roadway Standard
Drawings and the current edition of the NCDOT Standard Specification for Roads and
Structures, and the City of Raleigh Code of Ordinances Part 11, Chapter 2, Article L.

The Contractor shall maintain the traffic control as described herein unless the Contractor
submits an alternate traffic control plan to the Engineer and it is approved by the Engineer. The
Engineer may direct the Contractor to modify the traffic control if, in the Engineer’s opinion,
traffic is not moving safely or efficiently.

Traffic Control Phasing for this project shall be in accordance with the City of Raleigh’s
Standard Detail Drawings, the Traffic Control Plans and the reference Diagrams from the 2024
NCDOT Roadway Standard Drawings. The Contractor shall adhere rigidly to these plans and
diagrams. If these diagrams are not typical for field conditions, the diagrams may be combined
or altered upon approval of the Engineer. The standard plan diagrams are the minimum required.
Additional signs, cones, drums, barricades and warning devices may be used, but at no time will
less than what is specified on the plans, in the standards, and on diagrams be acceptable.

MAINTENANCE OF TRAFFIC

The Contractor shall maintain all travel lanes in accordance with the City of Raleigh’s Standard
Detail Drawings, the Traffic Control Plan sheets, and the 2024 NCDOT Roadway Standard
Drawings Division 11 diagrams referenced in the Traffic Control Phasing.

Construction or maintenance work that involves closure of a lane of traffic will not be allowed
during the peak flow hours, unless otherwise specified in the Contract Documents. Reference
ICT for lane closure time Restrictions.

The Contractor shall use flagger control in accordance with the 2024 NCDOT Roadway Standard
Drawings Division 11 diagrams referenced in the Traffic Control Phasing.

In areas of drop offs and low shoulders, the Contractor shall backfill up to the edge and elevation
of the existing pavement in accordance with 2024 NCDOT Standard Specification for Roads and
Structures.

The Contractor will be required to maintain ingress and egress to all businesses and dwellings,
and easy access to Fire hydrants in accordance with Section 11 of the 2024 NCDOT Standard
Specification for Roads and Structures.

The Contractor shall provide adequate drainage under driveways and within the Project area for
the duration of the Project.

The Contractor shall mark all hazards within the Project limits with well-maintained signs,
barricades, warning and/or channelizing devices.
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TRAFFIC CONTROL DEVICES

The Contractor shall furnish, install, operate, relocate, maintain and remove all temporary traffic
control devices and signs including Portable Changeable Message Signs (PCMS) necessary for
controlling traffic in accordance with the latest edition of the Manual on Uniform Traffic Control
Devices (MUTCD) to warn the traveling public. PCMS are required on all streets with four (4)
or more marked lanes or as specified on the project’s maintenance of traffic plans. PCMS shall
be installed at least seven (7) days in advance of work and maintained throughout the duration of
the work. The Contractor shall notify the City of Raleigh regarding conflicting permanent signs.
Only City of Raleigh forces shall install, remove or relocate any permanent signs within the
right-of-way. All construction signs and barricades shall remain in place until the appropriate
permanent signs and pavement markings are installed.

PEDESTRIAN CONSIDERATIONS

The Contractor shall accommodate the needs of all pedestrians in accordance with Section 1101-
15 of the 2024 NCDOT Standard Specification for Roads and Structures.

EQUIPMENT AND MATERIAL STORAGE

During periods of construction inactivity, all construction materials and equipment shall be
stored by the Contractor as specified in Section 1101-8, of the NCDOT Standard Specification
for Roads and Structures

TRAFFIC SIGNALS

The City of Raleigh will furnish, erect, operate, maintain, relocate and remove all traffic signal
equipment on the Project as necessary in accordance with the Project plans and specifications. The
Contractor shall notify the Transportation Manager of RDOT at least 30 days prior to the installation,
relocation or removal of traffic signal equipment on the Project. The Contractor shall not disturb any
traffic signal equipment unless otherwise noted on the traffic control plans or directed to do so by
the Engineer.

EXCAVATION AND TRENCHES

Excavations and trenches that cannot be properly backfilled and patched prior to the end of the
workday shall be secured as specified in 2024 NCDOT Standard Specification for Roads and
Structures.

MEASUREMENT
There will be no separate measurement made for Traffic Control.
PAYMENT

Traffic Control will be paid at the lump sum price for “Traffic Control.” This payment will be
full compensation for all elements of work required to complete the Project as specified.
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Partial payments will be made as follows:

25% of the lump sum price on the first partial payment estimate made after any work has been
performed on the item of “Traffic Control.”

25% of the lump sum price on the first partial payment after work is 25% complete.
25% of the lump sum price on the first partial payment after work is 50% complete.

25% of the lump sum price on the first partial payment after work is 100% complete.

Payment will be made under:
Pay Item Pay Unit

Traffic Control Lump Sum
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SP-02 SHOTCRETE REPAIRS (11-30-23)

GENERAL

The work covered by this Special Provision consists of removing deteriorated concrete from the structure
in accordance with the limits, depth and details shown on the plans, described herein and as established
by the Engineer. This work also includes removing and disposing all loose debris, cleaning and repairing
reinforcing steel and applying structural shotcrete.

The location and extent of repairs shown on the plans are general in nature. The Engineer shall
determine the extent of removal in the field based on an evaluation of the condition of the exposed
surfaces.

Any portion of the structure that is damaged from construction operations shall be repaired to the
Engineer’s satisfaction, at no extra cost to the Department.

MATERIAL REQUIREMENTS

Use prepackaged dry mix shotcrete conforming to the requirements of ASTM C1480, the applicable
sections of the Standard Specifications and the following:

L Specified
Test Description Test Method Age (Days) .
Requirements
Silica Fume (%) ASTM C1240 - 10 (Max.)
ASTM C231 or
Air Content - As Shot (% - 5+2
ir Conten s Shot (%) ASTM C457
7 3,000
Minimum Compressive Strength (psi) ASTM C109
28 5,000
. . ASTM C1583 or
Minimum Bond Pull-off Strength (psi) ASTM €882 28 250
Rapid Chloride Permeability Tests (range
. ASTM C1202 - 100 -1,000
in coulombs)

Admixtures are not allowed unless approved by the Engineer. Store shotcrete in an environment where
temperatures remain above 40°F and less than 95°F

All equipment must operate in accordance with the manufacturer's specifications and material must be
placed within the recommended time.

QuALITY CONTROL

Qualification of Shotcrete Contractor
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A. The shotcrete Contractor shall provide proof of experience by submitting a description of
jobs similar in size and character that have been completed within the last five (5) years.
The name, address and telephone number of references for the submitted projects shall
also be furnished. Failure to provide appropriate documentation will result in the
rejection of the proposed shotcrete contractor.

B. Qualification of Nozzleman
The shotcrete Contractor’s nozzleman shall be certified by the American Concrete Institute (ACI).
Submit proof of certification to the Engineer prior to beginning repair work. The nozzleman shall
maintain certification at all times while work is being performed for the Department. Failure to
provide and maintain certification will result in the rejection of the proposed nozzleman.

TEMPORARY WORK PLATFORM

Prior to beginning any repair work, provide details for a sufficiently sized temporary work platform at
each repair location. Design steel members to meet the requirements of the American Institute of Steel
Construction Manual. Design timber members in accordance with the National Design Specification for
Stress-Grade Lumber and Its Fastenings of the National Forest Products Association. Submit the platform
design and plans for review and approval. The design and plans shall be sealed and signed by a North
Carolina registered Professional Engineer. Do not install the platform until the design and plans are
approved. Drilling holes in the superstructure for the purpose of attaching the platform is prohibited.
Upon completion of work, remove all anchorages in the substructure and repair the substructure at no
additional cost to the Department.

SURFACE PREPARATION

Prior to starting the repair operation, delineate all surfaces and areas assumed to be deteriorated by
visually examining and sounding the concrete surface with a hammer or other approved method. The
Engineer is the sole judge in determining the limits of deterioration.

Prior to removal, introduce a shallow saw cut approximately %" in depth around the repair area at right
angles to the concrete surface. Remove all deteriorated concrete 1 inch below the reinforcing steel with
a 17 Ib (maximum) pneumatic hammer with points that do not exceed the width of the shank or with
hand picks or chisels as directed by the Engineer. Do not cut or remove the existing reinforcing steel.
Unless specifically directed by the Engineer, do not remove concrete deeper than 1 inch below the
reinforcing steel.

Abrasive blast all exposed concrete surfaces and existing reinforcing steel in repair areas to remove all
debris, loose concrete, loose mortar, rust, scale, etc. After sandblasting examine the reinforcing steel to
ensure at least 90% of the original diameter remains. If there is more than 10% reduction in the rebar
diameter, splice in and securely tie supplemental reinforcing bars as directed by the Engineer.

Provide stainless welded wire fabric at each repair area larger than one square foot if the depth of the
repair exceeds 2 inches from the existing, intact exterior face of the concrete member. Provide a
minimum 4" x 4" - 12 gage stainless welded wire fabric unless otherwise shown on the plans. Rigidly
secure the welded wire fabric to existing steel or to 3/, ,"diameter stainless hook fasteners adequately
spaced to prevent sagging. Encase the welded wire fabric in shotcrete a minimum depth of 1% inches.
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With the exception of overhead applications, the contractor has the option to use synthetic fiber
reinforcement as an alternate to welded wire fabric if attaching welded wire fabric is impractical or if
approved by the Engineer. Welded wire fabric and synthetic fiber reinforcement shall not be used in the
same repair area.

Thoroughly clean the repair area of all dirt, grease, oil or foreign matter, and remove all loose or
weakened material before applying shotcrete. Saturate the repair area with clean water the day before
applying shotcrete. Bring the wetted surface to a saturated surface dry (SSD) condition prior to applying
shotcrete and maintain this condition until the application begins. Use a blowpipe to facilitate removal
of free surface water. Only oil-free compressed air is to be used in the blowpipe.

The time between removal of deteriorated concrete and applying shotcrete shall not exceed five (5)
calendar days. If the time allowance exceeds (5) calendar days, prepare the surface at the direction of
the Engineer before applying shotcrete.

APPLICATION AND SURFACE FINISH

Apply shotcrete only when the surface temperature of the repair area is greater than 40°F and less than
95°F. Do not apply shotcrete to frosted surfaces. Maintain shotcrete at a minimum temperature of 40°F
for three (3) calendar days after placement.

Apply shotcrete in layers. The properties of the applied shotcrete determine the proper thickness of each
layer or lift.

The nozzleman should hold the nozzle three (3) to four (4) feet from the surface being covered in a
position that ensures the shotcrete strikes at right angles to the surface being covered without excessive
impact. The nozzleman shall maintain the water amount at a practicable minimum, so the mix properly
adheres to the repair area. Water content should not become high enough to cause the mix to sag or fall
from vertical or inclined surfaces, or to separate in horizontal layers.

Use shooting wires or guide strips that do not entrap rebound sand. Use guide wires to provide
a positive means of checking the total thickness of the shotcrete applied. Remove the guide wires prior
to the final finish coat.

To avoid leaving sand pockets in the shotcrete, blow or rake off sand that rebounds and does not fall
clear of the work, or which collects in pockets in the work. Do not reuse rebound material in the work

If a work stoppage longer than two (2) hours takes place on any shotcrete layer prior to the time it has
been built up to required thickness, saturate the area with clean water and use a blowpipe as outlined
previously, prior to continuing with the remaining shotcrete course. Do not apply shotcrete to a dry
surface.

Finish all repaired areas, including chamfered edges, as close as practicable to their original dimensions
and configuration, unless otherwise required to provide a minimum 2" of cover for reinforcing steel
exposed during repair. If necessary to extend shotcrete repair material beyond the original member
dimensions and geometry, coordinate with the Engineer to determine methods, geometry, and
dimensions of the final finished surface to provide a minimum 2" of cover on reinforcing steel. Slightly
build up and trim shotcrete to the final surface by cutting with the leading edge of a sharp trowel. Use a
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rubber float to correct any imperfections. Limit work on the finished surface to correcting imperfections
caused by trowel cutting.

Immediately after bringing shotcrete surfaces to final thickness, thoroughly check for sags, bridging, and
other deficiencies. Repair any imperfections at the direction of the Engineer.

Cure the completed shotcrete surface in accordance with Article 420-15(B) Water Method of the
Standard Specifications for seven (7) calendar days. If the water method is impracticable and if approved
by the Engineer, a membrane curing compound may be used in accordance with Subarticle 420-15(C) of
the Standard Specifications at double the manufacturer’s recommended coverage rate.

MATERIAL TESTING & ACCEPTANCE

Each day shotcreting takes place, the nozzleman shall shoot one 18" x 18" x 3.5" test panel in the same
position as the repair work that is being done to demonstrate the shotcrete is being applied properly.
Store, handle and cure the test panel in the same manner as the repaired substructure and do not
disturb for the first 24 hours after shotcreting.

Approximately 72 hours after completing the final shotcrete placement, thoroughly test the surface with
a hammer. At this time, the repair area should have sufficient strength for all sound sections to ring
sharply. Remove and replace any unsound portions prior to the final inspection of the work. No
additional compensation will be provided for removal and replacement of unsound shotcrete.

In accordance with Subarticle 1002-3(H) of the Standard Specifications, core three (3) 3" diameter
samples from each test panel. Compressive strength values on test panels shall equal or exceed the
required 28-day strength requirements. Should failures occur on the test panel cores, acceptance of the
material will be determined by tests on cores from the installed work on the structure. A minimum of (3)
three cores shall be taken from the area in question of the structure. The average compressive strength
of the cores taken from the structure shall equal or exceed the specified strength of the shotcrete
applied, and no single core shall have strength less than 85% of the specified value. Any cores taken from
the structure shall penetrate into the existing concrete at least two (2) inches. Cores shall also be
inspected for delamination, sand pockets, segregation, and voids.

The adequacy of the bond between the existing concrete and the shotcrete shall be determined by
direct tension bond testing, in accordance with ASTM C1583 or ASTM (€882, as directed by the Engineer.
A minimum bond strength of 250 psi will be accepted as satisfactory. Bond failure less than 250 psi
attributable to the failure of existing concrete will not be cause for rejection. The cost of up to three
passing direct tension bond tests shall be the responsibility of the Contractor; additional passing pull-off
tests will be the responsibility of the Department.

Any repair work failing to meet the requirements of this Special Provision will be rejected and the
Contractor shall implement a remediation plan to correct the deficiency at no additional cost to the
Department. No extra payment will be provided for drilling extra cores. Patch all core holes in the
repaired structure to the satisfaction of the Engineer.
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MEASUREMENT AND PAYMENT

Shotcrete Repairs will be measured and paid for at the contract unit price bid per cubic foot and will be
full compensation for removal, containment and disposal off-site of unsound concrete including the cost
of materials, labor, tools, equipment and incidentals necessary to complete the repair work. Depth will
be measured from the original outside concrete face. If modifications to the dimensions and geometry
are approved by the Engineer to achieve proper clearance over reinforcing steel, depth measurements
will be made from the modified final outside face. The Contractor and Engineer will measure quantities
after removal of unsound concrete and before application of repair material. Payment will also include
the cost of sandblasting, surface cleaning and preparation, cleaning of reinforcing steel, placement of
new steel, cost of temporary work platform, testing for soundness and bond strength, curing of shotcrete
and taking core samples from the test panels and the structure.

Payment will be made under:
Pay Item Pay Unit
Shotcrete Repairs (Superstructure) Square Feet

Shotcrete Repairs (Substructure) Square Feet
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SP-03 CONCRETE REPAIRS (EPOXY COATING)

GENERAL

The work covered by this Special Provision consists of preparing the concrete surface and applying epoxy
protective coating in accordance with the limits and details shown on the plans described herein and as
established by the Engineer. This work also includes removing and disposing all loose debris, cleaning
reinforcing steel and applying epoxy coating.

The location and extent of repairs shown on the plans are general in nature. The Engineer shall
determine the extent of removal in the field based on an evaluation of the condition of the exposed
surfaces.

MATERIAL PROPERTIES

Use an epoxy coating system that meet the requirements of 2024 NCDOT Standard
Specifications for Roads and Structures, Section 420-18. Waterproof epoxy conforming to the
following requirements

Color Gray
Bond Strength, 14 Days, min. 1500 psi
Tensile Strength, 7 Days, min. 2000 psi

SURFACE PREPARATION

Prior to the application of epoxy coating material, thoroughly clean surfaces to be repaired and
remove all loose materials. Remove grease, wax, and oil contaminants by scrubbing with an
industrial grade detergent or degreasing compound followed by a mechanical cleaning. Remove
weak or deteriorated concrete to sound concrete by bush hammering, grit-blasting, scarifying,
water-blasting, or other approved methods. Remove dirt, dust, laitance and curing compounds by
grit-blasting, sanding, or etching with 15% hydrochloric acid.

APPLICATION

When surface preparation is completed, apply epoxy coating to the areas specified in the contract
plans and established by the Engineer.

Apply epoxy protective coating per manufactures recommendations.

After applying the epoxy coating, remove excessive material and provide a smooth, flush
surface.

Remove the epoxy material in accordance with the supplier’s instructions.
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MEASUREMENT AND PAYMENT

Concrete Repairs (Epoxy Coating) will be paid at the contract unit price per square foot. Such
payment will be full compensation for furnishing all material, labor, tools and equipment
necessary for performing this work complete in place and accepted. For repairs of edge or
corner areas, the surface to be measured for payment will be the largest surface and the other
surfaces will not be measured.

Payment will be made under:

Pay Item Pay Unit

Concrete Repairs (Epoxy Coating) Square Feet
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SP-04, POLYMER MODIFIED ASPHALT EXPANSION JOINT

SCOPE OF WORK

This work shall consist of supplying and installing a binder and aggregate system composed of specially
blended polymer modified asphalt and specific aggregate placed in layers into a prepared expansion joint

block-out. When properly installed, the asphaltic plug joint will provide a flexible waterproof bridge

joint, which will allow for a joint movement of 1” in expansion and 1” in compression.

SUBMITTAL

Submit the product documentation for the asphalt plug joint being used to the Engineer for acceptance

two weeks prior to starting the work. Include in the submittal,

a) Product Specifications

b) Material Safety Data Sheet

¢) Manufacturer’s Recommended Application Procedure

d) Contractor’s Work Plan for Installing Joint.

Do not install the joint until authorization is received from the Engineer.

MATERIALS

1. Binder

The bridge joint binder shall be a polymer modified asphalt, as manufactured by and shall meet

the following requirements of Table 1 when tested according to ASTM testing methods.

Table 1

Binder Properties

Test Method Typical
Values
180° F (82°
Softening Point ASTM D-36 O
Tensile Adhesion ASTM D-3583 750% Min.
Ductility @ 77° F (25° C) ASTM D-113 40 cm. Min.
Penetration ASTM D-3407
77° F (25° C) 150g, 5
Sec 90 dmm Max.
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0° F (-18° C) 200g, 60

Sec 10 dmm Min.

Flow 5H @ 140° F (60° C) ASTM D-3407 3.0 mm Max.
Resilience @ 77° F (25° C) ASTM D-3407 40% Min.
Asphalt Compatibility ASTM D-3407 Pass

140° F (60°
Recommended Pouring Temp. O

140° F (60°
Safe Heating Temp. O

2. Aggregate

The stone type shall consist of granite, basalt, gabbro, porphyry or gritstones. The specified

aggregate shall be crushed, double washed and shall meet the following requirements in Table 2.

Table 2

Gradation

Sfeive Percent Passing
Size

7/8" 95-100

5/8" 30-50

12" 30-Oct

3/8" 0-7

1/4" -

#8 -

3. Backer Rod

The backer rod shall be a closed cell, foam expansion joint filler, capable of withstanding the
elevated temperature of the polymeric binder. The backer rod shall have the following typical

physical properties using a 2 specimen and test method ASTM D-545:
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Table 3

Backer Rod Properties

Density 2.0 Ibs/cu. Ft. min.
Tensile Strength 30 psi min.
Compression 5 psi @ 25% min.
Water Absorbtion 'n(fn%/cc by weight,
Temperature @ 410° F (210° C) | No Melting

4. Bridging Plate
The bridging plate shall be a mild steel plate, %4” thick by 8” wide, cut in 4’ to 5’ lengths. Spike
holes shall be drilled on a longitudinal centerline at 1’ intervals.

INSTALLATION CREW

The asphaltic plug joint is to be installed only by factory trained and certified installation professionals
with documented training.

EQUIPMENT
The equipment will consist of:
1. Small self-propelled dry cut saw
2. Pneumatic compressor of 185 CFM capacity.

3. One Hot-Compressed Air Lance (HCA Lance), capable of delivering flame retarded air
stream with a temperature of 3,000° F (1648° C), at a speed of 3,000 feet per second.

4. Rotating vented or un-vented drum type mixers each with a Hot-Compressed Air Lance
(HCA Lance), or a pressure — air injection torch (PAT torch).

5. Melter unit equipped with agitation and an automatic temperature control which can
accurately maintain the material temperature from 100°F - 650°F (38°C - 343°C). A
thermometer to monitor the material temperature must be provided. The burner system
shall have a safety pilot capable of shutting off the gas supply in the event of a flame-out.

6. 100 Ib. Bottles of propane or smaller

7. Vibratory roller or plate capable of compacting up to 1 in one pass.

8. Handheld calibrated digital temperature sensor.

9. Chop-saw with carbide blade, if needed.

10. Sandblasting equipment, required only for installation in a concrete overlay.

11. Safety clothing and equipment as required by OSHA.
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INSTALLATION

The following procedures are to be followed to ensure a successful installation:
Note: The asphaltic plug joint must be installed at a minimum depth of two inches (2”).

1. Marking out: The asphaltic plug joint shall be located centrally over the deck expansion gap or
fixed joint and marked out to the recommended minimum width of 20”.

2. Excavation: The joint shall be excavated by the use of saws and pneumatic hand tools. Where
possible, saws shall be set to cut the full required depth of the wearing surface and any membrane
present. Variations in the depth of the wearing surface across the road should be considered to
insure, where possible, that the deck is not damaged. All debris from the excavation channel shall
be removed to allow the full volume of new joint to be installed.

3. Cleaning: The entire channel must be thoroughly cleaned and dried. Small debris will be
removed by using compressed air. The Hot Compressed Air Lance will then be applied
throughout the length of the channel.

Installation in concrete overlays requires sandblasting of the concrete vertical walls and adjacent deck
area prior to the use of the HCA Lance application.

Clean the joints by sandblasting with clean dry sand immediately before placing the bonding agent.
Sandblast the joint opening ot provide a firm, clean joint surface free of curing compound, loose material
and any foreign matter. Sandblast the joint opening without causing pitting or uneven surfaces. The
aggregate in the elastomeric concrete may be exposed after sandblasting.

After blasting, either brush the surface with clean brushes made of hair, bristle or fiber, blow the surface
with compressed air, or vacuum the surface until all traces of blast products and abrasives are removed
from the surface.

If nozzle blasting is used to clean the joint opening, use compressed air that does not contain detrimental
amounts of water or oil.

4. Repairs: Spalled and defective concrete should be repaired with an approved material as agreed
upon by the Project Engineer.

5. Caulking: The gap shall be caulked with the backer rod, allowing for approximately 1” of binder
in the gap on top of the rod. If the previous caulking is intact and will hold the binder, it may be
used to take the place of the backer rod. A small amount of hot binder should be placed onto the
caulking to insure that the gap is adequately plugged.

6. Tanking: Immediately after cleaning and caulking, the entire channel shall be coated with a thin
layer of hot binder. If significant delay occurs, the channel shall be inspected to determine if re-
cleaning is necessary.

7. Plating: The gap shall be bridged with the steel plates centered over the gap by placing locating
pins in the centerline of the plate. There must be at least 2 between the edge of the steel plate
and the wall of the channel. Once the locating pins are in place, the top of the plate shall be
coated with a thin layer of hot binder.
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MATERIAL PREPARATION

Aggregate: The aggregate must be heated in a vented or un-vented rotating drum mixer by the use of a
hot compressed air lance (HCA Lance), or a pressure air injection torch (PAT torch). Once the aggregate
has been heated to a temperature of 370° - 380° F (188° - 193° C), it is then coated with a small quantity
of binder. One gallon of binder per 100 Ibs. of stone should be sufficient to coat the stone.

Binder: The binder shall be heated to the recommended pouring temperature, 370° - 385° F (188° -
196°C). At no time shall the recommended safe heating temperature of 400° F (204° C) be exceeded.
Material Installation: Layers of hot pre-coated aggregate not more than 2.5” thick shall be placed in the
channel and immediately covered to the level of the coated aggregate. This will ensure that the 3:1
weight ratio of aggregate to binder has been achieved. Layers shall be raked to insure the aggregate is
completely coated and that all air pockets are eliminated. This process shall cease approximately three-
quarters of an inch (3/4”) from the top of the channel.

Surface Layer: The surface layer shall be applied as other layers except that the pre-coated aggregate is
not flooded with binder. The pre-coated aggregate shall be transferred to the joint and leveled slightly
higher than the adjacent road surface. On a standard 2” deep joint, the topcoat should be one quarter inch
(1/4”) higher than the road surface. Deeper joints will require higher levels before tamping.

Compaction: Compaction should take place after the joint has cooled to approximately 225° F (107° C).
The joint surface shall be made approximately level with the existing road surface by using the vibratory
plate or roller.

Top Coating: After compaction, lines of 4” tape are placed one inch beyond the joint width on each side
of the joint to insure evenness of appearance. The joint and at least one inch of the road surface shall be
top-coated with the hot binder until the surface is smooth and absent of voids. Note: If it is impossible to
topcoat the joint during the same working day/night, it is allowable that the topcoat step be completed on
the next working day/night. However, the surface must be cleaned, dried, and heated with the HCA
Lance.

Surface Dressing: Immediately after top-coating, an anti-skid material is spread evenly over the joint to
eliminate material tracking (Black Beauty Sand, Medium Grade). Final Preparation: Prior to departure
the crew will insure that the entire work area is clean of debris.

Temporary Joint: In the event of a work stoppage while constructing a joint, the following procedure
can be used for low ADT roadways (<20,000). Fill the cavity with cold uncoated aggregate to the level of
the road surface and top the aggregate with binder to form a temporary riding surface. Roadways with an
ADT greater than 20,000 will require materials similar to a cold patch asphalt. Be sure whatever is used
is approved by the state agency.

Quality Control
Upon request, certifications of the materials will be provided.

The Engineer may require the contractor to provide samples during the course of the work for laboratory
test of any or all of the properties specified.
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MEASURMENT AND PAYMENT

Asphalt Plug Joint @ “X” will be paid at the contract unit price per lineal feet. Such payment will be full
compensation for furnishing all material, labor, tools and equipment necessary for Prices and payment
will be full compensation for furnishing all material, labor, tools, equipment, and incidentals necessary for
installing these units in place and accepted.

Payment will be made under:

Pay Item Pay Unit
Asphalt Plug Joint @ 5” Lineal Feet
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SP-0S, PAINTING EXISTING STEEL STRUCTURE (11-30-23)

GENERAL

This work shall consist of furnishing all labor, equipment, and materials necessary to clean and
paint the ends of the weathering steel girders, zones of excessive corrosion, bent diaphragms, all
bearing plates, anchor bolts, nuts, and washers of the existing structure. Work includes: removal,
containment and disposal of the existing paint system; preparation of the surface to be painted and
applying the new paint system; a containment enclosure; and any incidentals necessary to complete
the project as specified and shown on the plans.

SCOPE OF WORK

Bridge #911453: This bridge was built in 2018 and carries Angel Falls Rd. The structure is
structural plate arch. The bridge has an overall length of 20°-0” and a 98°-6” total length along
the centerline of the pipe. The existing paint system is galvanized steel, and the estimated area to
be cleaned and painted is 600 sq. ft.

Bridge #911456: This bridge was built in 2018 and carries Angel Falls Rd. The structure is
structural plate arch. The bridge has an overall length of 22°-0” and a 70’ total length along the
centerline of the pipe. The existing paint system is galvanized steel, and the estimated area to be
cleaned and painted is 560 sq. ft.

TWELVE-MONTH OBSERVATION PERIOD

The Contractor maintains responsibility for the coating system for a 12-month observation period
beginning upon the satisfactory completion of all the work required in the plans or as directed by
the Engineer. The Contractor shall guarantee the coating system under the payment and
performance bond (refer to Article 103-7 of the Standard Specifications). To successfully complete
the observation period, the coating system shall meet the following requirements after 12 months
service:

(A) No visible rust, contamination or application defect is observed in any coated area.
(B) Painted surfaces have a uniform color and gloss.
(C) Painted surfaces have an adhesion that meets an ASTM D3359, 3A rating.

Final acceptance is made only after the paint system meets the above requirements.
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SUBMITTALS

Submit all of the following to the Engineer for review and approval before scheduling the pre-
construction meeting. Allow at least two (2) weeks for the review process.

(A) The existing paint systems include toxic substances such as red lead oxide, which are
considered hazardous if improperly removed. The contractor shall be currently certified for
Society for Protective Coatings (SSPC) Quality Program (QP) 2, Category A, and have
successfully completed lead paint removal and field painting on similar structures within
18 months prior to this bid. Lead abatement work completed within the 18 month period shall
have been completed in accordance with contract specifications, free of citation from safety
or environmental agencies. Lead abatement work shall include, but not be limited to:
abrasive blasting; waste handling, storage and disposal; worker safety during lead abatement
activities (fall protection, personal protective equipment (PPE), etc.); and containment. This
requirement is in addition to the contractor pre-qualification requirements covered by Article
102-2 of the Standard Specifications.

The apparent low bidder shall submit a list of projects for which QP 2 work was performed
within the last 18 months including owner contact information and submit to the Engineer a
“Lead  Abatement  Affidavit”. This form may be  downloaded  from:
https://www.ncdot.gov/initiatives-
policies/Transportation/bridges/Documents/leadabatementaftidavit.pdf

(B) Work schedule which shall be kept up to date, with a copy of the revised schedule being
provided to the Engineer in a timely manner.

(C) Containment system plans and design calculations in accordance with SSPC Guide 6, Class
3A and other project requirements, signed and sealed by a Professional Engineer licensed by
the State of North Carolina.

(D) Bridge wash water sampling and disposal plan.

(E) Subcontractor identification.

(F) Lighting plan for night work in accordance with Section 1413 of the Standard Specifications.
(G) Traffic control plan with NCDOT certified supervisors, flaggers and traffic control devices.

(H)Health and safety plan addressing at least the required topics as specified by the SSPC QP 1
and QP 2 program and including hazard communication, respiratory health, emergency
procedures, and local hospital and treatment facilities with directions and phone numbers,
disciplinary criteria for workers who violate the plan and accident investigation. The plan shall
address the following: hazardous materials, personal protective equipment, general health and
safety, occupational health and environmental controls, fire protection and prevention, signs
signals, and barricades, materials handling, storage, use, and disposal, hand and power tools,
welding and cutting, electrical, scaffolds, fall protection, cranes, derricks, hoists, elevators, and
conveyors, ladders, toxic and hazardous substances, airless injection and high pressure water
jet (HPW)J).
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(I) Provide the Engineer a letter of certification that all employees performing work on the project
have blood lead levels that are below the Occupational Safety and Health Administration
(OSHA) action level.

(J) Provide the Engineer with Competent Person qualifications and summary of work experience.
(K) Environmental Compliance Plan.

(L) Quality Control Plan (Project Specific) with quality control qualifications and summary of
work experience.

(M) Bridge and Public Protection Plan (Overspray, Utilities, etc. - Project/Task Specific).
(N) Abrasive Blast Media:
(1) Product Data Sheet.
(2) Blast Media Test Reports in accordance with Article 442-4 of the Standard Specification.
(O) Coating Material:
(1) NCDOT HICAMS Test Reports (testing performed by NCDOT Materials and Tests Unit).
(2) Product Data Sheets.
(3) Material Safety Data Sheets.
(4) Product Specific Repair Procedures.

(5) Acceptance letters from paint manufacturer’s for work practices that conflict with Special
Provisions and/or paint manufactures product data sheets.

PRE-CONSTRUCTION MEETING

Submittals shall be reviewed and approved by the Engineer prior to scheduling the pre-
construction meeting. Allow no less than two (2) weeks for a review process. When requesting a
pre-construction meeting, contact the Engineer at least seven (7) working days in advance of the
desired pre-construction date. The contractor’s project supervisor, Competent Person, quality
control personnel and certified traffic control supervisor shall attend the pre-construction meeting
in order for the Contractor and NCDOT team to establish responsibilities for various personnel
during project duration and to establish realistic timeframes for problem escalation.

CONTAINMENT SYSTEM

Prior to performing any construction or painting operations on the structure, the Contractor shall
furnish the Engineer with plans and design calculations for a sufficiently designed containment
system, which will provide access for any repairs on structural steel members, cleaning and surface
preparations for structural steel members, and coating operations for structural steel members of
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the bridge. The containment system shall not be installed, and no work shall begin, until the
Engineer has reviewed and approved, in writing, the submitted containment system plans and
design calculations. Containment system plans and design calculations shall be prepared, sealed,
and signed by a Professional Engineer licensed by the State of North Carolina. Allow a minimum
of two (2) weeks for review of the containment plans and calculations.

The containment system shall meet or exceed the requirements of Class 3A containment in
accordance with SSPC Guide 6. The Contractor shall determine the required capacity of the
containment system, which, at a minimum, shall include loads due to wind, repair materials and
repair operations, equipment, and tools; however, the capacity shall not be less than that required
by Federal or State regulations. Design steel members to meet the requirements of the American
Institute of Steel Construction Manual. Design timber members in accordance with the National
Design Specification for Stress-Grade Lumber and Its Fastenings of the National Forest Products
Association. The containment system shall be constructed of materials capable of withstanding
damage from any of the work required on this project and shall provide a two (2) hour resistance
to fire.

In the containment system plans, describe how debris is contained and collected. Describe the type
of tarpaulin, bracing materials, and the maximum designed wind load. Design wind loads shall be
in accordance with the Falsework and Formwork Special Provision. Describe the dust collection
system and how a negative pressure of 0.03 inches of water column is maintained inside the
enclosure, while blasting operations are being conducted. Describe how the airflow inside the
containment structure is designed to meet all applicable OSHA Standards. Describe how water
run-off from rain will be routed by or through the enclosure. Describe how wash water will be
contained and paint chips separated. Describe what physical containment will be provided during
painting application to protect the public and areas not to be painted.

Drilling holes in the superstructure for the purpose of attaching the containment system is
prohibited.

The Contractor will be responsible for certifying the containment system has been constructed in
accordance with the approved plans.

The containment system shall be cleaned after each workday.

Upon completion of work, remove all anchorages in the substructure and repair the substructure
at no additional cost to the Department.

Protect non-metallic parts of bearings from blasting and painting (i.e.: Pot Bearings, Elastomeric
Pads, and Disc Bearings).

WASH WATER SAMPLING AND DISPOSAL PLAN

All wash water shall be collected and sampled prior to disposal. Representative sampling and
testing methodology shall conform to North Carolina Administrative Code 15A NCAC 02B.0103,
“Analytical Procedures”. Wash water shall be tested for pollutants listed in
15A NCAC 02B.0211(3), 15A NCAC 02T.0505(b)(1) and 15A NCAC 2T.0905(h). Depending
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on the test results, wash water disposal methods shall be described in the disposal plan. Wash water
shall be disposed of in accordance with all current Federal and State regulations. See link for
NCDOT Guidelines for Managing Bridge Wash Water:
https://www.ncdot.gov/initiatives-policies/Transportation/bridges/Documents/WashWater.pdf

WASTE HANDLING OF PAINT AND ABRASIVES

Comply with all Federal, State, and local regulations. Failure to comply with the regulations could
result in fines and loss of qualified status with NCDOT.

Comply with the Resource Conservation and Recovery Act (RCRA - 40 CFR 261 - 265) and the
Occupational Safety and Health Act (OSHA -29 CFR 1910 - 1926) regulations for employee
training, and for the handling, storage, labeling, recordkeeping, reporting, inspections and disposal
of all hazardous waste generated during paint removal.

A summary of Generator Requirements is available at the following NCDOT web link, which cites

the specific regulations for each Generator category:
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-
documents/summary-generator-requirements-0/download?attachment

No work shall begin until the Contractor furnishes the Engineer with a written waste disposal plan.

Any alternative method for handling waste shall be pre-approved by the Engineer. Example

guidance on Contractor’s waste disposal plan content can be found in the information below:
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-
documents/generator-category-guidance/download?attachment

(A) Guidance for Small Quantity Generator (SQG) can be found at the following weblink:
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-
documents/small-quantity-generator-checklist-0/download?attachment

(B) Guidance for Large Quantity Generator (LQG) can be found at the following weblink:
https://www.deqg.nc.gov/environmental-management-commission/water-quality-committee-
meetings/2018/large-quantity-generator-checklist/download

The North Carolina Department of Environmental Quality (NCDEQ) adopted the federal
provisions of RCRA in the North Carolina Hazardous Waste Management Rules (15A NCAC
13A) and is responsible for the administration and enforcement of these rules. The Hazardous
Waste Generator Compliance Manual created by the NCDEQ, Division of Waste Management,
Hazardous Waste Section, Compliance Branch can be found at:
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-
documents/hazardous-waste-generator-compliance-manual/download?attachment

Immediately after awarding the contract, arrange for waste containers, sampling, testing,
transportation, and disposal of all waste. Use an approved hazardous waste management company
from the following link:
https://www.ebs.nc.gov/VendorDirectory/results.html?sap-
params=cDOxJTIwJmN1cnJIbnRfc2VhecmNoX3BhZ2U9d2Mmc2VsZWN0aW9uX2Zpcmlf
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bmFtZTO0mc2VsZWN0aW9uX2NIcnQ9JnNIbGVidGlvbl9maXJtdHIwZTOmeXNjX2Zpcm
0eXBIPSZzZWx1Y3Rpb25fd29ya2xvY2F0aW9uPSZ5¢2Nfd29ya2xvY2F0aW9uPSZzZWxl
Y3Rpb25f Y WRkenNOY XRIPSZ5¢2NY WRkenNOYXRIPSZzZWxIY3Rpb25fY WRkemNv
dW50eTO0meXNjX2FkZHJjb3VudHk9InNIbGVjdGlvbl93a2NvZGUIMDAzMDQwInlzY 19
3a2NvZGUIMDAzMDQwITIwQO09OVEFNSUSBVEVEJTIwWTUFURVIJQUXTJTIWUKVN
T1ZBTCZzZWx1Y3Rpb25{ZGlzYz0meXNjX2Rpc2M9JnNIbGVijdGlvbl9uY Wljcz0meXNj
X25haWNzPSZzZWxIY3Rpb25fY3R5¢cGUIMA %3d%3d

All removed paint and spent abrasive media shall be tested for lead following the SW-846 Toxicity
Characteristic Leaching Procedure (TCLP) Method 1311 Extraction, as incorporated by reference
in 40 CFR 260.11, to determine whether it shall be disposed of as hazardous waste. Furnish the
Engineer with certified test reports showing TCLP results of the paint waste accumulated on site,
in accordance with “Lead-Based Paint Waste Guidance” at:
https://www.deq.nc.gov/water-quality/planning/tmdl/303d/2020/lead-based-paint-waste-

guidance/download

(C) Toxicity characteristic 40 CFR 261.24
https://www.ecfr.gov/current/title-40/chapter-1/subchapter-1/part-26 1/subpart-C/section-
261.24

(D) Analytical Methods for Characteristic Hazardous Waste Determination
https://www.deq.nc.gov/waste-determination-test-method/download?attachment

All sampling shall be performed in the presence of the Engineer’s representative.

The Competent Person shall obtain composite samples from each barrel of the wash water and
waste generated by collecting two or more portions taken at regularly spaced intervals during
accumulation. Composite the portions into one sample for testing purposes. Acquire samples after
10% or before 90% of the barrel has accumulated. The intent is to provide samples that are
representative of widely separated portions, but not the beginning and end of wash water or waste
accumulation.

Perform sampling by passing a receptacle completely through the discharge stream or by
completely diverting the discharge into a sample container. If discharge of the wash water or waste
is too rapid to divert the complete discharge stream, discharge into a container or transportation
unit sufficiently large to accommodate the flow and then accomplish the sampling in the same
manner as described above.

Comply with the NCDEQ Hazardous Waste Compliance Manual. Record quantities of waste by
weight and dates of waste generation. Waste accumulated at the project site shall be properly
labeled. Until test results are received, accumulate all waste, and label as “NCDOT Bridge Paint
Removal Waste — Hazardous Waste Pending Analysis” and include the date generated and contact
information for the Engineer. Accumulate waste containers in an enclosed, sealed, and secured
storage container protected from traffic from all directions. Obtain approval for the protection plan
for these containers from the Engineer. If adequate protection cannot be obtained by use of existing
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guardrail, provide the necessary supplies and equipment to maintain adequate protection. The

NCDEQ Hazardous Waste Compliance Manual can be found at:
https://www.deq.nc.gov/waste-management/dwm/hw/guidance-document-table-
documents/hazardous-waste-generator-compliance-manual/download?attachment

Once test results are received and waste is characterized, label waste as either “Hazardous Waste
- Pending Disposal” (for hazardous waste) or “Paint Waste - Pending Disposal” (for non-hazardous
waste)._All waste, hazardous or non-hazardous, requires numbered shipping manifests and/or
equivalent material accountability.

Once the waste has been collected, and the quantities determined, prepare the appropriate shipping
documents and manifests, and present them to the Engineer.

As of October 1, 2019, "Provisional ID Numbers" (starting with the prefix "NCP") are no longer
issued by the North Carolina Hazardous Waste Section. EPA Identification (ID) Numbers are now
issued for sites operating as "Short Term Generators."

(E) Short Term Generator Guidance:
https://files.nc.gov/ncdeq/Waste%20Management/DWM/HW/8700-guidelines/Short-Term-

Generators.pdf

For questions about Short Term Generator Notification:

Andrew Minter: Administration Specialist Laura Alexander: Business Officer
Hazardous Waste Section Hazardous Waste Section

Phone: 919-707-8265 Phone: 919-707-8214

Email: Andrew.Minter(@deg.nc.gov Email: Laura.Alexander@deg.nc.gov

The Engineer will verify the type and quantity of hazardous waste and obtain an EPA ID number
(for new sites) or update an existing EPA ID number electronically using the EPA’s RCRAlInfo
database:

https://rcrainfo.epa.gov/rcrainfoprod/action/secured/login

(F) Link to Quick Reference Guide for RCRAInfo Registration and Notification Submittal
https://www.deq.nc.gov/waste-management/dwm/hw/8700-guidelines/quick-reference-
guide-rcrainfo-registration-and-notification/download?attachment

(G)Link to the more comprehensive RCRAInfo Registration and Notification Tutorial
https://www.deq.nc.gov/waste-management/dwm/hw/hw-guidelines/rcrainfo-registration-
and-electronic-notification-tutorial/download?attachment

The hazardous waste fee will be assessed at the time the short-term EPA ID number is requested
and must be paid prior to the EPA ID number being issued. When completing the RCRAInfo
notification, the Hazardous Waste Section requires a valid email address for the site contact since
this is the person who will be contacted to pay the fee. NOTE: The cost for waste disposal
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(including lab and Short-Term Generator EPA ID number) shall be included in the bid price for
this contract. At the time of shipping, the Engineer will ensure the proper EPA ID number has been
entered in Box 1 of the manifest as well as sign and date the manifest. The maximum on-site
accumulation time shall be 90 calendar days. All waste, whether hazardous or non-hazardous will
require numbered shipping manifests. The cost for waste disposal (including lab and Short-Term
Generator EPA ID number) shall be included in the bid price for this contract.

If you have site specific questions, please contact your local Hazardous Waste Section Inspector.
Inspector contact information and regions are on the map at this link:
https://www.deq.nc.gov/compliance-map-inspector/download?attachment?attachment

Testing labs shall be certified in accordance with the National Lead Laboratory Accreditation
Program (NLLAP) and/or the National Environmental Laboratory Accreditation Program
(NELAP).

(H) A list of NLLAP certified laboratories may be obtained at:
https://www.epa.gov/system/files/documents/2023-05/nllap.pdf

(I) A list of NELAP certified laboratories may be obtained at:
https://lams.nelac-institute.org/Search

All test results shall be documented on the lab analysis as follows:
(J) For leachable lead:
(1) Soils/Solid/Liquid — EPA 1311/200.7/6010

Area sampling will be performed for the first two (2) days at each bridge location. The area
sample will be located within five (5) feet of the containment and where the highest
probability of leakage will occur (access door, etc.). Results from the area sampling will be
given to the Engineer within 72 hours of sampling (excluding weekends). If the results of
the samples exceed 20 pug/m? corrective measures shall be taken and monitoring shall be
continued until two (2) consecutive sample results are less than 20 ug/m>.

Time Weighted Average (TWA) may suspend the work if there are visible emissions outside
the containment enclosure or pump monitoring results exceeding the level of 30 pg/m?.

Where schools, housing and/or buildings are within 500 feet of the containment, the
Contractor shall perform initial Total Suspended Monitoring (TSP) Lead monitoring for the
first ten (10) days of the project during abrasive blasting, vacuuming and containment
removal. Additional monitoring will be required during abrasive blasting two (2) days per
month thereafter. Results of the TSP monitoring at any location shall not exceed 1.5 pg/m?>.
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EQUIPMENT MOBILIZATION

The equipment used in any travel lanes and paved shoulder shall be mobile equipment on wheels
that has the ability to move on/off the roadway in less than 30 minutes. All work conducted in
travel lanes shall be from truck or trailer supported platforms and all equipment shall be self-
propelled or attached to a tow vehicle at all times.

QUALITY CONTROL INSPECTOR

Provide a quality control (QC) inspector in accordance with the SSPC QP guidelines to ensure that
all processes, preparation, blasting and coating application are in accordance with the requirements
of the contract. The inspector shall have written authority to perform QC duties to include
continuous improvement of all QC internal procedures. The presence of the engineer or inspector
at the work site shall in no way lessen the contractor's responsibility for conformity with the
contract.

QUALITY ASSURANCE INSPECTOR

The quality assurance inspector which may be a Department employee or a designated
representative of the Department shall observe, document, assess, and report that the Contractor is
complying with all of the requirements of the contract. Inspectors employed by the Department
are authorized to inspect all work performed and materials furnished. Such inspection may extend
to all or any part of the work and to the preparation, fabrication, or manufacture of the materials
to be used. The inspector is not authorized to alter or waive the requirements of the contract. Each
stage in preparing the structure to be coated which includes but not limited to washing, blasting,
coating testing and inspection shall be inspected and approved by the Engineer or an authorized
representative.

SUBLETTING OF CONTRACT

Only contractors certified to meet SSPC QP 2, Category A, and have successfully completed lead
paint removal and field painting on all similar structures within 18 months prior to this bid are
qualified for this work. Work is only sublet by approval of the Engineer.

LIMITS OF ZONE PAINTING

If any girder has excessive corrosion along its bottom flange, beyond the distance of 1.5 times
the depth of the beam or girder, at the bearing, the area of the affected girder indicated on the
plans, and other girders as directed by the Engineer, shall be cleaned in accordance with the
requirements of System 5 painting system. The horizontal limits of zone painting shall extend
12” beyond the maximum horizontal extent of web/flange corrosion. The vertical limits of
zone painting shall extend 3” beyond the maximum vertical extent of web corrosion.

Areas designated for zone coating shall be primed and coated in accordance with System 5 as
outlined in Article 442-8 of the Standard Specifications.
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System 5 is one coat of primer, one intermediate acrylic coat, one stripe coat of paint, and one
topcoat of paint and over non-weathering steel surfaces cleaned to an SSPC SP-6 finish.

Painting shall be performed in accordance with Section 442 and Section 1080 of the Standard
Specifications, and/ or these Special rovisions; the more restrictive requirement shall apply.
Perform all mixing operations over an impervious surface with provisions to prevent runoff to
grade of any spilled material.

PREPARATION OF SURFACES

Before any other surface preparation is conducted, all surfaces shall be power washed to remove
dust, salts, dirt, and other contaminants. All wash water shall be contained, collected, and tested in
accordance with the requirements of NCDOT Guidelines for Managing Bridge Wash Water.
Obtain approval of the Engineer and allow all cleaned surfaces to dry to the touch and without
standing water before beginning surface preparation or painting activities.

Surface preparation is done with materials meeting Article 1080-12 of the Standard Specifications.
No silica sand or other silica materials are permitted for use. The profile shall be between 1.0 and
3.0 mils when measured on a smooth steel surface. Conduct and document at least two (2) tests
per beam/girder and two (2) tests per span of diaphragms/cross bracing.

Spread tarpaulins over all pavements and surfaces underneath equipment used for abrasive blasting
as well as equipment and containers used to collect abrasive media. This requirement will be
enforced during activity and inactivity of equipment.

Before the Contractor departs from the work site at the end of the workday, collect all debris
generated during surface preparation and all dust collector hoses, tarps or other appurtenances
containing blasting residue in approved containers.

Clean a 3" x 3" area at each structure to demonstrate the specified finish, and the inspector will
preserve this area by covering it with tape, plastic or some other suitable means so that it can be
retained as the Dry Film Thickness (DFT) gauge adjustment standard. An acceptable alternative is
for the Contractor to provide a steel plate with similar properties and geometry as the substrate to
be measured.

The contractor and or quality assurance representative shall notify the Engineer of any area of
corroded steel that has lost more than 50% of its original thickness.

All parts of the bridges not to be painted and the travelling public shall be protected from
overspray. Submit a plan to protect all parts of bridge that are not required to be painted and a plan
to protect the traveling public and surrounding environment while applying all coats of paint to a
structure.

Ensure that chloride levels on the surfaces are 7 pg/cm? or lower using an acceptable sample
method in accordance with SSPC Guide 15. The frequency of testing shall be two (2) tests per
span after all surface preparation has been completed and immediately prior to painting. Select test

136



areas representing the greatest amount of corrosion in the span as determined by the Engineers’
representative. Additional testing may be required if significant amounts of chloride are detected.

All weld splatter, slag or other surface defects resulting in a raised surface above the final paint
layer shall be removed prior to application of primer coat.

PAINTING OF STEEL

Paint System 5, as specified in these Special Provisions and Article 442-8 of the Standard
Specifications, is to be used for this work. System 5 is one coat of primer, one intermediate acrylic
coat, one stripe coat of paint, and one topcoat of paint over non-weathering steel surfaces blast-
cleaned surfaces in accordance with SSPC-SP-6 (Commercial Blasting). Perform all mixing
operations over an impervious surface with provisions to prevent runoff to grade of any spilled
material. The contractor is responsible for reporting quantities of thinner purchased as well the
amounts used. No container with thinner shall be left uncovered, when not in use.

Apply 2" stripe coat, by brush or roller only, to all exposed edges of steel including fasteners before
applying the finish coat. Locate the edge or corner in the approximate center of the paint stripe.

Any area where newly applied paint fails to meet the specifications shall be repaired or replaced
by the Contractor, at no additional cost to the Department. The Engineer approves all repair
processes before the repair is made. Repaired areas shall meet the Standard Specifications. The
Contractor applies an additional finish coat of paint to areas where the tape adhesion test is
conducted.

MATERIALS

Only paint suppliers that have a NCDOT qualified inorganic zinc primer may furnish paints for
this project. All paints applied to a structure shall be from the same supplier. Before any paints are
applied the Contractor shall provide the Engineer a manufacturer’s certification that each batch of
paint meets the requirements of the applicable Section 1080 of the Standard Specifications.

Color of the paint shall match that of the existing paint on the structure steel.

The inspector randomly collects a one-pint sample of each paint product used on the project.
Additional samples may be collected as needed to verify compliance to the specifications.

Do not expose paint materials to rain, excessive condensation, long periods of direct sunlight, or
temperatures above 110°F or below 40°F. In addition, the Contractor shall place a device that
records the high, low, and current temperatures inside the storage location. Follow the
manufacturer’s storage requirements if more restrictive than the above requirements.

INSPECTION

Surface Preparation for System 5 shall be in accordance with SSPC SP-6. Any area(s) not meeting
the requirements of SSPC SP-6 shall be remediated prior to application of coating. Surface
inspection is considered ready for inspection when all blast abrasive, residue and dust is removed
from surfaces to be coated.
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(A)Quality Assurance Inspection
The Contractor furnishes all necessary OSHA approved apparatus such as ladders, scaffolds
and platforms as required for the inspector to have reasonable and safe access to all parts of
the work. The contractor illuminates the surfaces to be inspected to a minimum of 50-foot
candles of light. All access points shall be illuminated to a minimum of 20-foot candles of
light.

NCDOT reserves the right for ongoing Quality Assurance (QA) inspection to include but not
limited to surface contamination testing, adhesion pull testing, and DFT readings as necessary
to assure quality.

Inform the Engineer and the Division Safety Engineer of all scheduled and unannounced
inspections from SSPC, OSHA, EPA and/or others that come on site. Furnish the Engineer a
copy of all inspection reports except for reports performed by a third party and or consultant
on behalf of the Contractor.

(B) Inspection Instruments
At a minimum, furnish the following calibrated instruments and conduct the following
quality control tests:

(1) Sling Psychrometer - ASTM E337 - bulb type

(2) Surface Temperature Thermometer

(3) Wind Speed Indicator

(4) Tape Profile Tester - ASTM D4417 Method C

(5) Surface Condition Standards - SSPC VIS-1 and VIS-3

(6) Wet Film Thickness Gage - ASTM D4414

(7) Dry Film Thickness Gage - SSPC-PA2 Modified

(8) Solvent Rub Test Kit - ASTM D4752

(9) Adhesion Test Kit - ASTM D3359 Method A (Tape Test)
(10) Adhesion Pull test - ASTM D4541

(11) Surface Contamination Analysis Kit or (Chloride Level Test Kit) SSPC Technology
Guide 15

(C) Quality Control
Maintain a daily quality control record in accordance with Subarticle 442-12(D) of the
Standard Specifications and make such records available at the job site for review by the
inspector and submit to the Engineer as directed. In addition to the information required on
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Form M&T-610, submit all Dry Film Thickness (DFT) readings on a form equivalent to Form
M&T-611. These forms can be found at:
https://connect.ncdot.gov/resources/Materials/Pages/Materials-Manual-by-
Material.aspx?Method=MM-05-02

(1) 10 DFT readings are required. Measure DFT at equal spacings along the length of culvert.
DFT readings shall be taken along each side of the arch culvert no more than 2ft above the
waterline:

Each spot is an average of three (3) to five (5) individual gage readings as defined in
SSPC PA-2. No spot average shall be less than 80% of minimum DFT for each layer
applied; this does not apply to stripe coat application. Spot readings that are non-
conforming shall be re-assessed by performing additional spot measurements not to
exceed one-foot intervals on both sides of the low areas until acceptable spot averages
are obtained. These non-conforming areas shall be corrected by the Contractor prior to
applying successive coats.

(2) Two (2) random adhesion tests (1 test = 3 dollies) per span are conducted on interior
surfaces in accordance with ASTM D4541 (Adhesion Pull Test) after the prime coat has
been properly cured in accordance with ASTM D3363 (Pencil Hardness) with no less than
a two (2) resistance rating and will be touched up by the Contractor. The required
minimum average adhesion is 400 psi.

(3) Cure of the intermediate and stripe coats shall be accessed by using the thumb test in
accordance with ASTM D1640 (Curing Formation Test) prior to the application of any
successive layers of paint.

(4) One random Cut Tape adhesion test per span is conducted in accordance with
ASTM D3359 (X-Cut Tape Test) on interior surface after the finish coat is cured. Repair
areas shall be properly tapered and touched up by the Contractor.

Z.ONE PAINTING

If any girder has excessive corrosion along its bottom flange, beyond the distance of 1.5 times the
depth of the beam or girder, at the bearing, the area of the affected girder indicated on the plans,
and other girders as directed by the Engineer, shall be cleaned in accordance with the requirements
of System 5 painting system. The horizontal limits of zone painting shall extend 12 beyond the
maximum horizontal extent of web/flange corrosion. The vertical limits of zone painting shall
extend 3” beyond the maximum vertical extent of web corrosion.

Areas designated for zone coating shall be primed and coated in accordance with System 5 as
outlined in the Structural Steel Shop Coatings Program.

System 5 is one coat of primer, one intermediate acrylic coat, one stripe coat of paint, and one
topcoat of paint and over non-weathering steel surfaces cleaned to an SSPC SP-6 finish.
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Painting shall be performed in accordance with Section 442 and Section 1080 of the Standard
Specifications, and/ or these Special Provisions; the more restrictive requirement shall apply.
Perform all mixing operations over an impervious surface with provisions to prevent runoff to
grade of any spilled material.

SAFETY AND ENVIRONMENTAL COMPLIANCE PLANS

Personnel access boundaries are delineated for each work site using signs, tape, cones, or other
approved means. Submit copies of safety and environmental compliance plans that comply with
SSPC QP 2 Certification requirements.

HEALTH AND SAFETY RESPONSIBILITIES

This project may involve toxic metals such as arsenic, lead, cadmium and hexavalent chromium.
It is the contractor’s responsibility to test for toxic metals and if found, comply with the OSHA
regulations, which may include medical testing.

Ensure a “Competent Person” as defined in OSHA 29 CFR 1926.62; one who is capable of
identifying existing and predictable hazards in the surroundings or working conditions which are
unsanitary, hazardous, or dangerous to employees, and who has authorization to take prompt
corrective measures to eliminate them; is on site during all surface preparation activities and
monitors the effectiveness of containment, dust collection systems and waste sampling. Before
any work begins, provide a written summary of the Competent Person’s safety training.

Comply with Subarticle 442-14(B) of the Standard Specifications.

Comply with Subarticle 442-14(D) of the Standard Specifications. Ensure employee blood
sampling test results are less than 50 micrograms per deciliter. Remove employees with a blood
sampling test of 50 or more micrograms per deciliter from work activities involving any lead
exposure.

An employee who has been removed with a blood level of 50 micrograms per deciliter or more
shall have two (2) consecutive blood sampling tests spaced one week apart indicating that the
employee’s blood lead level is at or below 40 micrograms per deciliter before returning to work
activities involving any lead exposure.

All OSHA recordable accidents that occur during the project duration are to be reported to the
Engineer within twenty-four (24) hours of occurrence. In addition, for accidents that involve
civilians or property damage that occurs within the work zone the Division Safety Engineer shall
be notified immediately.

Prior to blasting operations, the Contractor shall have an operational OSHA approved hand wash
station at each bridge location and a decontamination trailer at each bridge or between bridges
unless the work is on the roadway, or the Contractor shall show reason why it is not feasible to do
so and provide an alternative site as approved by the Engineer. The Contractor shall assure that all
employees whose airborne exposure to lead is above the Permissible Exposure Limit (PEL) shall
shower at the end of their work shift.
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STORAGE OF PAINT AND EQUIPMENT

Provide a location for materials, equipment, and waste storage. Spread tarpaulins over all
pavements and surfaces underneath equipment used for abrasive recycling and other waste
handling equipment or containers. All land and or lease agreements that involve private property
shall disclose to the property owner that heavy metals may be present on the Contractor’s
equipment. Prior to storing the Contractor’s equipment on private property, provide a notarized
written consent signed by the landowner received by the Engineer at least forty-eight (48) hours
before using property. All storage of paint, solvents, and other materials applied to structures shall
be stored in accordance with Subarticle 442-9(C) of the Standard Specifications or the
manufacturers’ requirements. The more restrictive requirements will apply.

UTILITIES

Protect all utility lines or mains that may be supported on, under, or adjacent to bridge work sites
from damage and paint overspray.

MEASUREMENT AND PAYMENT

The cost of inspection, surface preparation and repainting the existing structure is included in the
lump sum price bid for Cleaning and Painting Existing Weathering Steel for Bridge # . This
price is full compensation for furnishing all inspection equipment, all paint, cleaning abrasives,
cleaning solvents and all other materials; preparing and cleaning surfaces to be painted; applying
paint in the field; protecting work area, traffic and property; furnishing blast cleaning equipment,
paint spraying equipment, brushes, rollers, any other hand or power tools and any other equipment.

Pollution Control will be paid at the contract lump sum price which will be full compensation for
all collection, handling, storage, air monitoring, and disposal of debris and wash water, all personal
protective equipment, and all personal hygiene requirements, and all equipment, material and labor
necessary for the daily collection of the blast debris into specified containers; and any measures
necessary to ensure conformance to all safety and environmental regulations as directed by the
Engineer.

Painting Containment for Bridge # _ will be paid at the lump sum contract price and will be full
compensation for the design, materials, installation, maintenance, and removal of the containment

system.

Payment will be made under:

Pay Item Pay Unit
Cleaning and Painting Existing Steel for Culvert # Lump Sum
Pollution Control Lump Sum

Painting Containment for CULVERT # Lump Sum
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SP-06, DRIFT/DEBRIS REMOVAL

DESCRIPTION

This work shall consist of removing drift and/or debris in accordance with the contract plans,
Section 200 of NCDOT 2024 Standard Specifications, or as established by the engineer.

PROCEDURE

The drift and/or debris to be removed shall be in the areas designated on the contract plans.
MEASUREMENT AND PAYMENT

The cost of drift/debris removal is included in the lump sum price bid for Drift/Debris Removal.
This price full compensation for furnishing all labor; hauling and disposal of; protecting work area,
traffic and property; and any other hand or power tools and any other equipment; and a containment
required for completion of satisfactory work.

Payment will be made under:

Pay Item Pay Unit

Drift and Debris Removal Lump Sum
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SP-07, UTILITY REPAIR

DESCRIPTION

This specification handles the repair of broken utilities attached to city structures. The repairs consist of,
but not limited to, broken or missing connection brackets, conduit, and hardware. The utility to be
repaired may also have exposed wires. The Contractor shall submit shop drawings to the engineer for
review of each repair location.

Connection Brackets are to be hot dipped galvanized per ASTM A123.

MEASUREMENT AND PAYMENT

At locations where utility repairs are called for on the plans and a pay item for Utility Repair is included
in the contract, Utility Repair will be measured by each and paid as the lump sum fee that have been
satisfactorily placed and accepted. Such price and payment will be full compensation for all work covered
by this provision

Payment will be made under:

Pay Item Pay Unit

Utility Repair Lump Sum

143



TEL: 1919836, 4040 MAH
FAX: 1919.836.4099 STRUCTURE NO.: DRAWN BY:

LICENSE NO. F-0165 MWC

DATE: CHECKED BY:

\\ \ I ) ‘ s e | PROJECT Namgs  CITY OF RALEIGH BRIDGE REPAIRS
SUITE 1500

NOTES:

REMOVE ANY LOOSE CONCRETE, FOREIGN MATERIALS ANMD/OR
SURFACE COMTAMIMNAMTS AND PREFPARE THE SURFACE IN
ACCORDANCE WITH SPECIAL PROVISIOMNS.

IF EXPOSED REINFORCING STEEL IS PRESENT, CAREFULLY
REMOVE LOOSE CONCRETE BETWEEN AND BELOW REINFORCING
STEEL 50 AS TO WOT DAMAGE THE STEEL. REMOVE CONCRETE
AT LEAST 1" PAST ANY RUST ON THE STEEL. SEE SPECTAL
PROVISIONS FOR PROPER METHODS AND PROCEDURES.

EXISTING CONCRETE
SURFACE

EXISTING SPALLED
+— AREA

- —EXPOSED STEEL

—— REMOVE LOOSE OR
CRACKED CONCRETE
FROM AROUND
STEEL

SPME‘E%EE%EEJ SECTION A-A

TYPICAL SPALL REPAIR

(HORIZONTAL AND VERTICAL APPLICATIONS)



fisherj
Stamp


TEL: 1919836, 4040 CJH
FAX: 1919.836.4099 STRUCTURE NO.: DRAWN BY:

LICENSE NO. F-0165 MWC

DATE: CHECKED BY:

\\ \ I ) ‘ 2 b e | PROJECT NaMgs_CITY OF RALEIGH BRIDGE REPAIRS
SUITE 1500

DETAIL E-3

EXISTING FILTER FABRIC
UNDER RIP RAP

PLACE RIP RAP
CLASS 1 (18”MIN.) OR
CLASS 2 (24”"MIN.)
AS SPECIFIED

REPAIR SLOPE WITH
STRUCTURAL FILL OR

57 STONE AS NEEDED TO
MAINTAIN EXISTING SLOPE

RIP RAP REPAIR



calvoj
E3


MJO
MwWC

CITY OF RALEIGH BRIDGE REPAIRS
DRAWN BY:
CHECKED BY:

b }
g
(™
(5]
2
[:3
-
v

PROJECT NAME:

1.919.836.4040
1.919.836.4099

LICENSE NO. F-0165

434 FAYETTEVILLE STREET
1500

SUITE
RALEIGH, NC 27601

WSP USA
TEL
FAX:

\\\I)

d1vddd dlods

JIT408d WY3ILS
ONTLSTIX3 HOLwiw OL 039 Wv3adls 40
¥34¥ OI0A NI d¥H dTd J2¥7104 ONTH-
S038 WYIHLs NI ONIHN320 HN0IS
FoadAl

dve dI4 J0¥71d AN 1105 35007
OWY MOTLVYLIVO3A ANT 40 ¥3HY NY3TI-
TIM ONIM ¥ ONIHIE 4N03s
Eo3dAL

dvd JId FHL NIIMLIE SOOTA ANV
11I4 01 TI4 379vM014 329774 W3IHL
¥3HY JHL NI dv¥d dTd JI¥71d ONY JT10H
dN02%5 JHL Woed sTHE30 117 FAONTH-
FHALINELS IHL ONINIWSIONN a:nwmm "
i d

dv4 d4Id JHL NIIMLIE SOOLA FHL
TII4 A19NLNIAd 0L LTS JHL OWILLTT
¥3IEY JHL NI dv¥d JI4 2% ONY 3T0H
HN02S FHL Wodd STHEED 117 IA0W3IH-
JANLINELS FHL ININIWEIONT LON HM035
T AdAL

SHIVdIY

11V 13d



fisherj
Stamp


MJO
MWC

CITY OF RALEIGH BRIDGE REPAIRS
DRAWN BY:
CHECKED BY:

b }
g
(™
(5]
2
[:3
-
v

PROJECT NAME:

27601

434 FAYETTEVILLE STREET
1.919.836.4040
1.919.836.4099

SUITE 1500
RALEIGH, NC
LICENSE NO. F-0165

WSP USA
TEL
FAX:

\\\I)

1Iv13d INIOr 390Iyd8 JIL'TVHASYV

(NMOHS 4Vv1S
3230 “°dALl) 8v1S 23a

,\,

40 gv1s Iu<ommm<|///

N

ANNWIXVN.Z1 LV S3T0H
03711140-34d HLIIM
INIOr ¥3A0 Q343LN3D
‘SININ93S a3LLNg 9NOT
«0-.¢ NI Q32V1d ‘3LV1d
03ZINVATVI 9¢ 3avyd

ANNNIXVAN.Z1 LV STIVN
Q3ZINVATVO NOWNOD
4394V 40 P9I

aoy y3axovd

43ONIG JILVHASY
03I 4IA0N HY3NAT0d

ENLERTEN

ONIYVIM
ONILSIX3

(*dA L) .%/01

INIOr D

NOI1J3S YIANIA
/31V93499V
J313vdAO0D

L= 1vLi3d

ONI 4004dHILVM
INVHENIN



calvoj
J17


—— CORRODED AREA

CMP  ARCH

6” (MIN.)

1|«

DETAIL 1

FéEiE:QTEH/\ ~\F:7ﬂf5ﬁifii

e [T =

:::-//\\15517 ~/ f:27:733155§'//~\\::3

T ?ﬁiﬁﬁmyﬁ

PAINTED SURFACE

CMP ARCH

REPAIR SEQUENCE:

T
\
y

DETAIL 2

1. CLEAN AND PREP THE CORRODED AREA OF CMP ARCH AS SHOWN IN DETAIL 1.

2. PAINT THE CORRODED AREA OF CMP ARCH PER DETAIL 2.
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