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PART 1, BIDDING REQUIREMENTS 

ADVERTISEMENT FOR BIDS 

The Greenville Recreation and Parks Department (GRPD) will accept bids for the Wildwood Park Bridges & 

Boardwalks B1 construction project, beginning May 23, 2024. SEALED, SINGLEPRIME BIDS from qualified 
bidders will be received by the City in the offices of Recreation and Parks, 2000 Cedar Ln. Greenville, NC 27858 , 

at 2:00 pm (Eastern Standard Time) on June 27, 2024, and publicly opened thereafter at 2:01 pm. Bids shall 
be marked “SEALED BID”, addressed to the attention of Mr. Mark Nottingham, Greenville Recreation and Parks 
Department, and shall include the Name, Address, and License Number of the bidder, and the type proposal 
enclosed.  An optional pre-bid meeting will be held on June 05, 2024 at 10:00 am.  Prospective bidders can meet 
at the Wildwood Park Welcome Center located at 3450 Blue Heron Drive, Greenville NC 27834.

The foregoing description shall not be construed as a complete description of all work required. 

Each bidder must show evidence that they are licensed under Chapter 87 of the N.C. General Statutes. 

If applicable, performance and payment bonds are required. 

CONTRACT DOCUMENTS 

Copies of the CONTRACT DOCUMENTS may be obtained electronically via the City of Greenville Current Bid 
Opportunities Webpage. For information, contact Mark Nottingham at 252-329-4242 or 
mnottingham@greenvillenc.gov. 

GENERAL DESCRIPTION OF THE WORK 

The work includes all labor, equipment, and materials to complete in every detail of the work indicated on the plans 
and specifications. Specifically, all work incidental thereto Wildwood Park Bridges & Boardwalks Bid Package B1 
as part of the Wildwood Park Observation Tower and Trails Project including, but not limited to, demolition, 
earthwork, drainage, boardwalks construction, paving, and stabilization.  Work can be generally be summarized as 
a 60' timber boardwalk.

MBE/WBE PARTICIPATION 

The goal for Minority and / or Women Business Enterprise (M/WBE) participation is MBE 10% and WBE 6%. 
Each goal must be met separately. Exceeding one goal does not satisfy requirements for the other. 

BID, PERFORMANCE & PAYMENT BOND 

If applicable, each proposal shall be accompanied by a bid bond executed by a corporate security licensed to do    
so under North Carolina law, of an amount equal to not less than five percent (5%) of the proposal, or in lieu 
thereof, a bidder may offer a certified check from a financial institution insured by the Federal Deposit Insurance 
Corporation (FDIC) as a deposit.  

mailto:mnottingham@greenvillenc.gov.
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To whom the contract is awarded, a Performance and Payment Bond will be required for one hundred percent 
(100%) of the contract price, if applicable. 

No bid may be withdrawn after the scheduled closing time for the receipt of bids for a period of sixty (60) days 
after the bid date. 

The City Council of the City of Greenville reserves the right to reject any or all proposals. 

SIGNED: 

Mark Nottingham, AICP 
City of Greenville Project Management Department
2000 Cedar Lane 
Greenville, NC 27835 
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INSTRUCTIONS TO BIDDERS (PLEASE READ) 

1. Bids will be received for Single Prime Contract. All proposals shall be for lump sum. It is the intent of the 
City to award this bid to the lowest responsive and responsible bidder.

2. Bidders are requested to return bids to the City of Greenville Project Management Department prior to bid 
opening. Bids will be opened promptly at the time specified in the Invitation to Bid. Bidders are cautioned to 
be prompt since No Bids Will Be Accepted after the time designated for the bid opening. The precise time 
will be monitored by the by the person responsible for opening the bids.

3. All bids submitted must be on the blank proposal forms herein provided and prices given shall be both in 
writing and figures and the complete form shall be without any lineation, alterations, or erasures. In case of 
conflicting prices, the written prices shall govern.

4. Bids shall be enclosed in a sealed envelope, directed to the City of Greenville, Project Management 
Department, 2000 Cedar Lane, Greenville, North Carolina 27858, and marked with the bidder’s North 
Carolina Contractor’s License number. All bids must be marked Bid on the outside of the envelope.

5. Each proposal shall contain the full name and address of each bidder. When f irms bid, the name of each 
member shall be signed and the firm name added, and the execution shall be done as more specifically stated 
herein under the following section.

6. The omission of prices upon any item for which bids are asked or the tendering of an unbalanced bid will be 
the cause of the rejection of the bid submitted.

7. No bid shall be considered or accepted by the City unless at the time of its filing, it is accompanied by a 
deposit of cash, or a cashier's check, or a certified check on some bank or trust company insured by the 
Federal Deposit Insurance Corporation in an amount equal to not less than five percent (5%) of the bid, if 
applicable. In lieu of making that deposit, the bidder may file a bid bond executed by a corporate surety 
licensed under the laws of North Carolina to execute such bonds, conditioned that the surety will upon 
demand forthwith make payment to the City of Greenville upon the bond if the bidder fails to execute the 
contract in accordance with the bid bond. This deposit shall be retained by the City if the successful bidder 
fails to execute the contract within 10  days after the award or fails to give satisfactory bonds or deposit as 
required herein. The bidder to  whom the award of contract is made shall either (a) furnish bonds as required 
by Article 3 of Chapter 44A of the N.C. General Statutes, using the form supplied by the City; or (b) deposit 
with     the City money, certified check or government securities. The bonds or deposit shall be for the full 
amount of the contract to secure the faithful performance of the terms of the contract and the payment of all 
sums due for labor and materials in a manner consistent with Article 3 of Chapter 44A INSTRUCTIONS TO 
BIDDERS

8. General Contractors are notified that Chapter 87, Article 1, General Statutes of North Carolina will be 
observed in receiving and awarding general contracts. General contractors submitting bids on this project 
must have license classification for general contractor.

NOTE: Under GS 87-1, a contractor that superintends or manages construction of any building, highway, 
public utility, grading, structure, or improvement shall be deemed a “general contractor” and shall be so 
licensed. Therefore, a single prime project that involves other trades will require the single prime contractor 
to hold a proper General Contractors license.

9. Except to the extent allowed by statute, bids shall not be withdrawn, and bids shall remain subject to 
acceptance by the City for a period of 90 days.

10. Bidders must present satisfactory evidence that they have been regularly engaged in the business of
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constructing such work, and that they are fully prepared with the necessary capital, equipment, etc., to begin 
the work promptly, and complete the same in accordance with specifications. 

11. The bids will be evaluated, and the contract awarded in accordance with statutory public contract 
requirements as supplemented or altered by the Minority and / or Women Business Enterprise (M/WBE) 
requirements supplied with this bid package. These forms must be filled out and returned with the bid 
proposal. Any bids submitted without these completed forms shall be deemed as “non-responsive”. If there 
are any questions or problems in filling out these forms, please contact:

Wanda House, Finacial Services Manager (252) 329-4862

12. The successful bidder is required to commence work within ten (10) written days after written notice from the 
Project Manager. Termination of work shall also be controlled by the City of Greenville.

13. The contractor will furnish all materials, labor, equipment, supervision, tools, machinery, etc. for complete 
construction of projects in accordance with plans and specifications of the City of Greenville.

14. The bidder to whom the award is made shall be required to furnish work crews of adequate number, size, and 
experience to properly perform the work. The interpretation of the number of crews, size, and experience will 
be determined by the City of Greenville as to their adequacy.

15. It shall be the contractor’s responsibility to obtain all necessary and required permits and  inspections. These 
permits shall be presented upon demand.

16. The Contractor will perform, or have performed, all necessary site layout (both lines and grades)  for this 
construction.

17. The Contractor must provide the City of Greenville a safety plan of their organization, prior to approval of 
the contract

18. The following standard documents shall be used for their intended purposes unless the City of Greenville
(Owner)  consents to use other forms:

• Standard Form of Agreement Between Owner and Contractor

• General Conditions of the Contract for Construction.

19. The contractor(s) to whom the award is made must carry insurance in the amounts and types outlined in the 
Insurance Requirements section of this document.

20. The insurance herein required shall be with an insurance company authorized to do business in North 
Carolina and having a BEST rating of A or better.

21. Insurance shall be evidenced by a certificate:

• Providing notice to the City of not less than 30 days prior to cancellation or reduction of coverage

• Certificates should be addressed to:
City of Greenville, North Carolina Attn: Mark Nottingham 
2000 Cedar Ln 
Greenville, NC 27858 
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Insurance 

The Company agrees to purchase at its own expense insurance coverages to satisfy the following minimum 
requirements. A certificate reflecting the following minimum coverages shall accompany this Agreement: 

Workers’ Compensation Insurance: 

Limits: 
Workers Compensation:  Statutory for the State of North Carolina 

Employers Liability: Bodily Injury by Accident $1,000,000 each accident 

Bodily Injury by Disease $1,000,000 policy limit  

Bodily Injury by Disease $1,000,000 each employee. 

No sub-contractor may exclude executive officers. Workers Compensation must include all employees. 

Commercial General Liability: 

Limits: 
Each Occurrence: $1,000,000 

Personal and Advertising Injury  $1,000,000 

General Aggregate Limit  $2,000,000 

Products and Completed Operations Aggregate $2,000,000 

The aggregate limit must apply per project. The form of coverage must be the ISO CG 00 01 policy as 
approved by the State of North Carolina Department of Insurance. If a form of coverage other than the CG 
00 01 is used it must be approved by the City. Any endorsed exclusions or limitations from the standard 
policy must be clearly stated in writing and attached to the Certificate of Insurance. Completed Operations 
coverage must be maintained for the period of the applicable statute of limitations. 

The City must be added as an Additional Insured to the Commercial General Liability policy. 

Commercial Automobile Liability: 

Limits: 
$1,000,000 combined single limit. 

The City must be added as an Additional Insured on the Commercial Auto Liability policy. 

All insurance companies must be admitted to do business in North Carolina and be acceptable to the City. If 
the insurance company(s) is a permitted surplus lines insurer, the insurance company name, and NAIC 
number must be submitted to the City’s Risk Manager for approval before commencing work. Company 
shall be required to provide the City no less than thirty (30) days’ notice of cancellation, or any material 
change, to any insurance coverage required by this Agreement. 

A Certificate of Insurance (COI) must be issued by an authorized representative of the insurance carrier(s). 
Certificates of Insurance must have the Insurance Company name and NAIC number clearly identified. 

The City’s review or acceptance of Certificates of Insurance shall not relieve the Company of any 
requirement to provide the specific insurance coverages set forth in the Agreement. Nor shall the City’s 
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review or acceptance of Certificates of Insurance constitute a waiver of the specific insurance coverage 
requirements set forth in the Agreement or acknowledgement that all insurance coverage requirements set 
forth in the Agreement have been met. 

Hold Harmless and Indemnity Agreement: 

To the fullest extent permitted by law, Company shall indemnify and hold harmless the City, its employees, 
agents, and consultants against any liability arising out of or in connection with any of the operations or 
obligations of Company, including but not limited to any said operations or obligations subcontracted or 
assigned to a different person or entity from claims, damages, losses, and expenses, including but not limited 
to attorneys' fees, which is attributable to bodily injury, sickness, disease or death, or to injury to or 
destruction of tangible property, caused by acts or omissions of Company or anyone directly or indirectly 
employed by them or anyone for whose acts the Company may be liable, regardless of whether or not such 
claim, damage, loss or expense is caused in part by a party indemnified hereunder. Such obligation shall not 
be construed to negate, abridge, or reduce other rights or obligation of indemnity which would otherwise 
exists as to a party or person described in this paragraph. 

22. The traditional certificate form will remain as evidence of insurance coverage, but this will no longer suffice
to document that the City is an additional insured, even if the certificate so states. In order to comply with
the with the additional insured requirements, contractors will need to carry one of two types of additional
insured endorsements to the policy:

• Option 1 - A specific additional insured endorsement to make the City of Greenville, NC an additional
insured for the purpose of the contract, or

• Option 2 - A blanket additional insured endorsement to cover all companies (including the City of
Greenville, NC) that require additional insured protection.

If a contractor chooses Option 1, the specific endorsement, the required documentation for City Contracts is: 

• A certificate of insurance to document the coverage, plus

• An original of the endorsement to effect the additional coverage.

If a contractor chooses Option 2,  the blanket endorsement, the required documentation for City Contracts is: 

• A certificate of insurance to document the coverage, plus

• Statements by the agent on the certificate of insurance that:

o The general liability policy includes a blanket additional insured endorsement showing the
endorsement form number, and

o The City is an additional insured.

23. Indemnification.

a) To the maximum extent allowed by law, Contractor shall indemnify and save harmless.

Indemnities from and against all charges that arise in any manner from, in connection with, or out of this 
contract (including, but not limited to, charges that arise as a result of acts or omissions of Contractor, 
Indemnities, or any other person, firm or corporation). In performing its duties under this subsection “a”, 
Contractor shall at its sole expense defend Indemnities with legal counsel reasonably acceptable to the City 
of Greenville (“City”). 

b) Definitions. As used in subsections “a” above and “c” below – “Charges” means claims, judgments,
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costs, damages, losses, demands, liabilities, obligations, fines, penalties, royalties, and expenses (including 
interest and reasonable attorney’s fees assessed as part of any such item); “Contractor” means all parties to 
this contract other than City; and “Indemnities” means City and its officers, officials, independent 
contractors, agents, and employees. 

c) Limitation of Contractor’s Obligation. If this is in, or is in connection with, a contract relative to the
design, planning, construction, alteration, repair or maintenance of a building, structure, highway, road
appurtenance or appliance, including moving, demolition and excavating therewith, then subsection “a”
above shall not require the Contractor to indemnify or hold harmless the City, its independent contractors,
agents, employees, or indemnities against liability for damages arising out of bodily injury to persons or
damage to property proximity caused by or resulting from the negligence, in whole or in part, or the City, its
independent contractors, agents, employees, or indemnities.

24. The successful bidder is required to commence work within ten (10) written days after written notice from 
the Project Manager. Termination of work shall also be controlled by the City of Greenville.

25. All work under this contract shall be completed within one hundred and eighty (180) days from the date of 
the Notice to Proceed.

26. E-VERIFY COMPLIANCE: The Contractor shall comply with the requirements of Article 2 of Chapter 64 
of the North Carolina General Statutes. Further, if the Contractor utilizes a Subcontractor, the Contractor 
shall require the Subcontractor to comply with the requirements of Article 2 of Chapter 64 of the North 
Carolina General Statutes. By submitting a proposal, The Proposer represents that their firm and its 
Subcontractors are in compliance with the requirements of Article 2 Chapter 64 of the North Carolina 
General Statutes.

27. IRAN DIVESTMENT ACT: Vendor certifies that: (i) it is not on the Iran Final Divestment List created by 
the NC State treasurer pursuant to N.C.G.S. 147-86.58; (ii) it will not take any actions causing it to appear on 
said list during the term of any contract with the City, and (iii) it will not utilize any subcontractor to provide 
goods and services hereunder that is identified on said list.

28. Any questions regarding the Contract Conditions and Bid Documents should be directed to Mark 
Nottingham in writing by email to mnottingham@greenvillec.gov .
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PROPOSAL FORM (Use this Form Only) 

SUBMIT PROPOSALS IN CARE OF: 
Project Management Department City of Greenville 
2000 Cedar Lane 
Greenville, NC 27858 
(252) 329-4242

BIDDER’S FIRM NAME: 

DATE: June 27, 2024

PROPOSAL: Wildwood Park Bridges & Boardwalks - Package B1

The Undersigned, as Bidder, hereby declares that only person or persons interested in this proposal as principals or 
principals is or are named herein and that no other persons than herein mentioned has any interest in this proposal 
or in the contract to be entered, that this proposal is made without connection with any other person, company or 
parties making a bid or proposal; and that it is in all respect fair and in good faith without collusion or fraud. 

The bidder further declares that he has examined the site of the work and informed himself fully in regard to all 
conditions pertaining to the place where the work is to be done; that he has examined the specifications for the 
work and the contract documents relative thereto, and has read all special provisions furnished prior to the opening 
of bids, that he has satisfied himself relative to the work to be performed. 

Materials to be furnished shall be in compliance with standard specifications and special provisions. 
CONTRACTOR’S responsibility shall continue uninterrupted until expiration of the warranty period as stated in 
the specifications after completion of the work. The owner (City of Greenville) reserves the right to select any or 
all of the alternates and to increase or decrease the total contract amount utilizing the unit prices supplied by the 
CONTRACTOR in the bid form. 

The Bidder agrees, if his proposal is accepted, to contract with the City of Greenville, 200 West Fifth Street, 
Greenville, NC 27858, in the form of contract specified, to furnish all necessary materials, equipment, machinery, 
tools, apparatus, means of transportation, and labor necessary to complete within the time allotted as specified, the 
General Construction work on the Owner’s property, in complete accordance with the Plans, Specifications, and 
Contract Documents bearing the title Wildwood Park Bridges & Boardwalks, with a definite understanding that 
no money will be allowed for extra work except as set forth in the Contract  Documents for the sums as follows. 
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BID FORM #2 (Use this Form Only) 
Area 4 

Wildwood Park Bridges & Boardwalks, Package ‘B1’

City of Greenville, NC 

BASE BID ITEMS (REQUIRED) 

Item Description and Price in Words Unit Price in Figures 

1 The completion of all work (including incidental work) per the plans 

and specifications, including but not limited to: General Conditions, 

Erosion & Sediment Control, Site Preparation, Demolition, Grading 

& Drainage, Paving, and Bridges & Boardwalk Structures to 

construct the Wildwood Park Bridges & Boardwalk Project B1 as

part of the Wildwood Park - Observation Tower & Trails Project in 

Greenville, NC for the Lump Sum amount of (dollars & cents). 

$ 

Base 
Bid 

TOTAL BASE BID (ITEMS ABOVE) complete and in place for the 
total Lump Sum amount of (dollars & cents). 

Lump 
Sum 

$ 

SUPPLEMENTAL UNIT COSTS (REQUIRED) 

These unit costs shall be provided for evaluating construction progress and potential Change Orders (if needed) 
for additional work.  Work associated with these units per the plans and specifications shall be included in the 

Base Bid above. 

Item Description and Price in Words Unit Price in Figures 

SP-050 Heavy Duty Gravel Pavement Ton $ 

SP-054 4-Rail Steel Board Safety Fencing LF 

SP-60 Timber Boardwalk XX XXXXX 

SP-

058.6 

Structure No. 2; L4, STA 10+46 to 11+56 LS 

SP-

058.7 

Structure No. 2; L4, STA 11+56 to 15+74 LS 

SP-

058.8 

Structure No. 2; L4, STA 15+74 to 16+84 LS 

SP-

058.9 

Structure No. 2; Y4, Observation Deck LS 

SP-060 Pre-Fabricated Pedestrian Bridge XX XXXXX 

SP-

60
Structure No. 3; Y5, STA 10+00 to 10+80 LS 

SP-075 Temporary Stream Crossing LS 

SP-076 Tree Protection Fence LF 

SP-077 Mud Mats LF 

XXXXX

MNottingham
Cross-Out

MNottingham
Cross-Out

MNottingham
Cross-Out

MNottingham
Cross-Out

MNottingham
Cross-Out

MNottingham
Cross-Out
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 Wildwood Park Bridges & Boardwalks, Package ‘B1' 

SP-078 Concrete Washout Structure EA 

ADD ALTERNATE BID ITEMS 

Item Description and Price in Words Unit Price in Figures 

SP-

061-A

Alternate Boardwalk Typology (i.e. FRP, to replace base

option) Structure No. 3; Y5, STA 10+00 to 10+80 

LS 

SP-
061-A

Alternate Boardwalk Typology (i.e. FRP, to replace base option) 
Structure No. 2; L4, STA 10+46 to 11+56 

LS 

SP-

061-A

Alternate Boardwalk Typology (i.e. FRP, to replace base option) 

Structure No. 2; L4, STA 11+56 to 15+74 

LS 

SP-
061-A

Alternate Boardwalk Typology (i.e. FRP, to replace base option) 
Structure No. 2; L4, STA 15+74 to 16+84 

LS 

 SP-

061-A

Alternate Bridge Typology (i.e. FRP, to replace base option) 

Structure No. 2; Y4, Observation Deck 

LS 

MNottingham
Cross-Out
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A. ALLOWANCES: None Included

B. DECLARATION:

C. ADDENDA: Bidder acknowledges receipt of Addenda as follows:

• Addenda No. , Dated:  

• Addenda No. , Dated: 

• Addenda No. , Dated: 

D. SUBCONTRACTORS: Prior to the execution of a contract, the successful bidder hereby agrees to provide
City of Greenville with a list of all other subcontractors (name, address, telephone number, contact person,
etc.):

E. SPECIALTY CONTRACTOR / SUPPLIERS: List the following as a required part of the Bid Form.

Bridge Contractor:   

Boardwalk Contractor: 

F. EXTENDED PROPOSAL: Bidder agrees that this bid shall be valid and may not be withdrawn for a period 
of forty- five (45) calendar days after the closing time for receiving bids.

G. CONTRACT TIME: The Undersigned further agrees to commence said work upon receipt of the Notice to 
Proceed issued by the City and to complete the same within one hundred and eighty (180) calendar days 
after date of the Notice to Proceed.

H. LIQUIDATED DAMAGES FOR SUBSTANTIAL COMPLETION: The Undersigned agrees that, from 
the compensation otherwise to be paid, the Owner may retain the sum of One Thousand and No Dollars
($1,000.00) for  each calendar day that the entire Work remains incomplete after thirty (30) calendar days 
following the date of Substantial Completion issued by the Designer or Owner, which sum is agreed upon as 
the proper measure of liquidated damages which the Owner will sustain per diem by the failure of the 
Undersigned to complete  the work at the time stipulated in the Contract. This sum is not to be construed in 
any sense a penalty.

I. FINAL COMPLETION / FINAL ACCEPTANCE: The Undersigned agrees to complete all the Work 
within thirty

(30) calendar days after the date of Substantial Completion.

ALTERNATES 

Should any of the alternates as described in the contract documents be accepted, the amount written below 
shall be the amount to be “added to” the base bid. 

REQUIRED FORMS 

The following forms have been completed by the CONTRACTOR and are attached hereto. CONTRACTOR 
to sign. MBE / WBE Form(s): 

Refer to the Instructions section found on page 3 of the MBE / WBE Forms in the Project Manual. 
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BID BOND FOR CITY OF GREENVILLE, NC (Use this Form 

Only, if Bid is over $500,000) 

Refer to the Bid Bond forms found in the Project Manual.  Use these forms, only if required. 

Respectfully submitted this  day of     , 2023.

Signature: 

Title: 

Firm: 

Address: 

License No. Expiration Date: 
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BID BOND FOR CITY OF GREENVILLE, NC 

Contract name and number or other description of the Contract:  WILDWOOD PARK BRIDGES & 
BOARDWALKS 

Name of Bidder: 

Name, address, and telephone number of Surety’s N. C. Resident Agent: 

Telephone number of Surety’s home office: 

Surety is a corporation organized and existing pursuant to the laws of the State of: 

Amount of this bond: check (a) or (b): 

(a) (write or type the amount in words and figures) All numbers in this section are in U. S. dollars.

($   )

(b) five percent of the amount of the proposal

Bond number: 

Date of execution of this bond: 

Obligee: CITY OF GREENVILLE, a North Carolina municipal corporation. 
* * * * * * * * * * * * * * * * * * 

KNOW ALL PERSONS BY THESE PRESENTS, that the Surety executing this bond, which Surety is duly 
licensed to act as surety in North Carolina, is held and firmly bound unto the City of Greenville, Obligee, in the 
penal sum of the amount stated above, for the payment of which sum, well and truly to be made, the Surety binds 
itself and its successors and assigns, jointly and severally, by these presents. Whereas the Bidder is herewith 
submitting a proposal for the Contract referred to above, and the Bidder desires to file this Bid Bond in lieu of 
making the cash deposit pursuant to G.S. 143-129; NOW THEREFORE, THE CONDITION OF THE ABOVE 
OBLIGATION is 
such, that if the Bidder shall be awarded the contract for which the bond is submitted, and shall, within ten days 
after the award is made, execute and deliver to the Obligee the contract and give satisfactory surety as required by 
G.S. 
143-129, then this obligation shall be null and void, otherwise to remain in full force and virtue; and if the Bidder
fails or refuses to so execute and deliver said contract or give said satisfactory surety, the Surety shall upon
demand forthwith pay to the Obligee the full penal sum of this bond. The Surety waives all extensions of time, and
notice of extensions of time, for the opening of proposals and for the modification, award, execution, and delivery
of the contract. IN WITNESS WHEREOF, the Surety has executed this instrument under its seal as of the date of
execution indicated above, pursuant to authority of its governing body.

(name of Surety) 

(signature of Surety’s attorney in fact) 
(Affix Surety’s corporate seal) 

(Instructions to Surety: If you use a raised corporate seal, press hard enough to make it legible.) 
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ACKNOWLEDGEMENT OF SURETY’S EXECUTION OF BID 

BOND 

State of  County of 

I, , a notary public in and for said county and state, 

certify that personally appeared before me 

this day and acknowledged that he or she is Attorney in Fact for   

, the Surety named in the foregoing Bid Bond, in which bond the Obligee is the City of Greenville, and that he or 

she executed said bond, under the seal of the Surety, on behalf of the Surety. 

This the day of , 20 . 

My commission expires: 

Notary Public 
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PERFORMANCE BOND AND PAYMENT BOND (Use this Form 

Only) 

Date of Contract: 

Contract Name and Number: 

Name of Principal (Name of Contractor): 

The Principal is organized and existing under the laws of the following State: 

Name of Surety: 

Name, address, and telephone number of Surety’s N. C. Resident Agent: 

Amount of Performance Bond (in words and figures): 

($)  

dollars 

Bond number: 

Date of Execution of these Bonds: 
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PERFORMANCE BOND AND PAYMENT BOND FOR CITY OF 

GREENVILLE, NC 

Contracting Body: CITY OF GREENVILLE, a North Carolina municipal corporation. 

Amount of Payment Bond: same dollar amount as the dollar amount of the Performance Bond. 
* * * * * * * * * * * * * * * * * * *

KNOW ALL PERSONS BY THESE PRESENTS, That we, the PRINCIPAL AND 
SURETY above named, are held and firmly bound unto the above named Contracting Body, hereinafter called the 
Contracting Body, in the penal sum of the amount stated above for the payment of which sum well and truly to be 
made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, by these 
presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal entered into a certain 
contract with the Contracting Body, numbered as shown above and hereto attached: 

NOW THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings, 
covenants, terms, conditions, and agreements of said contract during the original term of said contract and any 
extensions thereof that may be granted by the Contracting Body, with or without notice to the Surety, and during 
the life of any guaranty required under the contract, and shall also well and truly perform and fulfill all the 
undertakings, covenants, terms, conditions, and agreements of any and all duly authorized modifications of said 
contract that may hereafter be made, notice of which modifications to the Surety being hereby waived, then this 
obligation to be void; otherwise to remain in full force and virtue. As used hereinabove, “modifications” shall 
include, without limitation, changes (including, without limitation, changes granting extensions of time) and 
additions to or with respect to the work, scope of work, and specifications. The undertakings, covenants, terms, 
conditions, and agreements of said contract shall include, without limitation, the Principal’s obligations, if any, 
with respect to damages for delay, to indemnify, and to provide warranties. 

* * * * * * * * * * * * * * * * * * *
KNOW ALL PERSONS BY THESE PRESENTS, That we, the PRINCIPAL AND 

SURETY above named, are held and firmly bound unto the above named Contracting Body, hereinafter called the 
Contracting Body, in the penal sum of the amount stated above for the payment of which sum well and truly to be 
made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and severally, by these 
presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal entered into a certain 
contract with the Contracting Body, numbered as shown above and hereto attached: 

NOW THEREFORE, if the Principal shall promptly make payment to all persons supplying labor and 
material in the prosecution of the work provided for in said contract, and any and all duly authorized modifications 
of said contract that may hereafter be made, notice of which modifications to the Surety being hereby waived, then 
this obligation to be void; otherwise to remain in full force and virtue. As used hereinabove, “modifications” shall 
include, without limitation, changes (including, without limitation, changes granting extensions of time) and 
additions to or with respect to the work, scope of work, and specifications. 

* * * * * * * * * * * * * * * * * * 
The Performance Bond and the Payment Bond are being combined here only for purposes of convenience in 
signing and acknowledging, and the obligations of the Principal and of the Surety are the same as if the bonds were 
on separate documents. Each bond is in the dollar amount stated above, and the amounts of these bonds are not 
combined. The Surety agrees that both of these bonds are fully binding on it whether or not the Principal executes 
these bonds. These bonds are given pursuant to Article 3 of Chapter 44A of the N. C. General Statutes.  
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IN WITNESS WHEREOF, the above-bounden parties have executed this instrument (for both the 
Performance Bond and the Payment Bond) under their several seals on the date of execution indicated above, the 
name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its 
undersigned representative, pursuant to authority of its governing body. 

(name of Principal) 

[Execution by Principal when the Principal is a corporation] 

By: 

Title of officer: 

(Affix Principal’s corporate seal.) 

[Execution by Principal when the Principal is a limited liability company] 

By: 

Manager of Principal 

[Surety’s execution] 

(name of Surety) 

(signature of attorney in fact) 

(Affix Surety’s corporate seal.) 

(Instructions to Surety and Principal: If you use a raised corporate seal, press hard enough to make it legible.) 
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ACKNOWLEDGEMENT OF CONTRACTOR’S EXECUTION OF 

CONTRACT AND PERFORMANCE BOND AND PAYMENT 

BOND 

[Acknowledgment when the Contractor (the Principal) is a corporation] 

State of       County of   

I, a notary public in and for the aforesaid county and state, certify that 

personally appeared before me this day and stated that he or she is (strike through the inapplicable:) chairperson/ 

president/ chief executive officer/ vice-president/ assistant vice-president/ treasurer/ chief financial officer of  

, a corporation, and that by authority duly given and as the act of 

the corporation, he or she signed the foregoing contract with the City of Greenville and Performance Bond and 

Payment Bond with respect to the contract and the corporate seal was affixed to said instrument(s). 

This the day of , 20 . 

My commission expires: 

Notary Public 

[Acknowledgment when the Contractor (the Principal) is a limited liability company] 

State of       County of   

I, , a notary public for said county and state, certify that 

(1) appeared before me this day, (2) stated that he or she is a manager of , 

a limited liability company, (3) acknowledged that the foregoing contract with the City of Greenville and the 

Performance Bond and Payment Bond with respect to the contract carry on the company's business in the usual 

way, and (4) acknowledged the due execution of the contract and the Performance Bond and Payment Bond on 

behalf of the company. 

This the day of , 20 . 

My commission expires: 
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ACKNOWLEDGEMENT OF SURETY’S EXECUTION OF 

PERFORMANCE BOND AND PAYMENT BOND 

State of  County of 

I,        , a notary public in and for said county and state, 

certify that          personally appeared before me 

this day and acknowledged that he or she is Attorney in Fact for   

, the Surety named in the foregoing Performance Bond and Payment Bond, in both which bond the contracting 

body is the City of Greenville, and that he or she executed said bonds, under the seal of the Surety, on behalf of the 

Surety. 

This the day of , 20 . 

My commission expires: 

Notary Public 
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Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. 

CITY OF GREENVILLE / GREENVILLE UTILITIES 

COMMISSION MINORITY AND WOMEN BUSINESS 

ENTERPRISE (MWBE) PROGRAM 

City of Greenville Construction Guidelines and Affidavits 

$100,000 and above 

These instructions shall be included with each bid solicitation. 
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Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. 

CITY OF GREENVILLE / GREENVILLE UTILITIES 

COMMISSION MINORITY AND WOMEN BUSINESS 

ENTERPRISE (MWBE) PROGRAM 

$100,000 and Construction Guidelines for MWBE Participants 

Policy Statement 

It is the policy of the City of Greenville and Greenville Utilities Commission to provide minorities and women 
equal opportunity for participating in all aspects of the City’s and Utilities’ contracting and procurement programs, 
including but not limited to, construction projects, supplies and materials purchases, and professional and personal 
service contracts. 

Goals and Good Faith Efforts 
Bidders responding to this solicitation shall comply with the MWBE program by making Good Faith Efforts to 
achieve the following aspiration goals for participation. 

CITY 

MBE WBE 

Construction This goal includes Construction 
Manager at Risk. 

10% 6% 

Bidders shall submit MWBE information with their bids on the forms provided. This information will be subject to 
verification by the City prior to contract award. As of July 1, 2009, contractors, subcontractors, suppliers, 

service providers, or MWBE members of joint ventures intended to satisfy City MWBE goals shall be 

certified by the NC Office of Historically Underutilized Businesses (NC HUB) only. Firms qualifying as 
“WBE” for City’s Firms qualifying as “MBE” for the City’s goals must be certified in one  of the other categories 
(i.e.: Black, Hispanic, Asian American, American Indian, Disabled, or Socially and Economically Disadvantaged). 
Those firms who are certified as both a “WBE” and “MBE” may only satisfy the “MBE” requirement. Each goal 

must be met separately. Exceeding one goal does not satisfy requirements for the other.  A complete database 
of NC HUB certified firms may be found at http://www.doa.nc.gov/hub/. An internal database of firms who have 
expressed interest to do business with the City and GUC is available at www.greenvillenc.gov. However, the HUB 
status of these firms must be verified by the HUB database. The City shall accept NCDOT certified firms on 
federally funded projects only. Please note: A contractor may utilize any firm desired. However, for participation 
purposes, all MWBE vendors who wish to do business as a minority or female must be certified by NC HUB. 

The Bidder shall make good faith efforts to encourage participation of MWBEs prior to submission of bids in order 
to be considered as a responsive bidder. Bidders are cautioned that even though their submittal indicates they will 
meet the MWBE goal, they should document their good faith efforts and be prepared to submit this information, if 
requested. 

The MWBE’s listed by the Contractor on the Identification of Minority/Women Business Participation which 
are determined by the City to be certified shall perform the work and supply the materials for which they are listed 
unless the Contractors receive prior authorization from the City to perform the work with other forces or to obtain 
materials from other sources. If a contractor is proposing to perform all elements of the work with his own forces, 
he must be prepared to document evidence satisfactory to the owner of similar government contracts where  he has 
self-performed. 
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Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. 
 
The Contractor shall enter into and supply copies of fully executed subcontracts with each MWBE or supply 
signed Letter(s) of Intent to the Project Manager after award of contract and prior to Notice to Proceed. Any 
amendments to subcontracts shall be submitted to the Project Manager prior to execution. 
 
Instructions 

 

The Bidder shall provide with the bid the following documentation: 
 

☐ Identification of Minority/Women Business Participation (if participation is zero, please mark zero—Blank 
forms will be considered nonresponsive) 

 

☐ Affidavit A (if subcontracting) 

 
OR 

 

☐ Identification of Minority/Women Business Participation 

(if participation is zero, please mark zero—Blank forms will be considered nonresponsive) 
 

☐ Affidavit B (if self-performing; will need to provide documentation of similar projects in scope, scale, and 

cost) 
 
Within 72 hours or 3 business days after notification of being the apparent low bidder who is subcontracting 
anything must provide the following information: 
 

☐ Affidavit C (if aspirational goals are met or are exceeded) 

 
OR 

 

☐ Affidavit D (if aspirational goals are not met) 

 

☐ After award of contract and prior to issuance of notice to proceed: Letter(s) of Intent or Executed Contracts 
 
**With each pay request, the prime contractors will submit the Proof of Payment Certification, listing 

payments made to MWBE subcontractors. 

 
***If a change is needed in MWBE Participation, submit a Request to Change MWBE Participation Form. 

Good Faith Efforts to substitute with another MWBE contractor must be demonstrated. 

 
Minimum Compliance Requirements: 

 
All written statements, affidavits, or intentions made by the Bidder shall become a part of the agreement 

between the Contractor and the City for performance of contracts. Failure to comply with any of these 

statements, affidavits or intentions or with the minority business guidelines shall constitute a breach of the 

contract. A finding by the City that any information submitted (either prior to award of the contract or 

during the performance of the contract) is inaccurate, false, or incomplete, shall also constitute a breach of 

the contract. Any such breach may result in termination of the contract in accordance with the termination 
provisions contained in the contract. It shall be solely at the option of the City whether to terminate the 

contract for breach or not. In determining whether a contractor has made Good Faith Efforts, the CITY 

will evaluate all efforts made by the Contractor and will determine compliance in regard to quantity, 

intensity, and results of these efforts 
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Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. 

IDENTIFICATION OF MINORITY / WOMEN BUSINESS 

PARTICIPATION 

(Name of Bidder) 
do hereby certify that on this project, we will use the following minority/women business enterprises as 
construction subcontractors, vendors, suppliers or providers of professional services. 

Firm Name, Address and Phone # Work type *MWBECategory

*MWBE categories: Black, African American (B), Hispanic, Latino (L), Asian American (A) American Indian (I),
Female (F) Socially and Economically Disadvantaged (S) Disabled (D)

If you will not be utilizing MWBE contractors, please certify by entering zero “0”  

The total value of MBE business contracting will be ($) 

The total value of WBE business contracting will be ($) 
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Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. 

City of Greenville AFFIDAVIT A, Listing of Good Faith Efforts 

County of: 

Affidavit of: 

(Name of Bidder) 
I have made a good faith effort to comply under the following areas checked: 

Bidders must earn at least 50 points from the good faith efforts listed for their bid to be considered 

responsive. (1 NC Administrative Code 30 I.0101) 

  1 – (10 pts) Contacted minority businesses that reasonably could have been expected to submit a quote and that were 

known to the contractor, or available on State or local government maintained lists, at least 10 days before the bid date and  

notified them of the nature and scope of the work to beperformed. 

  2 --(10 pts) Made the construction plans, specifications and requirements available for review by prospective minority 

businesses or providing these documents to them at least 10 days before the bids are due. 

  3 – (15 pts) Broken down or combined elements of work into economically feasible units to facilitate minority 

participation. 

  4 – (10 pts) Worked with minority trade, community, or contractor organizations identified by the Office of Historically 

Underutilized Businesses and included in the bid documents that provide assistance in recruitment of minority businesses.  

  5 – (10 pts) Attended prebid meetings scheduled by the public owner. 

  6 – (20 pts) Provided assistance in getting required bonding or insurance or provided alternatives to bonding or insurance 

for subcontractors. 

  7 – (15 pts) Negotiated in good faith with interested minority businesses and did not reject them as unqualified without 

sound reasons based on their capabilities. Any rejection of a minority business based on lack of qualification should have the 

reasons documented in writing. 

  8 – (25 pts) Provided assistance to an otherwise qualified minority business in need of equipment, loan capital, lin es of 

credit, or joint pay agreements to secure loans, supplies, or letters of credit, including waiving credit that is ordinarily required. 

Assisted minority businesses in obtaining the same unit pricing with the bidder's suppliers in order to help minority businesses 

in establishing credit. 

  9 – (20 pts) Negotiated joint venture and partnership arrangements with minority businesses in order to increase 

opportunities for minority business participation on a public construction or repair project when poss ible. 

  10 - (20 pts) Provided quick pay agreements and policies to enable minority contractors and suppliers to meet cash -flow 

demands. 

The undersigned, if apparent low bidder, will enter into a formal agreement with the firms listed in the 
Identification of Minority/Women Business Participation schedule conditional upon scope of contract to be 
executed with the Owner. Substitution of contractors must be in accordance with GS143- 128.2(d) Failure to abide 
by this statutory provision will constitute a breach of the contract. 

The undersigned hereby certifies that he or she has read the terms of the minority/women business commitment 
and is authorized to bind the bidder to the commitment herein set forth. 

Date: Name of Authorized Officer: 
Signature:   
Title:_  

State of  County of 
Subscribed and sworn to before me this day of  20 
Notary Public   

SEAL My commission expires  



Wildwood Park Bridges & Boardwalks 34  

Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. 

City of Greenville AFFIDAVIT B, Intent to Perform Contract with 

own Workforce 

County of: 

Affidavit of: 

(Name of Bidder) 
I hereby certify that it is our intent to perform 100% of the work required for the contract. 

(Name of Project) 

In making this certification, the Bidder states that the Bidder does not customarily subcontract elements of this 
type project, and normally performs and has the capability to perform and will perform all elements of the work on 
this project with his/her own current work forces; and 

The Bidder agrees to provide any additional information or documentation requested by the owner in support of 
the above statement. 

The undersigned hereby certifies that he or she has read this certification and is authorized to bind the Bidder to the 
commitments herein contained. 

Date: Name of Authorized Officer: 

Signature:   

Title:_  

State of  County of 

Subscribed and sworn to before me this day of  20 

Notary Public   

My commission expires  

SEAL 
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Do not submit with bid. Do not submit with bid. Do not submit with bid. Do not submit with bid. Do not submit with bid. 

City of Greenville AFFIDAVIT C, Portion of the Work to be 

Performed by MWBE Firms 

County of:  
(Note this form is to be submitted only by the apparent lowest responsible, responsive bidder.) 

If the portion of the work to be executed by MWBE businesses as defined in GS143-128.2(g) and the COG/CITY 
MWBE Plan sec. III is equal to or greater than 16% of the bidders total contract price, then the bidder must 
complete this affidavit. This affidavit shall be provided by the apparent lowest responsible, responsive bidder 
within 72 hours after notification of being low bidder. 

Affidavit of: 

(Name of Bidder) 
I do hereby certify that on the 

(Name of Project) 

Project ID # Amount of Bid $  

I will expend a minimum of % of the total dollar amount of the contract with minority business 
enterprises and a minimum of % of the total dollar amount of the contract with women business 
enterprises. Minority/women businesses will be employed as construction subcontractors, vendors, supp liers or 
providers of professional services. Such work will be subcontracted to the following firms listed below.  

Attach additional sheets if required 

Name and Phone Number *MWBE
Category

Work description Dollar Value 

*Minority categories: Black, African American (B), Hispanic or Latino (L), Asian American (A) American Indian (I), Female (F)Socially
and Economically Disadvantaged (S) Disabled (D)

Pursuant to GS143-128.2(d), the undersigned will enter into a formal agreement with MWBE Firms for work listed 
in this schedule conditional upon execution of a contract with the Owner. Failure to fulfill this commitment may 
constitute a breach of the contract. 

The undersigned hereby certifies that he or she has read the terms of this commitment and is authorized to bind the 
bidder to the commitment herein set forth. 

Date: Name of Authorized Officer: 
Signature:   
Title:_  

State of  County of 
Subscribed and sworn to before me this day of  20 
Notary Public   
My commission expires  

SEAL 
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Do not submit with bid. Do not submit with bid. Do not submit with bid. Do not submit with bid. Do not submit with bid. 

 

City of Greenville AFFIDAVIT D, Good Faith Efforts 
 
County of:       
(Note this form is to be submitted only by the apparent lowest responsible, responsive bidder.) 

If the goal of 16% participation by minority/women business is not achieved, the Bidder shall provide the 
following documentation to the Owner of his good faith efforts: 

 
Affidavit of:  

(Name of Bidder) 
I do hereby certify that on the 
 

(Name of Project) 
 
Project ID #     Amount of Bid $         
 
I will expend a minimum of   % of the total dollar amount of the contract with minority business 
enterprises and a minimum of   % of the total dollar amount of the contract with women business 
enterprises. Minority/women businesses will be employed as construction subcontractors, vendors, suppliers or 
providers of professional services. Such work will be subcontracted to the following firms listed below. 
 
Attach additional sheets if required 

Name and Phone Number *MWBE 
Category 

Work description Dollar Value 

    

    

    
*Minority categories: Black, African American (B), Hispanic or Latino (L), Asian American (A) American Indian (I), Female (F)Socially 

and Economically Disadvantaged (S) Disabled (D) 

 
Examples of documentation required to demonstrate the Bidder's good faith efforts to meet the goals set forth in 
these provisions include, but are not necessarily limited to, the following: 
 
A. Copies of solicitations for quotes to at least three (3) minority business firms from the source list provided by 

the State for each subcontract to be let under this contract (if 3 or more firms are shown on the source list). 
Each solicitation shall contain a specific description of the work to be subcontracted, location where bid 
documents can be reviewed, representative of the Prime Bidder to contact, and location, date and time when 
quotes must be received. 

B. Copies of quotes or responses received from each firm responding to the solicitation. 
C. A telephone log of follow-up calls to each firm sent a solicitation. 
D. For subcontracts where a minority business firm is not considered the lowest responsible sub-bidder, copies 

of quotes received from all firms submitting quotes for that particular subcontract. 
E. Documentation of any contacts or correspondence to minority business, community, or contractor 

organizations in an attempt to meet the goal. 
F. Copy of pre-bid roster. 
G. Letter documenting efforts to provide assistance in obtaining required bonding or insurance for minority 

business. 
H. Letter detailing reasons for rejection of minority business due to lack of qualification. 
I. Letter documenting proposed assistance offered to minority business in need of equipment, loan capital, 

lines of credit, or joint pay agreements to secure loans, supplies, or letter of credit, including waiving credit 
that is ordinarily required. 
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Failure to provide the documentation as listed in these provisions may result in rejection of the bid and award to 
the next lowest responsible and responsive bidder 

Pursuant to GS143-128.2(d), the undersigned will enter into a formal agreement with MWBE Firms for work listed 
in this schedule conditional upon execution of a contract with the Owner. Failure to fulfill this commitment may 
constitute a breach of the contract. 

The undersigned hereby certifies that he or she has read the terms of this commitment and is authorized to bind the 
bidder to the commitment herein set forth. 

Date: Name of Authorized Officer: 
Signature:   
Title:_  

State of  County of 
Subscribed and sworn to before me this day of  20 
Notary Public   
My commission expires  
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Do not submit with bid. Do not submit with bid. Do not submit with bid. Do not submit with bid. Do not submit with bid. 

LETTER OF INTENT, MWBE SUBCONTRACTOR 

PERFORMANCE 

Please submit this form or executed subcontracts with MWBE firms after award of contract and prior to 

issuance of notice to proceed. 

PROJECT: 
(Project Name) 

TO: 
(Name of Prime Bidder / Architect) 

The undersigned intends to perform work in connection with the above project as a: 

Minority Business Enterprise Women Business Enterprise 

The MWBE status of the undersigned is certified the NC Office of Historically Underutilized Businesses 
(required).   Yes   No 

The undersigned is prepared to perform the following described work or provide materials or services in 
connection with the above project at the following dollar amount: 

Work/Materials/Service Provided Dollar Amount of 

Contract 

Projected Start 

Date 

Projected End Date 

(Date) 

(Address) (Name & Phone No. of MWBE Firm) 

(Name & Title of Authorized Representative of MWBE)     (Signature of Authorized Representative of MWBE) 
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Do not submit with bid. Do not submit with bid. Do not submit with bid. Do not submit with bid. Do not submit with bid. 

REQUEST TO CHANGE MWBE PARTICIPATION 

(Submit changes only if notified as apparent lowest bidder, continuing through project completion) 

Project: 

Bidder or Prime Contractor: 

Name & Title of Authorized Representation: 

Address: Phone: 

Email Address: 

Total Contract Amount (including approved change orders or amendments):  $ 
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Name of subcontractor:  

Good or service provided: 

Proposed Action: 

Replace subcontractor 
Perform work with own forces 

For the above actions, you must provide one of the following reasons (Please check applicable reason): 

The listed MBE/WBE, after having had a reasonable opportunity to do so, fails or refuses to execute a 
written contract. 

The listed MBE/WBE is bankrupt or insolvent. 

The listed MBE/WBE fails or refuses to perform his/her subcontract or furnish the listed materials. 

The work performed by the listed subcontractor is unsatisfactory according to industry standards and is not 
in accordance with the plans and specifications; or the subcontractor is substantially delaying or disrupting the 
progress of the work. 
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Do not submit with bid. Do not submit with bid. Do not submit with bid. Do not submit with bid. Do not submit with bid. 

Name of subcontractor: 

The MWBE status of the contractor is certified by the NC Office of Historically Underutilized Business (required) 
 Yes   No 

Dollar amount of original contract $  

Dollar amount of amended contract $ 

Other Proposed Action: 

 Increase total dollar amount of work  Add additional subcontractor 

 Decrease total dollar amount of work  Other 

Please describe reason for requested action: 

If adding* additional subcontractor: 

The MWBE status of the contractor is certified by the NC Office of Historically Underutilized Business (required) 
 Yes   No 

*Please attach Letter of Intent or executed contract document.

Dollar amount of original contract $  

Dollar amount of amended contract $ 

Interoffice Use Only 

Approval:       Yes       N 
Date:   
Signature:  
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Do not submit with bid. Do not submit with bid. Do not submit with bid. Do not submit with bid. Do not submit with bid. 

PROOF OF PAYMENT CERTIFICATION 

MWBE CONTRACTORS, SUPPLIERS, SERVICE PROVIDERS 

Project Name: 

Prime Contractor: 

Current Contract Amount (including change orders): $ 

Requested Payment Amount for this Period: $ 

Is this the final payment? (Y / N) 

Firm Name MWBE 

Category

* 

Total Amount 

Paid from this 

Pay Request 

Total Contract 

Amount 

(including changes) 

Total Amount 

Remaining 

*Minority categories: Black, African American (B), Hispanic or Latino (L), Asian American (A) American Indian
(I), Female (F) Socially and Economically Disadvantaged (S) Disabled (D)

Date: 

Certified By: 
(Name) 

(Title) 

(Signature) 

Pay Application No.: 
Purchase Order No.:  
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AGREEMENT (CITY OF GREENVILLE, NC) 

THIS AGREEMENT is dated as of the   day of  in the year 2023 by and between
the City of Greenville, North Carolina (hereinafter called OWNER) and (hereinafter 
called CONTRACTOR).  OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set 
forth, agree as follows: 

Article 1. WORK. 

CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents.  The Work is 
generally described as follows: 

The completion of all work (including incidental work) per the plans and specifications, including but not 
limited to: General Conditions, Erosion & Sediment Control, Site Preparation, Demolition, Grading & 

Drainage, Paving, and Bridges & Boardwalk Structures to construct the Wildwood Park Bridges & 

Boardwalk Project. 

The Project, of which the Work under the Contract Documents is a part, is generally described as follows: 
Wildwood Park Bridges & Boardwalk Project. 

Article 2. DESIGN PROFESSIONAL. 

The Project has been designed by Kimley-Horn & Associates, Inc, who is hereinafter called DESIGN 
PROFESSIONAL (aka LANDSCAPE ARCHITECT OR ENGINEER) and who is to act as OWNER'S 
representative, assume all duties and responsibilities and have the rights and authority assigned to DESIGN 
PROFESSIONAL in the Contract Documents in connection with completion of the Work in accordance with the 
Contract Documents. 

Once the Notice of Award has been issued, the OWNER may assume all or part of the responsibilities of the 
DESIGN PROFESSINAL and RESIDENT PROJECT REPRESENTATIVE. 

Article 3. CONTRACT TIMES. 

3.1 The Work will be completed and ready for final payment in accordance with the Contract Documents 
within the times specified below: 

Total Contract Completion Time: three hundred and sixty-five (365) calendar days per the Base Bid. 

The Contract Times shall commence to run on the day indicated in the Notice to Proceed, said day being the Date 
of Availability as defined in Article 101-3 of NCDOT Standard Specifications for Roads and Structures.  This 
Notice to Proceed may be given at any time within 60 days of the Effective Date of the Agreement. 

3.2 Liquidated Damages. OWNER and CONTRACTOR recognize that time is of the essence of this 
Agreement and the OWNER will suffer financial loss if the Work is not completed within the times specified in 
the BID, plus any extensions thereof allowed in accordance with Article 108-10 of the NCDOT Standard 
Specifications for Roads and Structures.  They also recognize the delays, expense and difficulties involved in 
proving the actual loss suffered by OWNER if the Work is not completed on time. Accordingly, instead of 
requiring any such proof, OWNER and CONTRACTOR agree that as liquidated damages for delay (but not as a 
penalty) CONTRACTOR shall pay OWNER One Thousand Dollars ($ 1,000.00) for each day that expires after 
the time specified in paragraph 3.1. 

Article 4. CONTRACT PRICE. 
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OWNER shall pay CONTRACTOR for completion of the Work in accordance with the Contract Documents an 
amount in current funds equal to the sum of the amounts determined pursuant to paragraphs 4.1 and 4.2 below: 

4.1 For all Work other than Unit Price Work, a Lump Sum as shown in the BID. 

All specific cash allowances are included in the BID. 

plus 

4.2 For all Unit Price Work, an amount equal to the sum of the established unit price for each separately 
identified item of Unit Price Work times the estimated quantity of that item as indicated in the BID. 

As provided in Article 102-5 of the NCDOT Standard Specifications for Roads and Structures estimated quantities 
are not guaranteed, and determinations of actual quantities and classification are to be made by DESIGN 
PROFESSIONAL as provided in Article 109-1 of the NCDOT Standard Specifications for Roads and Structures.   

4.3 This contract includes Wildwood Park Bridges & Boardwalk Project. 

Article 5. PAYMENT PROCEDURES. 

CONTRACTOR shall submit Applications for Payment in accordance with Section 109 of the NCDOT Standard 
Specifications for Roads and Structures.  Applications for Payment will be processed by DESIGN 
PROFESSIONAL as provided in the Contract Documents. 

5.1 Progress Payments.  OWNER shall make progress payments on account of the Contract Price on the basis 
of CONTRACTOR's Applications for Payment as recommended by DESIGN PROFESSIONAL, on or about the 
25th day of each month during construction as provided in paragraph 5.1.1.  All such payments will be measured 
by the schedule of values established in accordance with the Contract Documents (and in the case of Unit Price 
Work based on the number of units completed) or, in the event there is no schedule of values, as provided in the 
Contract Documents. 

5.1.1. Progress payments will be made, less the aggregate of payments previously made and less such amounts as 
DESIGN PROFESSIONAL shall determine, or OWNER may withhold, in accordance with Section 109 of 
NCDOT Standard Specifications for Roads and Structures. 

5.2 Final Payment.  Upon final completion and acceptance of the Work in accordance with the Contract 
Documents, OWNER shall pay the remainder of the Contract Price as recommended by DESIGN 
PROFESSIONAL as provided in Article 109-9 of the NCDOT Standard Specifications for Roads and Structures. 

Article 6. INTEREST. 

Pursuant to paragraph 143 134.1, General Statutes of North Carolina, the balance due prime Contractors shall be 
paid in full within 45 days after respective prime contracts have been accepted by Engineer and Owner, or 
occupied by Owner and used for the purpose for which the project was constructed, whichever occurs first.  
Provided, however, that whenever Engineer determines that delay in completion of the project in accordance with 
terms of the Drawings and Specifications is the fault of Contractor, the project may be occupied and used for the 
purposes for which it was constructed without payment of any interest on amounts withheld past the 45 day limit.  
No payment shall be delayed because of the failure of another prime Contractor on such project to complete his 
contract.  Should final payment to any prime Contractor beyond the date such contracts have been declared to be 
completed by Engineer, accepted by Owner, or occupied by Owner and used for the purposes for which the project 
was constructed, be delayed by more than 45 days, said prime Contractor shall be paid interest, beginning on the 
46th day, at the rate of twelve percent per annum on such unpaid balance as may be due.  Where a conditional 
acceptance of a contract exists, and where Owner is retaining a reasonable sum pending correction of such 
conditions, interest on such reasonable sum shall not apply. 
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Article 7. CONTRACTOR'S REPRESENTATIONS. 

In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following representations: 

7.1 CONTRACTOR has examined and carefully studied the Contract Documents (including the Addenda 
listed in paragraph 8) and the other related data identified in the Bidding Documents including "technical data." 

7.2 CONTRACTOR has visited the site and become familiar with and is satisfied as to the general, local and 
site conditions that may affect cost, progress, performance or furnishing of the Work. 

7.3 CONTRACTOR is familiar with and is satisfied as to all federal, state and local Laws and Regulations that 
may affect cost, progress, performance and furnishing of the Work. 

7.4 CONTRACTOR has carefully studied all reports of explorations and tests of subsurface conditions at or 
contiguous to the site and all drawings of physical conditions in or relating to existing surface or subsurface 
structures at or contiguous to the site (except Underground Facilities) which may be available as stated in Article 
102-7 of the NCDOT Standard Specifications for Roads and Structures. CONTRACTOR acknowledges that such
reports and drawings are not Contract Documents and may not be complete for CONTRACTOR’s purposes.
CONTRACTOR acknowledges that OWNER and ENGINEER do not assume responsibility for the accuracy or
completeness of information and data shown or indicated in the Contract Documents with respect to Underground
Facilities at or contiguous to the site.  CONTRACTOR has obtained and carefully studied (or assumes
responsibility for having done so) all such additional supplementary examinations, investigations, explorations,
tests, studies and data concerning conditions (surface, subsurface and Underground Facilities) at or contiguous to
the site or otherwise which may affect cost, progress, performance or furnishing of the Work or which relate to any
aspect of the means, methods, techniques, sequences and procedures of construction to be employed by
CONTRACTOR and safety precautions and programs incident thereto.  CONTRACTOR does not consider that
any additional examinations, investigations, explorations, tests, studies or data are necessary for the performance
and furnishing of the Work at the Contract Price, within the Contract Times and in accordance with the other terms
and conditions of the Contract Documents.

7.5 CONTRACTOR is aware of the general nature of work to be performed by OWNER and others at the site 
that relates to the Work as indicated in the Contract Documents. 

7.6 CONTRACTOR has correlated the information known to CONTRACTOR, information and observations 
obtained from visits to the site, reports and drawings identified in the Contract Documents and all additional 
examinations, investigations, explorations, tests, studies and data with the Contract Documents. 

7.7 CONTRACTOR has given DESIGN PROFESSIONAL written notice of all conflicts, errors, ambiguities 
or discrepancies that CONTRACTOR has discovered in the Contract Documents and the written resolution thereof 
by DESIGN PROFESSIONAL is acceptable to CONTRACTOR, and the Contract Documents are generally 
sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the 
Work. 

Article 8. CONTRACT DOCUMENTS. 

The Contract Documents, which comprise the entire agreement between OWNER and CONTRACTOR 
concerning the Work, consist of the following: 

8.1 This Agreement (incorporated herein). 

8.2 Exhibits to this Agreement:  
a. Certificate of Insurance.
b. Geotechnical Engineering Report dated October 27, 2021).
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8.3 

8.4 

8.5 

8.6 

c. Geotechnical Foundation Recommendations Letter dated February 11, 2022.

Performance Bond and Payment Bond for City of Greenville, NC (incorporated herein). 

Notice to Proceed. (OWNER shall provide following successful execution of this Agreement).  

Standard Specifications (referenced herein) and Project Special Provisions (incorporated herein). 

Drawings consisting of thirty (30) plan sheets, inclusive with each sheet bearing the following

general 
title:  Wildwood Park – Tower and Trails Bid Package B1.

8.7 Addenda numbers (N/A) inclusive. 

8.8. CONTRACTOR's Bid Form (incorporated herein). 

8.9 City of Greenville / Greenville Utilities Commission Minority and Women Business Enterprise 

(MWBE) Program forms and documents (incorporated herein) submitted by CONTRACTOR). 

8.10. The following which may be delivered or issued after the Effective Date of the Agreement and are not 
attached hereto: All Written Amendments and other documents amending, modifying or supplementing the 
Contract Documents pursuant to Section 104 of the NCDOT Standard Specifications for Roads and Structures.  

8.11 NCDOT Standard Specifications for Roads and Structures (2018 edition) (not attached). 

The documents listed in paragraphs 8.2 et seq. above are attached to this Agreement (except as expressly noted 
otherwise above). 

There are no Contract Documents other than those listed above in this Article 8.  The Contract Documents may 
only be amended, modified or supplemented as provided in Section 104 of the NCDOT Standard Specifications for 
Roads and Structures. 

Article 9. MISCELLANEOUS. 

9.1. Terms used in this Agreement, which are defined in Article 101-3 of the NCDOT Standard Specifications 
for Roads and Structures will have the meanings indicated in the Article 101-3 of the NCDOT Standard 
Specifications for Roads and Structures. 

9.2. No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding 
on another party hereto without the written consent of the party sought to be bound; and, specifically but without 
limitation, moneys that may become due and moneys that are due may not be assigned without such consent 
(except to the extent that the effect of this restriction may be limited by law), and unless specifically stated to the 
contrary in any written consent to an assignment no assignment will release or discharge the assignor from any 
duty or responsibility under the Contract Documents. 

9.3. OWNER and CONTRACTOR each binds itself, their partner, successors, assigns and legal representatives 
to the other party hereto, their partner, successors, assigns and legal representatives in respect to all covenants, 
agreements and obligations contained in the Contract Documents. 

9.4 Any provision or part of the Contract Documents held to be void or unenforceable under any Law or 
Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and binding upon 
OWNER and CONTRACTOR, who agree that the Contract Documents shall be reformed to replace such stricken 
provision or part thereof with a valid and enforceable provision that comes as close as possible to expressing the 
intention of the stricken provision. 
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IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed in triplicate 
originals as of the day and year first above written. 

CITY OF GREENVILLE 

By: By: 
Michael Cowin, City Manager

Printed Name: 

Printed Title:  

APPROVED AS TO FORM: 

By: 
Emanual D. McGirt, City Attorney 

PRE-AUDIT CERTIFICATION 

This instrument has been pre-audited in the manner required by the Local Government Budget and Fiscal Control 
Act. 

Jacob Joyner, Director of Financial Services 

Account Number:  

Project String: WILDWOOD PARK BRIDGES & BOARDWALKS 
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CERTIFICATE OF INSURANCE 

Attach Certificate of Insurance here. 
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NOTICE OF AWARD (CITY OF GREENVILLE, NC) 

To: 

From: City of Greenville, North Carolina 
Project Management Department 
2000 Cedar Lane 
Greenville, NC 27835 

PROJECT:  Wildwood Park Bridges & Boardwalks Package B1 

CONTRACT AMOUNT:  $ 

You are hereby notified the City of Greenville, North Carolina (OWNER) has accepted your Bid dated 
June 27, 2024, for the above described project. The Project name must be cited on all Invoices and/or Payment 
Request.

You are required to execute the formal contract with the OWNER and to furnish all required documents listed in 
the PROJECT MANUAL and AGREEMENT within ten (10) calendar days from the date of delivery of this 
Notice to you. 

If you fail to execute said contract and to furnish any required Bonds and Certificates within ten (10) calendar 
days from the delivery of this Notice, the OWNER will be entitled to consider all your rights arising out of their 
acceptance of your Bid as abandoned and to award the work covered by the contract to another contractor, to re-
advertise the Project, or otherwise dispose thereof as the OWNER sees fit. 

You are required to acknowledge and return to the OWNER a copy of this Notice of Award . 

This the   day of     , 2024.

OWNER:  City of Greenville, North Carolina 

BY: 
Mark Nottingham, AICP 
Recreation & Parks Department Project Manager 

ACCEPTANCE OF NOTICE 
Receipt of the above NOTICE OF AWARD is hereby acknowledged. 

BY: 

Signature: 

Title: 

Company: 

This the  day of , 2024.
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GENERAL CONDITIONS 

See NCDOT Standard Specifications for Roads and Structures dated January 2018. 
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PART 2 – STANDARDS & SPECIAL 

PROVISIONS 
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STANDARD NOTES 

A. NCDOT Standard Specifications. The 2018 North Carolina Department of Transportation Standard 
Specifications for Roads and Structures, herein referred to as the ‘Standard Specifications’, and the 2018 
Roadway Standard Drawings, shall apply to all portions of this project except as may be modified by this 
document.

B. Traffic Control. The requirements of the Manual on Uniform Traffic Control Devices (MUTCD) –
FHWA, as amended by the NCDOT Supplement to MUTCD, shall apply.  Traffic Control, both 
vehicular and pedestrian, shall be maintained throughout the project as required by these specifications as 
modified by the project plans or special provisions.

C. City Noise Ordinance. The Contractor shall review the City’s Noise Ordinance which applies to 
construction operations. Construction operations are allowed from 7:00 a.m. to 9:00 p.m. on weekdays 
and 8:00 a.m. to 9:00 p.m. on weekends for which building permits have been issued or construction 
operations not requiring permits; providing all equipment is operated in accord with the manufacturer’s 
specifications and with all standard equipment manufacturers’ mufflers and noise-reducing equipment in 
use and in proper operating condition.

(http://www.greenvillenc.gov/home/showdocument?id=6176)

Holidays and holiday weekends shall include New Year's, Easter, Memorial Day, Independence Day, 
Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his work so that lane closures 
will not be required during these periods, unless otherwise directed by the City of Greenville Project 
Manager.

https://connect.ncdot.gov/business/Pages/default.aspx
file://///kimley-horn.com/SE_RAL1/RAL_LDEV/012654010_Wildwood_Park-Walkways_Tower/Planning%20Phase/P14_BidPhase/(http:/www.greenvillenc.gov/home/showdocument%3fid=6176)
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CHANGES TO THE NCDOT 2018 STANDARD SPECIFICATIONS: 
(01/02/18) 

1. Article 102-1 Invitation to Bid, page 1-9, delete this section in its entirety.

2. Subarticle 102-8(B) Electronic Bids, page 1-15, delete this section in its entirety.

3. Subarticle 102-9(C)2 Electronic Bids, page 1-17, delete this section in its entirety.

4. Article 102-10 Bid Bond or Bid Deposit, page 1-17, line 38, “60” days shall be modified to “90”
days.

5. Subarticle 102-10 Bid Bond or Bid Deposit, page 1-18, delete lines 16-27.

6. Subarticle 102-11 Delivery of Bids, pages 1-18-19, delete lines 31-32.

7. Subarticle 102-12(A) Paper Bid, page 1-18, line 37, the reference to “Contract Officer” shall be

changed to “CITY or duly authorized agent”.

8. Subarticle 102-12(B) Electronic Bid, pages 1-18 and 19, delete this section in its entirety.

9. Subarticle 102-13(B)2 Electronic Bids, page 1-19, delete this section in its entirety.

10. Subarticle 103-2(B) Electronic Bids, page 1-22, delete this section in its entirety.

11. Subarticle 103-3(A) Criteria for Withdrawal of Bid, page 1-22, modify the reference
“G.S.136-28.1” to “G.S.143-129.1”.  On page 1-23, in that same subarticle under (5),

line 11, modify “State Contract Officer” to “CITY or duly authorized agent”.

12. Article 103-7 Contract Bonds, page 1-30, line 5, modify “14” calendar days to “10” calendar days
per G.S.143-129.

13. Article 103-9, Failure to Furnish Contract Bonds, page 1-30, line 15, modify “14” calendar days

to “10” calendar days per G.S.143-129.

14. Article 105-9 Construction Stakes, Lines and Grades, page 1-48, delete this section in its entirety
and substitute the following: “The Municipality will not set the stakes, lines or grades for this
project.”

15. Article 108-2, Progress Schedule, page 1-68, add the following requirement as subarticle (D) on

page 1-69: “The municipality may add additional requirements as noted in the bid proposal”.

16. Article 108-3, Preconstruction Conference, page 1-69, line 20, change “Division Engineer” to
“CITY or duly authorized agent”.

17. Article 108-4, Construction Conferences, page 1-69, line 28, change “Resident Engineer” to

“CITY or duly authorized agent”.

18. Article 109-8, Fuel Price Adjustments, page 1-87, delete this article in its entirety and substitute
the following: “Fuel Price Adjustments will not apply to this project.”

19. Article-620-4, Measurement and Payment, page 6-33, delete lines 38 through line 20 on page 6-

34 and substitute the following: “Asphalt Price Adjustments will not apply to this project.”
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PROJECT SPECIAL PROVISIONS 

GENERAL 

SP-001  CONTRACT TIME & LIQUIDATED DAMAGES 
(8-15-00) (Rev. 12-18-07) 108 SP1 G07 A 

The date of availability for this contract is anticipated to be August 19, 2024 subject to the issued date of the 
Notice to Proceed by the City of Greenville, except that work in jurisdictional waters and wetlands shall not begin 
until a meeting between the DOT, Regulatory Agencies, and the Contractor is held as stipulated in the permits 
contained elsewhere in this proposal. This delay in availability has been considered in determining the contract 
time for this project. 

The completion date for this contract is February 28, 2025 based on a contract time of one hundred and eighty 
(180) calendar days.

Except where otherwise provided by the contract, observation periods required by the contract will not be a part of 
the work to be completed by the completion date and/or intermediate contract times stated in the contract.  The 
acceptable completion of the observation periods that extend beyond the final completion date shall be a part of the 
work covered by the performance and payment bonds. 

The liquidated damages for this contract are One Thousand Dollars ($1000.00) per calendar day. 

These liquidated damages will not be cumulative with any liquidated damages which may become chargeable 
under Intermediate Contract Time Number 1. 

SP-003  INTERMEDIATE CONTRACT TIME NUMBER 2 & LIQUIDATED 
DAMAGES 

(7-1-95) (Rev. 2-21-12) 108 SP1 G13 A 

Except for that work required under the Project Special Provisions entitled Anti-slip Coating, included elsewhere 
in this proposal, the Contractor will be required to complete all work included in this contract and shall place and 
maintain traffic on same. 

The date of availability for this intermediate contract time is anticipated to be 3 to 4 months following the 

installation of boardwalk decking to allow for lumber to accept coating. 

The liquidated damages for this intermediate contract time are One-Thousand Dollars ($1000.00) per calendar 
day. 

The Contractor will be responsible for and shall make corrections of all damages to the completed boardwalk 
caused by application of the Anti-slip Coating, whether occurring prior to or after placing traffic through the 
project. 

SP-005  WEATHER DELAYS 
2/28/22 SP (Kimley-Horn and Associates, Inc.) 

Weather Delay shall be determined as having precipitation (rain, snow, or ice) in excess of one-tenth inch (0.10”) 
liquid measure; temperatures which do not rise above that required for scheduled construction activity that day; or 
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sustained wind in excess of twenty-five (25) MPH. 

Weather delays shall be considered for extension of the contract time, but not monetary damages.  
Contractor shall maintain daily weather logs and submit upon request, or as part of each pay request.  Log shall 
include type of weather delay, precipitation amount, temperature, and wind speed 

Average Rainfall Days & Rainfall Amounts; Greenville, NC provided for Contractor’s information only and 
should not be solely relied upon for planning or scheduling purposes by the Contractor. 

January, 10.6 days, 1.97” 

February; 11.1 days, 2.64” 

March; 13.8 days, 2.32” 

April; 13.8 days, 2.52” 

May; 16.7 days, 3.19” 

June; 17.1 days, 3.39” 

July; 19.6 days, 3.46” 

August; 18.7 days, 3.82” 

September; 14.6 days, 3.43” 

October; 9.4 days, 2.17” 

November; 9.4 days, 2.4” 

December; 10.8 days, 2.64” 

SP-006  PERMANENT VEGETATION ESTABLISHMENT 
(2-16-12) (Rev. 10-15-13) 104 SP1 G16 

Establish a permanent stand of the vegetation mixture shown in the contract.  During the period between initial 
vegetation planting and final project acceptance, perform all work necessary to establish permanent vegetation on 
all erodible areas within the project limits, as well as, in borrow and waste pits.  This work shall include erosion 
control device maintenance and installation, repair seeding and mulching, supplemental seeding and mulching, 
mowing, and fertilizer topdressing, as directed.  All work shall be performed in accordance with the applicable 
section of the 2018 Standard Specifications.  All work required for initial vegetation planting shall be performed as 
a part of the work necessary for the completion and acceptance of the Intermediate Contract Time (ICT).  Between 
the time of ICT and Final Project acceptance, or otherwise referred to as the vegetation establishment period, the 
Contractor will be responsible for preparing the required National Pollutant Discharge Elimination System 
(NPDES) inspection records. 

Once the Engineer has determined that the permanent vegetation establishment requirement has been achieved at 
an 80% vegetation density (the amount of established vegetation per given area to stabilize the soil) and no 
erodible areas exist within the project limits, the Contractor will be notified to remove the remaining erosion 
control devices that are no longer needed.   

The Contractor will be responsible for, and shall correct any areas disturbed by operations performed in permanent 
vegetation establishment and the removal of temporary erosion control measures, whether occurring prior to or 
after placing traffic on the project. 

All work and materials necessary for the installation of Response for Erosion Control, Seeding and Mulching; 

Repair Seeding; Supplemental Seeding; Mowing; Fertilizer Topdressing; Silt Excavation; and Stone for 

Erosion Control shall be included in the Base Bid. No additional compensation to the Contractor shall be allowed 
for maintenance and removal of temporary erosion measures.  Additional work required or directed by the 
Engineer or City of Greenville Project Manager shall be paid in accordance with Articles 104-7 or 104-3 of the 
2018 Standard Specifications. 

SP-007  USE OF UNMANNED AIRCRAFT SYSTEMS (UAS) 
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(8-20-19) SP01 G092 

The Contractor shall adhere to all Federal, State and Local regulations and guidelines for the use of Unmanned 
Aircraft Systems (UAS). This includes but is not limited to US 14 CFR Part 107 Small UAS Rule, NC GS 15A-
300.2 Regulation of launch and recovery sites, NC GS 63-95 Training required for the operation of unmanned 
aircraft systems, NC GS 63-96 Permit required for commercial operation of unmanned aircraft system,  and 
NCDOT UAS Policy.  The required operator certifications include possessing a current Federal Aviation 
Administration (FAA) Remote Pilot Certificate, a NC UAS Operator Permit as well as operating a UAS registered 
with the FAA. 

Prior to beginning operations, the Contractor shall complete the NCDOT UAS – Flight Operation Approval Form 
and submit it to the Engineer for approval.  All UAS operations shall be approved by the Engineer prior to 
beginning the operations. 

All contractors or subcontractors operating UAS shall have UAS specific general liability insurance to cover all 
operations under this contract. 

The use of UAS is at the Contractor’s discretion.  No measurement or payment will be made for the use of UAS.  
In the event that the Department directs the Contractor to utilize UAS, payment will be in accordance with Article 
104-7 Extra Work.

SP-008  SUBSURFACE INFORMATION 
(7-1-95) 450 SP1 G112 C 

Subsurface information is available on the greenway and structure portions of this project. 

SP-009  MAINTENANCE OF THE PROJECT 
(11-20-07) (Rev. 1-17-12) 104-10 SP1 G125 

Revise the 2018 Standard Specifications as follows: 

Page 1-39, Article 104-10 Maintenance of the Project, line 25, add the following after the first sentence of the 
first paragraph: 

All guardrail/guiderail within the project limits shall be included in this maintenance. 

Page 1-39, Article 104-10 Maintenance of the Project, line 30, add the following as the last sentence of the first 
paragraph: 

The Contractor shall perform weekly inspections of guardrail and guiderail and shall report damages to the 
Engineer on the same day of the weekly inspection.  Where damaged guardrail or guiderail is repaired or 
replaced as a result of maintaining the project in accordance with this article, such repair or replacement shall be 
performed within 7 consecutive calendar days of such inspection report.  

Page 1-39, Article 104-10 Maintenance of the Project, lines 42-44, replace the last sentence of the last paragraph 
with the following: 

The Contractor will not be directly compensated for any maintenance operations necessary, except for maintenance 
of guardrail/guiderail, as this work will be considered incidental to the work covered by the various contract items.  
The provisions of Article 104-7, Extra Work, and Article 104-8, Compensation and Record Keeping will apply to 
authorized maintenance of guardrail/guiderail.  Performance of weekly inspections of guardrail/guiderail, and the 
damage reports required as described above, will be considered to be an incidental part of the work being paid for 
by the various contract items. 
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SP-010  COOPERATION BETWEEN CONTRACTORS 
(7-1-95) 105-7 SP1 G133 

The Contractor's attention is directed to Article 105-7 of the 2018 Standard Specifications. 

Adjoining Projects: 

• None at this time.

The Contractor on this project shall cooperate with the Contractor working within or adjacent to the limits of this 
project to the extent that the work can be carried out to the best advantage of all concerned. 

SP-011  TWELVE MONTH GUARANTEE 
(10-7-13) 108 SP1 G146 

(A) The Contractor shall guarantee materials and workmanship against latent and patent defects arising from
faulty materials, faulty workmanship or negligence for a period of twelve months following the date of final
acceptance of the work for maintenance and shall replace such defective materials and workmanship without cost
to City of Greenville. The Contractor will not be responsible for damage due to faulty design, normal wear and
tear, for negligence on the part of City of Greenville, and/or for use in excess of the design.

(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in excess of twelve
months, then the manufacturer’s guarantee shall apply for that particular piece of equipment or material.  City of

Greenville’s first remedy shall be through the manufacturer although the Contractor is responsible for invoking
the warranted repair work with the manufacturer.  The Contractor’s responsibility shall be limited to the term of
the manufacturer’s guarantee.  City of Greenville would be afforded the same warranty as provided by the
Manufacturer.

This guarantee provision shall be invoked only for major components of work in which the Contractor would be 
wholly responsible for under the terms of the contract.  Examples would include pavement structures, bridge 
components, and sign structures.  This provision will not be used as a mechanism to force the Contractor to return 
to the project to make repairs or perform additional work that City of Greenville would normally compensate the 
Contractor for.  In addition, routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth 
shoulders,) are not parts of this guarantee. 

Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for the project. 

SP-012  EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION 
(1-16-07) (Rev 12-15-20) 105-16, 225-2, 16 SP1 G180 

General 

Schedule and conduct construction activities in a manner that will minimize soil erosion and the resulting 
sedimentation and turbidity of surface waters.  Comply with the requirements herein regardless of whether or not a 
National Pollution discharge Elimination System (NPDES) permit for the work is required. 

Establish a chain of responsibility for operations and subcontractors’ operations to ensure that the  Erosion and 
Sediment Control/Stormwater Pollution Prevention Plan is implemented and maintained over the life of the 
contract. 

(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater Supervisor to manage
the Contractor and subcontractor operations, ensure compliance with Federal, State and Local ordinances
and regulations, and manage the Quality Control Program.

(B) Certified Foreman - Provide a certified, trained foreman for each construction operation that increases the
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potential for soil erosion or the possible sedimentation and turbidity of surface waters.  

(C) Certified Installer - Provide a certified installer to install or direct the installation for erosion or
sediment/stormwater control practices.

(D) Certified Designer - Provide a certified designer for the design of the erosion and sediment
control/stormwater component of reclamation plans and, if applicable, for the design of the project erosion
and sediment control/stormwater plan.

Roles and Responsibilities 

(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified Supervisor shall be Level
II and responsible for ensuring the erosion and sediment control/stormwater plan is adequately
implemented and maintained on the project and for conducting the quality control program.  The Certified
Supervisor shall be on the project within 24 hours notice from initial exposure of an erodible surface to the
project’s final acceptance.  Perform the following duties:

(1) Manage Operations - Coordinate and schedule the work of subcontractors so that erosion and
sediment control/stormwater measures are fully executed for each operation and in a timely
manner over the duration of the contract.

(a) Oversee the work of subcontractors so that appropriate erosion and sediment
control/stormwater preventive measures are conformed to at each stage of the work.

(b) Prepare the required National Pollutant Discharge Elimination System (NPDES)
Inspection Record and submit to the Engineer.

(c) Attend all weekly or monthly construction meetings to discuss the findings of the NPDES
inspection and other related issues.

(d) Implement the erosion and sediment control/stormwater site plans requested.
(e) Provide any needed erosion and sediment control/stormwater practices for the

Contractor’s temporary work not shown on the plans, such as, but not limited to work
platforms, temporary construction, pumping operations, plant and storage yards, and
cofferdams.

(f) Acquire applicable permits and comply with requirements for borrow pits, dewatering,
and any temporary work conducted by the Contractor in jurisdictional areas.

(g) Conduct all erosion and sediment control/stormwater work in a timely and workmanlike
manner.

(h) Fully perform and install erosion and sediment control/stormwater work prior to any
suspension of the work.

(i) Coordinate with Department, Federal, State and Local Regulatory agencies on resolution
of erosion and sediment control/stormwater issues due to the Contractor’s operations.

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces or any location
where sediment leaves the Right-of-Way.

(k) Have available a set of erosion and sediment control/stormwater plans that are initialed
and include the installation date of Best Management Practices.  These practices shall
include temporary and permanent groundcover and be properly updated to reflect
necessary plan and field changes for use and review by Department personnel as well as
regulatory agencies.

(2) Requirements set forth under the NPDES Permit - The Department's NPDES Stormwater permit
(NCS000250) outlines certain objectives and management measures pertaining to construction
activities.  The permit references NCG010000, General Permit to Discharge Stormwater under the
NPDES, and states that the Department shall incorporate the applicable requirements into its
delegated Erosion and Sediment Control Program for construction activities disturbing one or
more acres of land.  The Department further incorporates these requirements on all contracted
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bridge and culvert work at jurisdictional waters, regardless of size.  Some of the requirements are, 
but are not limited to: 

(a) Control project site waste to prevent contamination of surface or ground waters of the
state, i.e. from equipment operation/maintenance, construction materials, concrete
washout, chemicals, litter, fuels, lubricants, coolants, hydraulic fluids, any other petroleum
products, and sanitary waste.

(b) Inspect erosion and sediment control/stormwater devices and stormwater discharge
outfalls at least once every 7 calendar days and within 24 hours after a rainfall event equal
to or greater than 1.0 inch that occurs within a 24 hour period.  Additional monitoring may
be required at the discretion of Division of Water Resources personnel if the receiving
stream is 303(d) listed for turbidity and the project has had documented problems
managing turbidity.

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor Precipitation Estimate
website to maintain a daily record of rainfall amounts and dates.

(d) Maintain erosion and sediment control/stormwater inspection records for review by
Department and Regulatory personnel upon request.

(e) Implement approved reclamation plans on all borrow pits, waste sites and staging areas.
(f) Maintain a log of turbidity test results as outlined in the Department's Procedure for

Monitoring Borrow Pit Discharge.
(g) Provide secondary containment for bulk storage of liquid materials.
(h) Provide training for employees concerning general erosion and sediment

control/stormwater awareness, the Department’s NPDES Stormwater Permit NCS000250
requirements, and the applicable requirements of the General Permit, NCG010000.

(i) Report violations of the NPDES permit to the Engineer immediately who will notify the
Division of Water Quality Regional Office within 24 hours of becoming aware of the
violation.

(3) Quality Control Program - Maintain a quality control program to control erosion, prevent
sedimentation and follow provisions/conditions of permits.  The quality control program shall:

(a) Follow permit requirements related to the Contractor and subcontractors’ construction
activities.

(b) Ensure that all operators and subcontractors on site have the proper erosion and sediment
control/stormwater certification.

(c) Notify the Engineer when the required certified erosion and sediment control/stormwater
personnel are not available on the job site when needed.

(d) Conduct the inspections required by the NPDES permit.
(e) Take corrective actions in the proper timeframe as required by the NPDES permit for

problem areas identified during the NPDES inspections.
(f) Incorporate erosion control into the work in a timely manner and stabilize disturbed areas

with mulch/seed or vegetative cover on a section-by-section basis.
(g) Use flocculants approved by state regulatory authorities where appropriate and where

required for turbidity and sedimentation reduction.
(h) Ensure proper installation and maintenance of temporary erosion and sediment control

devices.
(i) Remove temporary erosion or sediment control devices when they are no longer necessary

as agreed upon by the Engineer.
(j) The Contractor’s quality control and inspection procedures shall be subject to review by

the Engineer.  Maintain NPDES inspection records and make records available at all times
for verification by the Engineer.

(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work listed herein
during the respective construction activities to control erosion, prevent sedimentation and follow permit
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provisions: 

(1) Foreman in charge of grading activities
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas
(3) Foreman in charge of utility activities

The Contractor may request to use the same person as the Level II Supervisor and Level II Foreman.  This 
person shall be onsite whenever construction activities as described above are taking place.  This request 
shall be approved by the Engineer prior to work beginning. 

The Contractor may request to name a single Level II Foreman to oversee multiple construction activities 
on small bridge or culvert replacement projects.  This request shall be approved by the Engineer prior to 
work beginning. 

(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the following
erosion and sediment control/stormwater crew:

(1) Seeding and Mulching
(2) Temporary Seeding
(3) Temporary Mulching
(4) Sodding
(5) Silt fence or other perimeter erosion/sediment control device installations
(6) Erosion control blanket installation
(7) Hydraulic tackifier installation
(8) Turbidity curtain installation
(9) Rock ditch check/sediment dam installation
(10) Ditch liner/matting installation
(11) Inlet protection
(12) Riprap placement
(13) Stormwater BMP installations (such as but not limited to level spreaders, retention/detention

devices)
(14) Pipe installations within jurisdictional areas

If a Level I Certified Installer is not onsite, the Contractor may substitute a Level II Foreman for a Level I 
Installer, provided the Level II Foreman is not tasked to another crew requiring Level II Foreman 
oversight. 

(D) Certified Designer - Include the certification number of the Level III Certified Designer on the erosion and
sediment control/stormwater component of all reclamation plans and if applicable, the certification number
of the Level III Certified Designer on the design of the project erosion and sediment control/stormwater
plan.

Preconstruction Meeting 

Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, 
Certified Installers and Certified Designer and notify the Engineer of changes in certified personnel over the life of 
the contract within 2 days of change. 

Ethical Responsibility 

Any company performing work for the North Carolina Department of Transportation has the ethical responsibility 
to fully disclose any reprimand or dismissal of an employee resulting from improper testing or falsification of 
records. 
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Revocation or Suspension of Certification 

Upon recommendation of the Chief Engineer to the certification entity, certification for Supervisor, Certified 
Foremen, Certified Installers and Certified Designer may be revoked or suspended with the issuance of an 
Immediate Corrective Action (ICA), Notice of Violation (NOV), or Cease and Desist Order for erosion and 
sediment control/stormwater related issues. 

The Chief Engineer may recommend suspension or permanent revocation of certification due to the following: 

(A) Failure to adequately perform the duties as defined within this certification provision.
(B) Issuance of an ICA, NOV, or Cease and Desist Order.
(C) Failure to fully perform environmental commitments as detailed within the permit conditions and

specifications.
(D) Demonstration of erroneous documentation or reporting techniques.
(E) Cheating or copying another candidate’s work on an examination.
(F) Intentional falsification of records.
(G) Directing a subordinate under direct or indirect supervision to perform any of the above actions.
(H) Dismissal from a company for any of the above reasons.
(I) Suspension or revocation of one’s certification by another entity.

Suspension or revocation of a certification will be sent by certified mail to the certificant and the Corporate Head 
of the company that employs the certificant. 

A certificant has the right to appeal any adverse action which results in suspension or permanent revocation of 
certification by responding, in writing, to the Chief Engineer within 10 calendar days after receiving notice of the 
proposed adverse action. 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

Failure to appeal within 10 calendar days will result in the proposed adverse action becoming effective on the date 
specified on the certified notice.  Failure to appeal within the time specified will result in a waiver of all future 
appeal rights regarding the adverse action taken.  The certificant will not be allowed to perform duties associated 
with the certification during the appeal process. 

The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  Decision of the 
Chief Engineer will be final and will be made in writing to the certificant. 

If a certification is temporarily suspended, the certificant shall pass any applicable written examination and any 
proficiency examination, at the conclusion of the specified suspension period, prior to having the certification 
reinstated. 

Measurement and Payment 

Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified Installers and 
Certified Designer will be incidental to the project for which no direct compensation will be made. 

SP-013  MATERIALS SAMPLING AND TESTING 
7/19/21 SP (Kimley-Horn and Associates, Inc.) 

The City has selected a firm to perform all materials sampling and testing with a recognized and approved testing 
laboratory. The expense of such tests shall be borne by the City unless otherwise specified.  No direct payment will 
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be made for coordination of these tests as such costs will be considered incidental to other work being paid for by 
the various items in the contract. The Contractor shall schedule and coordinate each test.  The City shall have the 
option to reject requests for testing due to the Contractor's inadequate preparation of material or other reasonable 
causes determined by the City as necessary for the delay of testing. The Contractor shall notify the City 48 hours 
ahead of time of the scheduled test and shall supply all material to the independent company for tests. The 
independent company will provide test results to the City. Any cost resulting from the City requiring re-

compaction or re-testing of a previously compacted and tested fill shall be borne by the Contractor. 

SP-014  SURVEYING AND LAYOUT 
7/22/21 SP (Kimley-Horn and Associates, Inc.) 

Surveying and Layout for the construction of this project shall be the responsibility of the Contractor.  All work 
under this Contract shall be constructed in accordance with Section 801 of the 2018 Standard Specifications and 
with the lines and grades shown on the Contract Drawings or as directed by the Engineer.  The Contractor shall be 
responsible for all the field horizontal layout and vertical control of the improvements to be constructed under this 
Contract including connection to new and existing facilities and other items necessary for completion of the 
Contract.  

The Engineer will furnish the Contractor Contract Drawings showing the location of the proposed improvements 
and appurtenances to be constructed under this Contract.  The contract drawings will also identify the location and 
elevation of project control benchmarks to be used for field project control.  The Contractor shall be responsible 
for all other ground control. 

All elevations refer to the assumed project datum.  Elevation of existing ground, structures, and appurtenances are 
believed to be reasonably correct but are not guaranteed to be absolute and therefore are presented only as an 
approximation.  Any error or apparent discrepancy in the data shown or omissions of data required for accurately 
accomplishing the stake-out survey shall be referred immediately to the Engineer for interpretation or correction. 

The Contractor shall furnish all personnel, materials, and equipment necessary for the layout work required for 
work under this Contract.  The Contractor shall be solely responsible for all locations, dimensions, and levels, and 
shall field verify all elevations and dimensions.  No data other than the information contained in the Contract 
Drawings and Specifications, and written orders of the Engineer shall justify departure from the dimensions or 
levels required by the Contract Drawings. 

The Contractor's layout work shall be done by a competent NC Registered Professional Land Surveyor, registered 
to practice in North Carolina and capable of interpreting the survey data furnished and control points established 
on the ground for the purpose of laying out his work both horizontally and vertically.  The surveyor shall use the 
existing survey information to replace existing items being removed and replaced in kind. The Contractor shall 
furnish the Engineer with the name and qualifications of the proposed Professional Land Surveyor, prior to 
commencing work. 

Contractor shall establish all base lines for the location of the principal component parts of the work together with 
a suitable number of bench marks adjacent to the work.  Based upon the information provided by the Contract 
Drawings, the Contractor shall develop and make all detail surveys necessary for construction including slope 
stakes for all working points, lines, and elevations. 

Contractor shall have the responsibility to carefully preserve the bench marks, reference points and stakes; and in 
the case of destruction thereof by the Contractor or resulting from his negligence, the Contractor shall be charged 
with the expense and damage resulting there from and shall be responsible for any mistakes that may be caused by 
the unnecessary loss or disturbance of such bench marks, reference points, and stakes. 

Existing or new control points, property markers, and monuments that will be or are destroyed during the normal 
causes of construction shall be reestablished by the Contractor; and all reference ties recorded therefore shall be 



Wildwood Park Bridges & Boardwalks 63  

furnished to the Engineer. All computations necessary to establish the exact position of the work shall be made and 
preserved by the Contractor. 

The Engineer may check all or any portion of the layout work, at any time during construction.  The Contractor 
shall afford all necessary assistance to the Engineer in carrying out such checks.  Any necessary corrections to the 
work shall be immediately made by the Contractor.  Such checking by the Engineer shall not relieve the Con tractor 
of any responsibilities for the accuracy of completeness of his work. 

SP-015  TAXES & LICENSES 
6/1/15 SP (Kimley-Horn and Associates, Inc.) 

The Contractor will pay all sales, consumer, use and other similar taxes required by the law of the place where the 
project is performed.  The Contractor shall provide along with each pay request a detailed list of all sales taxes paid 
along with a copy of all invoices, on forms approved by the City, for all materials incorporated into this project and 
all consumable materials used in the construction of the project.  The Contractor shall maintain on file for up to 
three (3) years a copy of all invoices and the list of sales tax paid on this project. 

SP-016  SAFETY OBLIGATIONS 
3/16/16 SP (City of Greenville) 

Workplace safety applies to all employers as a matter of law and is enforced through OSHA, The Occupational 
Safety and Health Administration.  The contract between the City of Greenville and any contractor shall identify 
project manager, supervisor and the safety and environmental officer (or representative) responsible for health, 
safety and environmental compliance.  

Contractors and subcontractors must perform their duties in a manner that will not endanger the safety and health 
of its employees, City of Greenville employees and the public as they work.   

The Contractor shall meet with the City of Greenville Project Managerto discuss contract safety issues in 
detail.  The contractor must comply with all federal, state, and local safety and environmental regulations, laws, 
standards, etc. as it is related to the work being performed.  The Contractor must make known the safety provisions 
of the contract to its employees and subcontractors.  The Contractor’s safety and environmental officer or safety 
representative must ensure all employees and subcontractors are trained adequately on the applicable regulations 
and further enforce all applicable regulations.   

SP-017  WORK HOURS 
6/1/15 SP (Kimley-Horn and Associates, Inc.) 

The City standard work hours are Monday thru Friday 8:00 AM to 5:00 PM.  No work shall occur outside of the 
City of Greenville’s standard work hours or during the weekend without written approval from the City of 
Greenville Project Manager.   

If the Contractor requests work hours to commence on weekends, holidays, or exceed the standard 40 hour work 
week, the Contractor will be responsible for additional costs associated with CEI services.  An hourly rate of 
$200/hour/person (minimum of 4 hour) will be incurred by the Contractor and deducted from Contractor payment. 

SP-018  MAINTAINING ACCESS 
7/19/21 SP (Kimley-Horn and Associates, Inc.) 

Limitation of Operations 
The Contractor shall control his operations and the operations of his subcontractors and all suppliers so as to provide 
for the free and unobstructed movement of traffic. 
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When the work requires the Contractor to conduct his operations in an area, which disrupts the public access, the work 
shall be coordinated with the City of Greenville Project Manager at least 48 hours prior to commencement of such 
work. 

The Contractor shall not close an area until so authorized by the City of Greenville Project Manager and until the 
necessary temporary sign(s) is in place.  

SP-019  STORAGE OF MATERIALS 
2/20/19 SP (Kimley-Horn and Associates, Inc.) 

In addition to Section 106-5 of the January 2018 North Carolina Department of Transportation Standards and 
Specifications for Roadways and Structures the following shall also apply:  

Private property shall not be used for storage purposes without written permission of the Owner or lessee of such 
property.  This does not apply to excavated and/or waste material from the project that shall be regulated by 
reclamation plans development and approval.  The Contractor shall make all arrangements and bear all expenses for 
the storage of materials on private property.  Upon request, the Contractor shall furnish the City a copy of the property 
owner's permission.   

The Contractor shall restore the storage area to its original condition upon completion of the Project or at completion 
of using the private property.  Such restorations shall be at no cost to the City.  Prior to final payment being made, the 
Contractor shall submit a copy of the release from the private property owner of the storage area utilized for the 
Project. 

SP-020  USE OF PREMISES 
6/1/15 SP (Kimley-Horn and Associates, Inc.) 

The Contractor shall confine his equipment, storage of materials, and construction operations to the contract limits as 
shown on the Drawings or if no contract limits are shown, to the right-of-way shown and as prescribed by ordinances 
or permits or as may be directed by the City of Greenville and shall not unreasonably encumber the site or public rights 
of way with his materials and construction equipment. 

The Contractor shall comply with all reasonable instructions of the City of Greenville and the ordinances and codes of 
the City of Greenville, regarding signs, advertising, traffic, fires, explosives, danger signals, and barricades. 

SP-021  ENVIRONMENTAL 
09/09/15 SP (Kimley-Horn and Associates, Inc.) 

Construction equipment operated on the project site shall be maintained to prevent fuel, oil, and lubricant spills. 
Refueling, repairs, and lubrication will be performed only at the approved staging areas. Should leaks or ruptures 
occur during operations, the operators will immediately remove the equipment to the staging area and proceed with 
repairs. The Engineer will direct operators to remove equipment whenever a leak is observed or suspected and may 
require the Contractor to remove continually faulty equipment from the project site. 

SP-022  ABNORMAL WEATHER CONDITIONS 
12/14/21 SP (Kimley-Horn and Associates, Inc.) 

The Project Areas are located within the Tar River floodway and subject to flooding from river level fluctuation.  
This condition will require the Contractor to plan work, including delivery and staging or materials accordingly.  
In the event flooding conditions or abnormal weather conditional preclude work in any of the Project Areas, the 
Contractor may submit a request to the Engineer for extension the completion date or Contract Time.  It will be 
incumbent on the Contractor to document efforts to schedule around seasonal precipitation data, providing 
adequate manpower and equipment to diligently avoid impacts from these conditions.  If Engineer determines that 
the controlling operation was delayed because of circumstances beyond the control of and without the fault or 
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negligence of the Contractor, he will extend the completion date or intermediate completion date, unless otherwise 
precluded by other provisions of the Contract. 
 
NCDOT Standard Specifications Section 108-10 will be used if the Contractor requests a contract extension due to 
adverse weather impacts.  
 

SP-023  WATER SUPPLY 
5/25/15 SP (Kimley-Horn and Associates, Inc.) 

 

The Contractor will be responsible for providing a water source suitable for construction of the project.  If water 
source does not provide safe drinking water or potable water for workers, alternate drinking water such as bottled 
water shall be provided for workers.  No separate payment will be made for this work, and all associated costs will 
be considered incidental to other items in the contract. 
 

SP-024  SANITARY FACILITIES 
5/25/15 SP (Kimley-Horn and Associates, Inc.) 

 

The Contractor will furnish, install, and maintain ample sanitary facilities for workers.  Facilities shall be secured, 
enclosed temporary toilets with handwashing stations adequate for workers present during construction and 
conveniently located throughout the project.  No separate payment will be made for this work, and all associated 
costs will be considered incidental to other items in the contract. 
 

SP-025  CLEAN-UP 
5/25/15 SP (Kimley-Horn and Associates, Inc.) 

 

The Contractor will remove all rubbish or waste materials, temporary structures, and surplus materials from the 
project site and legally dispose as required by the local municipality.  No separate payment will be made for this 
work, and all associated costs will be considered incidental to other items in the contract. 
 

SP-026  BID EVALUATION 
12/14/21 SP (Kimley-Horn and Associates, Inc.) 

 

It is the intent of these Contract Documents to award a construction contract to the lowest responsible, responsive 
bidder if the Total Base Bid is within the available funds: 
 

SP-027  AWARD OF CONTRACT 
7/22/21 SP (Kimley-Horn and Associates, Inc.) 

 

In addition to Section 103 of the NCDOT 2018 Standard Specifications, during the bid evaluation process the City 
will factor in the Contractor’s Work Experience and Professional Qualifications provided with the bid submittal.   

 

SP-028  EXECUTION OF CONTRACT 
6/1/15 SP (City of Greenville) 

 

 In addition to Section 103-7, 103-8 and 103-9 of the NCDOT 2018 Standard Specifications, when the Owner gives 
a Notice of Award to the Successful Bidder, it will be accompanied by the required number of unsigned 
counterparts of the Agreement with all other written Contract Documents attached.  Within fifteen days thereafter 
Contractor shall sign and deliver the required number of counterparts of the Agreement and attached documents to 
the Owner with the required Bonds.  Within ten days thereafter Owner shall deliver one fully signed counterpart to 
Contractor.  Each counterpart is to be accompanied by a complete set of the Drawings with appropriate 
identification. 
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SP-029  NOTICE TO PROCEED 
09/08/15  SP (Kimley-Horn and Associates, Inc.) 

 

The City will issue a Notice to Proceed (NTP) to the Contractor upon award and execution of the contract.  The 
Contractor shall not perform any Work prior to the date on which the NTP commences. The City reserves the right 
to issue an Administrative Notice to Proceed authorizing the Contractor to place orders for products requiring long 
lead times, or to obtain certain permits prior to beginning any Work. If an Administrative Notice to Proceed is 
issued, the Contractor shall not perform any Work prior to the date on which the Notice to Proceed commences.  

 

SP-030  PRE-CONSTRUCTION CONFERENCE 
06/13/17 SP (Kimley-Horn and Associates, Inc.) 

 

A pre-construction conference will be scheduled as soon as practical after award of the Contract.  The Contractor 
shall attend the pre-construction conference with the prospective project superintendent, any anticipated major 
subcontractors, and major suppliers.  The utility representatives should also be invited to the pre-construction 
conference.  The Contractor shall also provide at least two (2) local telephone numbers that may be used to contact 
the Contractor or the Contractor’s authorized representative in the event of an emergency after normal business 
hours.   

The pre-construction conference may be held virtually at the City’s discretion.  Should the City prefer a virtual pre-
construction conference, the Contractor will be notified and provided with further instruction accordingly.   
 

SP-031  CONSTRUCTION PROGRESS SCHEDULE AND PROGRESS MEETINGS 
5/25/15 SP (Kimley-Horn and Associates, Inc.) 

 

The Contractor will develop and maintain a detailed construction schedule including all significant construction 
items and milestones.  Schedule shall be updated and presented at progress meetings.  Progress Meetings shall be 
scheduled and hosted by the Contractor on a regular basis, but no less than monthly, either onsite or in the City of 
Greenville’s offices as determined by the City.  No separate payment will be made for this work, and all associated 
costs will be considered incidental to other items in the contract. 

 

SP-032  SUBMITTALS AND SHOP DRAWINGS 
7/30/19  SP (Kimley-Horn and Associates, Inc.) 

 

Unless otherwise specified herein, the Contractor shall submit shop drawings for construction materials for 
acceptance by the Engineer, prior to use of any material on the project site.  Submittals shall be made for, but not 
limited to, the following items:  asphalt, concrete, storm drainage, public utility, and structure products.  The 
Contractor shall submit electronic copy of shop drawings for each material to be reviewed by the Engineer.  The 
electronic submittal will be made through an online construction management software.  The Engineer shall have 
ten (10) calendar days to complete the review.  If necessary, the shop drawing will be submitted to NCDOT for 
their review as well. Upon review, notification will be provided to the City and the Contractor of acceptance, 
corrections needed, or rejection of the materials.  No separate payment will be made for this work, and all 
associated costs will be considered incidental to other items in the contract. 
 

SP-033  REQUEST FOR INFORMATION (RFI) PROCEDURES 
5/25/15 SP (Kimley-Horn and Associates, Inc.) 

 

All requests for information need to be sent to the Engineer in writing.  The RFI will need to be an electronic 
submittal in Adobe PDF format.  Contractor shall provide & maintain project management software approved by 
the City of Greenville Project Manager.  The Engineer will respond within ten (10) calendar days. 
 

SP-034  CONSTRUCTION PHOTOGRAPHS AND VIDEO RECORDING  
09/09/15  SP (Kimley-Horn and Associates, Inc.) 
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Description 

 
A. The Contractor shall employ a competent photographer to take construction record photographs and 

audio/video record all construction areas within the project area prior to, during the course of, and after the 
Work. 

  

B. Furnish all labor, materials and equipment and furnish color audio video recording of the project site as 
specified herein. 

  

C. Furnish to the Owner an electronic copy of a continuous color audio video recording along the entire project 
limits.  The recording shall be taken prior to any construction activity. In addition, at certain locations, the 
Engineer/Owner reserves the right to request preconstruction photography or video recording after clearing 
operations have been performed but prior to commencement of any construction activities.  

  

D. The Owner reserves the right to reject the audio video recording because of poor quality, unintelligible audio 
or uncontrolled pan or zoom.  Any recording rejected by the Owner shall be rerecorded at no cost to the 
Owner.  Under no circumstances shall construction begin until the Owner has received and accepted the 
audio video recordings. 

  

E. The recording shall be performed by a qualified, established audio video recording firm knowledgeable in 
construction practices and experienced in the implementation of established inspection procedures. 

 
Photography Required 
 
A. Ground views shall be provided of the culvert project corridor before any work begins.  
  

B. The Contractor shall take ten photographs of the project work for each Application for Payment. Provide 
photographs taken on cutoff date for each scheduled Application for Payment. 

  

C. Views and quantities required: 
  

1. At each specified time, ground view photographs projected from a minimum of ten different views, as 
directed and approved by the Engineer. 

  

2. Provide one electronic copy of each view. 
  

3. Photographer shall agree to furnish prints to Owner and the Engineer at commercial rates applicable to 
time of purchase. Photographer shall also agree to participate as required in any litigation requiring the 
photographer as an expert witness. 

 
Preconstruction Audio/Video USB Flash Drives 
 
A. USB Flash Drive recordings shall be made not more than 60 days prior to construction and 60 days after 

Substantial Completion. No construction shall begin prior to review and approval of the recordings covering 
the construction area by the Engineer. The Engineer shall have the authority to reject all or any portion of a 
recording not conforming to specifications and require that it be redone at no additional charge. The 
Contractor shall reschedule unacceptable coverage within five days after being notified. The Engineer shall 
designate those areas, if any, to be omitted from or added to the audio/video coverage. All original 
recordings and written records shall become the property of Owner. 

 
B. The Contractor shall engage the services of a professional videographer. The color audio/video recordings 

shall be prepared by a responsible commercial firm known to be skilled and regularly engaged in the 
business of construction color audio/video recording documentation. The videographer shall furnish to the 
Engineer a list of all equipment to be used for the audio/video recording, (i.e., manufacturer's name, model 
number, specifications, and other pertinent information). Additional information to be furnished by the 
videographer shall include the names and addresses of two references that the videographer has performed 
color audio/video recording for projects of a similar nature including one within the last twelve months.  
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Methods 

 
Technique 
 
A. Factual presentation 
  

B. Correct exposure and focus 
  

1. High resolution and sharpness 
2. Maximum depth-of-field 
3. Minimum distortion 

 
Views Required 
 
A. Photograph from location to adequately illustrate condition of construction and state of progress.  
  

1. Consult with the Engineer at each period of photography for instructions concerning views required. 
 
Audiovisual Recording 

A. The recordings shall contain coverage of all surface features within the construction zone of influence. These 
features shall include, but not be limited to, all roadways, pavement, retention ponds, railroad tracks, curbs, 
driveways, sidewalks, culverts, headwalls, retaining walls, landscaping, trees, visible utilities, fences, 
structures, and buildings. Of particular concern shall be the condition of existing vegetation, terrain, and 
structures and the existence or nonexistence of any faults, fractures, or defects. Panning, zoom-in and zoom-
out rates shall be sufficiently controlled to maintain a clear view of the object. 

  

B. Accompanying each video recording shall be a corresponding and simultaneously recorded audio recording. 
This audio recording, exclusively containing the commentary of the camera operator, shall assist in viewer 
orientation and in any needed identification, differentiation, clarification, or objective description of the 
features being shown in the video portion of the recording. The audio recording shall also be free from any 
conversation between the camera operator and any other production technicians. 

  
  

C. USB Flash Drive Indexing 
 

1. USB Flash Drive Identification: All USB Flash Drives shall be permanently labeled and shall be 
properly identified by USB Flash Drive number, Owner’s name, date of recording, location and 
standing limit of USB Flash Drive and project name and number. 

  

2. USB Flash Drive Log: Each USB Flash Drive shall have a log of that USB Flash Drive's contents. The 
log shall describe the various segments of coverage contained on that USB Flash Drive in terms of the 
names of the streets or easements, coverage beginning and end, directions of coverage, video unit 
counter numbers, engineering stationing numbers when possible, and the date of the recording. Video 
logs shall provided electronically.  

  

D. Visibility: All recording shall be performed during times of good visibility; no recording shall be done 
during periods of significant precipitation, mist or fog. The recording shall only be done when sufficient 
sunlight is present to properly illuminate the subject and to produce sharp, bright video recordings of those 
subjects. 

  

E. The average rate of travel during a particular segment of coverage shall be directly proportional to the 
number, size, and value of the surface features within that construction area's zone of influence. 

  
 

F. Camera Operation 
  

1. Camera Height and Stability: When conventional wheeled vehicles are used as conveyances for the 
recording system, the vertical distance between the camera lens and the ground shall not exceed 10 
feet. The camera shall be firmly mounted such that transport of the camera during the recording 
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process will not cause an unsteady picture. 
  

2. Camera Control: Camera pan, tilt, zoom-in and zoom-out rates shall be sufficiently controlled such 
that recorded objects shall be clearly viewed during video playback. In addition, all other camera and 
recording system controls, such as lens focus and aperture, video level, pedestal, chroma, white 
balance and electrical focus shall be properly controlled or adjusted to maximize picture quality.  

  

3. Viewer Orientation Techniques: The audio and video portions of the recording shall maintain viewer 
orientation. To this end, overall establishing views of all visible house and business addresses shall be 
utilized. In areas where the proposed construction location will not be readily apparent to the video 
viewer, highly visible yellow flags shall be placed, by the Contractor, in such a fashion as to clearly 
indicate the proposed center line of construction. 

 
Submittals 

  
Photographs 
 
A. Photographs should be provided via clearly labeled USB Flash Drives.  Photograph files and folders stored 

on USB Flash Drives shall be neatly organized and follow a clear file naming convention to be agreed upon 
between the Contractor and the Owner.  

 
Audio/Video Recording 
 
A. The total audio/video system and the procedures employed in its use shall be such as to produce a finished 

product that will fulfill the technical requirements of the project. The video portion of the recording shall 
produce bright, sharp, clear pictures with accurate colors and shall be free from distortion or any other form 
of picture imperfection. All video recordings shall be electronic means, display on the screen the time of day, 
the month, day and year of the recording. This time and date information must be continuously and 
simultaneously generated with the actual recording. The audio portion of the recording shall produce the 
commentary of the camera operator with proper clarity and be free from distortion. 

  

B. USB Flash Drives 
 

USB Flash Drives shall be new and thus shall not have been previously used for any purpose. Two USB 
Flash Drives (one original and one copy) including electronic logs shall be provided upon acceptance of 
recordings. 

 
Payment 

 

There will be no separate measurement or payment for this work, and all associated costs will be considered 
incidental to other items in the contract. 
 

SP-035  FIRE DEPARTMENT COORDINATION 
09/09/15  SP (Kimley-Horn and Associates, Inc.) 

 

The Contractor shall maintain emergency fire equipment access to all fire hydrants within the project area at all 
times.  Notify the City for Greenville Fire Department, 252-329-4390 seventy-two (72) hours prior to work being 
performed within 200 feet of any fire hydrant. 
 

SP-036  QUANTITY TICKETS 
09/09/15  SP (Kimley-Horn and Associates, Inc.) 

 

All quantity tickets for items not measurable in place shall be submitted in duplicate to the Project Inspector within 
seventy-two (72) hours after receipt of the material on the job.  Each ticket shall indicate the date, contractor, job 
location and name, type of material, quantity of material, truck number and signature of the Contractor or his 
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authorized representative. 
 
No tickets will be accepted after seventy-two (72) hours have elapsed between the time of delivery and the 
submittal of tickets to the Project Inspector. 

 

SP-037  AS-BUILT AND RECORD DRAWING 
12/09/15 SP (Kimley-Horn and Associates, Inc.) 

 

The Contractor shall be fully responsible for performing all work and collection of all necessary data to provide the 
City of Greenville Record Drawings in accordance with City of Greenville Standard Drawing C30.01 and C30.02 
and as described in this provision.  Record drawings of water and sanitary sewer improvements shall be prepared 
in accordance with Greenville Utilities Commission’s standards and requirements.  
 
The Record Drawings are not intended to document the final quantities but are intended to show approved 
revisions to the contract design as stated below.  The Contractor is responsible for the As-Built Drawings and the 
Engineer of Record will complete the final Record Drawing. The As-Built Drawing, including the project survey 
shall be completed by a registered professional land surveyor or a licensed professional engineer in the State of 
North Carolina.  Identification and location of site improvements shall conform to the recommended standards of 
the North Carolina Licensing Board for Professional Engineers and Land Surveyors.  All work performed by the 
designated PLS or PE, shall be accompanied by the seal and signature of the PLS or PE. 
 
The As-Built Drawing shall consist of a full size set of blue/black line prints and digital CADD/Microstation files 
with approved field changes delineated in red ink.  All redline revisions shall be located properly on the drawing 
and shall be true to scale.  The Contractor shall supply two (2) copies of the signed As-Built Drawing in paper 
format and the electronic digital file to the Engineer of Record for review.  The Contractor will need to provide any 
clarification or additional information as deemed necessary by the Engineer to meet the City’s requirements.  
 
The As-Built Drawing shall be submitted to the Engineer of Record within thirty (30) calendar days following the 
date of the City final acceptance of the project.   
 
The following identifies the requirements, information, and format for submitting Record Drawings to the City of 
Greenville Engineering Department for review and approval.  Record Drawings shall be submitted for any street 
and city storm drainage infrastructure proposed for maintenance by the City of Greenville.  Record Drawings shall 
be submitted and approved prior to scheduling of the pre-final street acceptance inspection. 
 
All Record Drawings shall include, but not necessarily be limited to, the following: 

1. Streets 
a. Horizontal alignment of the centerline (changes to be noted) 
b. Centerline final surface elevation” 

i. Intersections – crossing of street centerlines 
ii. Points of vertical inflection (pvi) – street centerline at point of inflection 

iii. Radius points of cul-de-sacs 
iv. Radius points for “hammerheads” 
v. End of pavement construction (street centerline) 

c. Width (verification with approved plans) 
d. Top of curb elevations for relocated curb 

2. Sidewalks and Curb Ramps (verification with approved plans) 
a. Width 
b. Length 
c. Thickness 
d. Material 
e. Location 

3. Stormwater Pipes 
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a. Size 
b. Shape 
c. Material 
d. Length 
e. Slope 

4. Sanitary Sewer Pipes 
a. Size 
b. Shape 
c. Material 
d. Length 
e. Slope 

5. Water Lines 
a. Size 
b. Shape 
c. Material 
d. Length 
e. Slope 
f. Valve Locations 
g. Valve/Junction Depth  

6. Structures (Junction Box, Drop Inlets, Catch Basins, Interference Boxes, Outlet Structures) 
a. Rim/hood elevation 
b. All pipe invert elevations 
c. Material 
d. Construction type (pre-cast, masonry block, or cast-in-place) 
e. Interior bottom elevation of structure 
f. Cover (lid/grate) dimensions 
g. Weirs 

i. Type 
ii. Invert elevation 

iii. Top of weir elevation 
iv. Length 

7. Level Spreaders/Flow Diffusers 
a. Length 
b. Material 
c. Depth 
d. Width 

8. Flared End Sections 
a. Material 
b. Invert 
c. Size 
d. Outlet/Inlet Protection 

i. Dimensions 
ii. Tonnage 

9. BMP 
a. Wetland 

i. Topo 
ii. Outlet structure (refer to Structures requirements listed above) 

iii. Outlet pipe (refer to Stormwater Pipe requirements listed above) 
b. Permeable Pavement 

i. Footprint 
c. RSC 

i. Topo 
d. Bioretention Area 

i. Topo 
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ii. Outlet Structures (refer to Structures requirements listed above)
iii. Underdrain depths and junction locations

10. Sanitary Sewer Manhole Structures
a. Rim/hood elevation
b. All pipe invert elevations
c. Material
d. Construction type (pre-cast, masonry block, or cast-in-place)
e. Interior bottom elevation of structure
f. Cover (lid/grate) dimensions

The submittal process for the review and approval of Record Drawings is as follows: 
1. Submittal of Record Drawings

a. Submit two (2) copies of either a contractor’s “red-lined” mark-ups of approved construction 
drawings or an electronic submission of approved construction drawings with changes to the 
above “clouded” based on a contractor’s “red-lined” mark-ups to the Engineer of Record.

i. Only changes from the approved construction drawings need to be presented
ii. The “red-lined” information will have a single line placed through it with the revision 

information or measurement placed next to it.
iii. If an electronic drawing is submitted in place of the contractor’s red-line drawings, then a 

single line will be drawing through the errant information.  The correct information will be 
placed next to the errant information and a “cloud” will surround both.

b. Upon receipt of As-Built Drawings, the Engineer of Record shall review the As-Built Drawings to 
determine and establish if any construction deviations will impact positive storm drainage flow 
throughout the system or place the system out of compliance with the City of Greenville 
requirements. The Contractor will be responsible for providing any clarification or additional 
information as deemed necessary by the Engineer to confirm the construction of the street(s) and 
storm drainage infrastructure is completed in substantial accordance with the approved plans and 
specifications.

i. If there is not positive drainage throughout the storm drainage system or if the system is 
not in compliance with the approved construction drawings or the City of Greenville 
requirements, the engineer and City will work with the Contractor to determine a viable 
solution(s).  The Contractor will need to provide a stormwater system that provides 
positive drainage.

ii. The benchmark(s) and datum used for measurements of the As-Built Drawings shall be 
conveyed and easily interpreted on the submitted drawings and shall be the same as used 
for the design of the original approved construction drawings and for construction.

1. If the referenced benchmark(s) used for design and construction and shown on the 
approved construction drawings have been compromised, new benchmark(s) must 
be reestablished to an accuracy on the site from published NGS monuments in 
accordance with the Standard of Practice for Land Surveyors in North Carolina,
N.C.A.C Title 21, Chapter 56, Section 1600, and by either conventional survey 
methods or Global Positioning System survey methods (21 NCAC 56 1607).

2. Upon approval of the As-Built Drawings, the Engineer of Record shall submit to the City Project 
Managment Division:

a. One (1) signed and sealed copy of Record Drawings.
b. An electronic copy of the drawing in PDF format with the following certification:

“I, _____________________, as a duly registered Professional Engineer in the State of North Carolina, 
hereby certify that construction of the street(s) and storm drainage infrastructure as presented on 
these Record Drawings has been completed in substantial accordance with the approved plans and 
specifications and that the information pertaining to said infrastructure provided by 
__________________ and prepared under the supervision of _____________ is correct to the best 
of my knowledge and belief.” 
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c. An electronic drawing in a version of AutoCAD “DWG” format compatible with the City of 
Greenville’s current system. 

d. The Engineer’s & Owners Certification Completion forms (Std. details No. C31.01 & C31.02, 
respectively). 

  
Measurement and Payment 

 

All work and materials necessary for As-built Survey and Record Drawings shall be included in the Base Bid. 

 

SP-038  DRUG FREE WORKPLACE 
6/1/15  SP (Kimley-Horn and Associates, Inc.) 

 

The Contractor is to provide and maintain a drug free workplace, including certification, in accordance with the 
Federal Drug Free Workplace Act of 1988 (40 CFR Part 32). 
 
 

SP-039  PROJECT SITE ACCESS 
09/09/15  SP (Kimley-Horn and Associates, Inc.) 

 

Approved access points to the project site are designated on the plan sheets.  Damage to any existing access public 
or private roads, sidewalks, curbs, or any other improvements shall be repaired to a condition that is at least as 
good as or better than the road condition before start of construction, as directed by the Engineer. To document the 
existing condition of roads PRIOR to any equipment entering the property, the Contractor shall take photographs 
of those areas that will be used to access the project. The Contractor shall provide the Engineer with copies of 
these photographs within one week of the commencement of construction activities.  Any damage to existing 
parking lots, roadways, sidewalk, curb and gutter, fences or other private property outside of project construction 
limits will be considered incidental to the project and will be replaced by the Contractor at no cost to the City  
 

SP-040  WORK EXPERIENCE AND PROFESSIONAL QUALIFICATIONS 
09/09/15  SP (Kimley-Horn and Associates, Inc.) 

 

During the bid evaluation process, the work experience, quality of workmanship, and professional qualifications of 
contractors and, where relevant, subcontractors expected to do specialized type of work, will be considered of 
extreme importance and weighed heavily.  
 
As part of the bid submission and evaluation process, the City will require bidders to demonstrate experience and 
proficiency in the following specialty areas: 
 

1. Timber Boardwalks 

2. Pre-fabricated Pedestrian Bridges 

 
To illustrate experience and proficiency Contractors will need to provide relevant supplemental information and 
data for each specialty area, including, but not limited to the following:  

1. Documentation of at least three (3) successfully completed projects of similar scope performed as prime 
contractor and/or by the intended subcontractor within the last five (5) years.  

2. The name of the foreman or supervisor (that will be expected to remain on site at all times per the terms of 
the Contract), including a description of his or her relevant prior work experience. 

3. The names and supporting materials showing the experience of any subcontractors anticipated to be used 
on the project. 
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4. A list of the type and amount of heavy and other commercial equipment that will be used during the 
construction process.  

5. The name and professional credentials of the planting sub-contractor, if one is intended to be used. (For 
Stream Restoration Only)  

The bidder must submit the information on the provided sheets located in the Forms Section at the time of bid 
submittal. It is anticipated that the successful bidder will be required to have relevant work experience consisting 
of at least three (3) projects preferably within the last five (5) years for each specialty; provided, the City may 
weigh and vary, in its reasonable discretion, such experiential and professional standards and requirements, to the 
end that an award will be recommended to the lowest responsible bidder with demonstrated quality and experience 
in similar project work.  
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STANDARD SPECIAL PROVISIONS 

GREENWAY & DRAINAGE 
 
 

SP-041  TRAIL ALIGNMENT REVIEW 
2/28/22  SP (Kimley-Horn and Associates, Inc.) 

 

Tree removal along -L4- alignment will not be permitted without prior approval from the City of Greenville 
Project Manager.  Following construction stakeout of the trail alignment at fifty-foot (50’-0”) intervals, the 
Contractor shall schedule a field meeting with Engineer and City staff to review alignment, access routes, tree 
protection, pruning or trimming required, and all related work procedures necessary for construction of the timber 
boardwalk.  A minimum of ten (10) calendar days notice shall be provided by Contractor for field meeting date.  
No additional compensation will be allowed for costs associated with this review or minor alignment adjustments 
determined during the review for the benefit of preserving existing specimen trees as long as the overall length of 
timber boardwalk does not increase. 
 

SP-042  CLEARING AND GRUBBING - METHOD II 
(9-17-02) (Rev.8-18-15) 200 SP2 R02A 

 

Perform clearing on this project to the limits established by Method “II” shown on Standard Drawing No.  200.02 
of the 2018 Roadway Standard Drawings. Conventional clearing methods may be used except where permit 
drawings or conditions have been included in the proposal which require certain areas to be cleared by hand 
methods.  
 

SP-043  BURNING RESTRICTIONS 
(7-1-95) 200, 210, 215 SP2 R05 

 

Open burning is not permitted on any portion of the City of Greenville’s property or the project site.  Do not burn 
the clearing, grubbing or demolition debris designated for disposal and generated from the project at locations 
within the project limits, off the project limits or at any waste or borrow sites in this county.  Dispose of the 
clearing, grubbing and demolition debris by means other than burning, according to state or local rules and 
regulations. 
 

SP-044  SHOULDER AND FILL SLOPE MATERIAL 
(5-21-02) 235, 560 SP2 R45 A 

 

Perform the required shoulder and slope construction for this project in accordance with the applicable 
requirements of Section 560 and Section 235 of the 2018 Standard Specifications. Where the material has been 
obtained from an authorized stockpile or from a borrow source.  All work will be considered incidental to various 
grading operations and included in the Base Bid. 
 

SP-045  FINAL SURFACE TESTING NOT REQUIRED 
(5-18-04) (Rev. 5-15-12) 610 SP6 R45 

 

Final surface testing is not required on this project. 
 

SP-046  AUTOMATED MACHINE GUIDANCE 
(1-2-11)  801 SP8 R01 

 

Description 
 

This Special Provision contains requirements to be followed if the Contractor elects to use Global Positioning 
System (GPS) machine control grading and shall be used in conjunction with Section 801 of the Standard 
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Specifications. The use of this technology is referenced as Automated Machine Guidance (AMG). 
 
All equipment using AMG shall be able to generate end results that meet the Standard Specifications.  Perform test 
sections for each type of work to be completed with AMG to demonstrate that the system has the capability to 
achieve acceptable results.  If acceptable results cannot be achieved, conform to the requirements for conventional 
stakeout. 
 
The Contractor shall be responsible for all errors resulting from the use of AMG and shall correct deficiencies to 
the satisfaction of the Engineer at no cost to the Department. 
 
Submittals 
 

If the Contractor elects to use AMG, a Digital Terrain Model (DTM) of the design surface and all intermediate 
surfaces shall be developed and submitted to the Engineer for review. 
 
At least 90 days prior to beginning grading operations, the Contractor shall submit to the Engineer an AMG work 
plan to include, but not limited to, proposed equipment, control software manufacturer and version, types of work 
to be completed using AMG, project site calibration report, repetitive calibration methods for construction 
equipment and rover units to be used for the duration of the project, and local GPS base station to be used for 
broadcasting differential correction data to rover units (this may include the NC Network RTK).  All surveys must 
be tied to existing project control as established by NCDOT. 
 
Inspection 

 

The Engineer will perform quality assurance checks of all work associated with AMG.  If it is determined that 
work is not being performed in a manner that will assure accurate results, the Engineer may require corrective 
action at no cost to the Department. 
 
The Contractor shall provide the Engineer with one GPS rover unit for use during the duration of the contract.  The 
rover will be loaded with the same model that is used with the AMG and have the same capability as rover units 
used by the Contractor.  The rover will be kept in the possession of the Engineer and will be returned to the 
Contractor upon completion of the contract.  Any maintenance or repairs required for the rover will be the 
responsibility of the Contractor.  Formal training of at least 8 hours shall be provided to the Engineer by the 
Contractor on the use of the proposed AMG system. 
 
Subgrade and Base Controls 

 
If the Contractor elects to use AMG for fine grading and placement of base or other roadway materials, the GPS 
shall be supplemented with a laser or robotic total station.  Include details of the proposed system in the AMG 
work plan. In addition, the following requirements apply for the use of AMG for subgrade and base construction. 
 

Provide control points at intervals along the project not to exceed 1,000 feet.  The horizontal position of these 
points shall be determined by static GPS sessions or by traverse connection from the original base line control 
points.  The elevation of these control points shall be established using differential leveling from project 
benchmarks, forming closed loops where practical.  A copy of all new control point information shall be provided 
to the Engineer prior to construction activities. 
 

Provide control points and conventional survey grade stakes at 500 foot intervals and at critical points such as, but 
not limited to, PCs, PTs, superelevation transition points, and other critical points as requested by the Engineer. 
 

Provide hubs at the top of the finished subgrade at all hinge points on the cross section at 500-foot intervals.  These 
hubs shall be established using conventional survey methods for use by the Engineer to check the accuracy of 
construction. 
 
Measurement and Payment 
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No direct payment will be made for work required to utilize this provision.  All work will be considered incidental 
to various grading operations and included in the Base Bid. 
 

SP-047  PORTLAND CEMENT CONCRETE PRODUCTION AND DELIVERY 
(9-15-20)                                     1000, 1014, 1024                            SP10 R01 

      

Revise the 2018 Standard Specifications as follows: 

Page 10-6, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following:  

 

TABLE 1000-1 

REQUIREMENTS FOR CONCRETE 
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s Maximum Water-Cement Ratio 

Consistency 

Maximum Slump 
Cement Content 

Air-Entrained 

Concrete 

Non-Air-

Entrained 

Concrete 
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n
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Vibrated Non-Vibrated 

Rounded 

Aggregate 

Angular 

Aggregate 

Rounded 

Aggregate 

Angular 

Aggregate 

Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 

AA 4500 0.381 0.426 --- --- 3.5A --- 639 715 --- --- 

AA Slip 

Form 
4500 0.381 0.426 --- --- 1.5 --- 639 715 --- --- 

Drilled Pier 4500 --- --- 0.450 0.450 --- 

5 – 7 

dry 

 

7 - 9 

wet 

--- --- 640 800 

A 3000 0.488 0.532 0.550 0.594 3.5 A 4.0 564 --- 602 --- 

B 2500 0.488 0.567 0.559 0.630 

1.5 

machine 

placed 

 

2.5 A 

hand 

placed 

4.0 508 --- 545 --- 

Sand Light-

weight 
4500 --- 0.420 --- --- 4.0 A --- 715 --- --- --- 

Latex 

Modified 

3000 

(at 7 

days) 

0.400 0.400 --- --- 6.0 --- 658 --- --- --- 

Flowable 

Fill 

excavatable 

150 

max. 

(at 56    

days) 

as needed as needed as needed as needed --- Flowable --- --- 40 100 

Flowable 

Fill 

 non-

excavatable 

125 as needed as needed as needed as needed --- Flowable --- --- 100 as needed 

Pavement 

4500 

Design, 

field 

 

650 

flexural, 

0.559 0.559 --- --- 

1.5 

slip form 

 

3.0 

hand 

placed 

--- 526 --- --- --- 
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design 

only 

Precast 

See 

Table 

1077-1 

as needed as needed --- --- 6.0 as needed as needed as needed as needed as needed 

Prestressed 
per 

contract 

See Table 

1078-1 

See Table 

1078-1 
--- --- 8.0 --- 564 as needed --- --- 

A. The slump may be increased to 6 inches, provided the increase in slump is achieved by adding a 

chemical admixture conforming to Section 1024-3. In no case shall the water-cement ratio on the 

approved design be exceeded. Concrete exhibiting segregation and/or excessive bleeding will be 

rejected. Utilizing an Admixture to modify slump does not relinquish the contractor’s responsibility 
to ensure the final product quality and overall configuration meets design specifications. Caution 

should be taken when placing these modified mixes on steep grades to prevent unintended changes to 

the set slope. 
 

SP-048  MATERIALS FOR PORTLAND CEMENT CONCRETE 
 (9-15-20)                                            1000, 1024     SP10 R24 

 
Revise the 2018 Standard Specifications as follows: 
 
Page 10-52, Article 1024-4, WATER, lines 3-6, delete and replace with the following: 

Test water from wells at all locations. Test public water supplies from all out of state locations and in the following 
counties:  Beaufort, Bertie, Brunswick, Camden, Carteret, Chowan, Craven, Currituck, Dare, Gates, Hyde, New 

Hanover, Onslow, Pamlico, Pasquotank, Pender, Perquimans, Tyrell and Washington unless the Engineer waives 

the testing requirements.  

Page 10-52, Table 1024-2, PHYSICAL PROPERTIES OF WATER, replace with the following:  

TABLE 1024-2 

PHYSICAL PROPERTIES OF WATER 
Property Requirement Test Method 

Compression Strength, minimum 
percent of control at 3 and 7 days 

90% ASTM C1602 

Time of set, deviation from 
control 

From 1:00 hr. earlier 
to 1:30 hr. later 

ASTM C1602 

pH 4.5 to 8.5 ASTM D1293 * 
Chloride Ion Content, Max. 250 ppm ASTM D512 * 

Total Solids Content (Residue), 
Max. 

1,000 ppm  SM 2540B * 

Resistivity, Min. 0.500 kohm-cm ASTM D1125 * 

*Denotes an alternate method is acceptable. Test method used shall be referenced in the test report. 
 

SP-049  WORK ZONE INSTALLER 
(7-20-21) 1101, 1150 SP11 R04 

 

Provide the service of at least one qualified work zone installer during the setup, installation, and removal of 
temporary traffic control within the highway right of way.  The qualified work zone installer shall serve as crew 
leader and shall be on site and directing the installation and removal of temporary traffic control. If multiple 
temporary traffic control installations or removals are occurring simultaneously, then each shall have a qualified 
work zone installer. 
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The work zone installer shall be qualified by an NCDOT approved training agency in the safe and competent set 
up of temporary traffic control. For a complete listing of approved training agencies, see the Work Zone Safety 
Training webpage. 
 
A work zone supervisor, in accordance with Article 1101-13 of the Standard Specifications, may fulfill the role of 
the work zone installer during the setup, installation, and removal of temporary traffic control within the highway 
right of way provided they are on site and directing the installation and removal of temporary traffic control. 
 
All other individuals participating in the setup, installation, and removal of temporary traffic control within the 
highway right of way shall be certified as a qualified flagger in accordance with Article 1150-3 of the Standard 
Specifications, even if flagging is not being performed as part of the traffic control. 
 
Provide the name and contact information of all qualified work zone installers to the Engineer prior to or at the 
preconstruction conference.  Additionally, provide a qualification statement that all other individuals participating 
in the setup, installation, and removal of temporary traffic control are qualified flaggers that have been properly 
trained through an NCDOT approved  
training agency. 
 

SP-050  DEWATERING 
3/15/16  SP (KIMLEY-HORN AND ASSOCIATES) 

 

 

Description 
 
Dewatering shall include all work necessary to prevent surface water and subsurface or ground water from flowing 
into excavations and from flooding project site and surrounding area.   
 

Submittals 

 
The Contractor will be required to submit a dewatering plan, designed by a North Carolina professional engineer, 
and any necessary permits to be reviewed in compliance with the plans and approved by the City of Greenville 
Project Manager. The sealed dewatering plan shall detail the approach for capture, control and discharge of surface 
and groundwater resulting from dewatering (approval of the plan by the Engineer shall not alleviate the 
contractor's responsibilities for the dewatering system).  The sealed dewatering plan shall, at a minimum, follow 
this specification. 
 
During construction, the Contractor shall be required to submit to the on-site inspector or authorized agent a 
weekly inspection report, prepared and completed by the dewatering system design engineer, documenting that the 
system is properly installed, functioning and is providing a dewatered condition at the bottom of the trench 
excavation per the sealed dewatering plan to construct all items in the “dry.”  
 

Construction Methods 

 

a) Water in trenches: When ground water is encountered, the Contractor shall remove the water that 
accumulates in the trenches or pits, which would affect the construction of the lines or their appurtenances, 
by pumping, bailing, well- pointing, or other approved dewatering method and shall perform all work 
necessary to keep the trenches or pits entirely clear from water while bedding is being placed, the pipe (or 
culvert) is being laid, masonry units are being placed, and structures are either being set or constructed.  
All water removed from the trench shall be conveyed in a proper manner to a suitable point of discharge 
and shall comply with applicable erosion and sediment control laws.  Pipe/culvert laying and pipe jointing 
shall be made in the “dry” 

b) No pipe shall be constructed in water and water shall not be allowed to drain through the pipe. The open 
end of the pipe shall be kept closed with a tight fitting plug to prevent washing of any foreign matter into 
the line. 
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c) No structure shall be constructed in water and water shall not be allowed to flow over or rise upon any 
concrete masonry structure until the work has been accepted. 

d) The Contractor shall dispose of water from the trenches in such a manner to cause no injury to public 
health, public or private property, work completed or in progress, street surfaces, or which may cause any 
interference with the use of the streets.  Water, if odorless and stable, may be discharged into an existing 
storm drain, channel, or street gutter in a manner approved by the City Engineer. When required by the 
City Engineer, a means shall be provided for desilting (filtering) the water before discharge. Under no 
circumstances shall water be discharged to the sanitary sewer. 

e) Prevent surface water from ponding on prepared subgrades and from flooding project site and the 
surrounding area. Reroute surface water runoff away from or around excavated areas. 

f) Do not allow water to accumulate in excavations. Do not use excavated trenches as temporary drainage 
ditches. 

g) Install a dewatering system to keep subgrades dry and convey ground water away from excavations. The 
cost of shoring, sheeting, well pointing, gravel bedding and other dewatering devices shall be included in 
the unit price of the pipe.  Maintain until dewatering is no longer required. 

h) Protect subgrades from softening, undermining, washout, and damage by rain or water accumulation. 
Include cost of de-watering in proposal for water, sewer, or storm drainage lines.  No additional 
compensation for this item is permitted. 

i) Where underground streams or springs are encountered, provide temporary drainage, well pointing, or 
bailing. Notify City Engineer or duly authorized agent of such conditions. 

j) Backfilling shall not take place when the trench contains water in an amount to create soupy conditions.  

 
Measurement and Payment 

 

No separate payment will be made for this work, and all associated costs will be considered incidental to the cost 
of the structures. 
 

SP-051  HEAVY DUTY GRAVEL PAVEMENT 
 02/15/22  SP (Kimley-Horn and Associates, Inc.) 

 

Description 
 
The work covered by this section consists of furnishing, stockpiling, placing and maintaining an approved stone to 
be used at the locations designated in the contract and as directed by the Engineer.   
 
Materials 

Refer to the 2018 Standard Specifications. 

Item Section 

Aggregate Base Course  520 

 

Measurement and Payment 

 
All work and materials necessary for the installation of Heavy Duty Gravel Pavement shall be included in the Base 
Bid. Aggregate Base Course as part of the Heavy Duty Gravel Pavement will be measured by delivery tickets from 
certified platform scales as provided by the delivery driver.  Stockpiled material will not be measured a second time 
and no further compensation will be provided to the Contractor.  The following Pay Item is for reference only and 
may be used for tracking construction progress and / or reporting with Contractor’s Application for Payment.  
 
Payment will be at the contract unit price for: 
 

Pay Item Pay Unit 

Aggregate Base Course  ................................................................................................................ Tons 
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SP-052  HEAVY DUTY CONCRETE SIDEWALK (SIX INCH (6”) REINFORCED 
CONCRETE) 

7/21/21  SP (Kimley-Horn and Associates, Inc.) 

 

Description 
 
Reinforced concrete shall be installed in locations specified on plans. Refer to Heavy Duty Concrete Sidewalk 
Section detail.    
 
Materials 

 

Heavy Duty Concrete Sidewalk Section shall be a minimum thickness of six inches (6”), constructed of Portland 
Cement Concrete, Class “A”, with #4 bars imbedded at 12” on center each way in the concrete. No other concrete 
material will be allowed.  The concrete shall meet a minimum compressive strength of four thousand (4,000) psi at 
28 days. 
 
Use high, early strength concrete for all reinforced concrete areas identified.  Provide high early strength concrete 
that meets the requirements of Article 1000-6 of the Standard Specifications.   
 
Measurement and Payment 

 
All work and materials necessary for the installation of Standard Sidewalk shall be included in the Base Bid. 
Excavation for base materials, reinforcing, placing, finishing, expansion and / or contro l joints for Standard 
Sidewalks shall be incidental to other work and shall be included in the Base Bid.  The following Pay Item is for 
reference only and may be used for tracking construction progress and / or reporting with Contractor’s Application 
for Payment. 
 
The Engineer shall require any concrete that fails to meet the required compressive strength for Class “A” concrete 
after twenty-eight (28) days to be removed from any portion of a multi-use path or sidewalk and be replaced at the 
contractor’s expense. 
 
Payment will be made under:   
 
Pay Item  Unit 

Heavy Duty Concrete Sidewalk (6” Reinforced Concrete Sidewalk) ............................... Square Yards 
 

SP-053  TYPICAL CONCRETE SIDEWALK (FOUR INCH (4”) CONCRETE WITH 
WELDED WIRE FABRIC) 

7/21/21  SP (Kimley-Horn and Associates, Inc.) 
 

Description 
 

The typical sidewalk concrete section shall be installed in locations specified on plans. Refer to Typical Sidewalk 
Section in plans for sidewalk detail.     
 
Materials 
 

Sidewalk shall be a minimum thickness of four inches (4”), constructed of Portland Cement Concrete, Class “A”, 
with a welded wire mesh, 6” x 6” - W2.9 x W2.9, or stronger mesh, embedded in the concrete. No other concrete 
material will be allowed.  The concrete shall meet a minimum compressive strength of four thousand (4,000) psi at 
28 days. 
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Use high, early strength concrete for all reinforced concrete areas identified.  Provide high early strength concrete 
that meets the requirements of Article 1000-6 of the Standard Specifications.   
 
Measurement and Payment 

 

All work and materials necessary for the installation of Typical Sidewalk shall be included in the Base Bid. 
Excavation for base materials, reinforcing, placing, finishing, expansion and / or control joints for Standard 
Sidewalks shall be incidental to other work and shall be included in the Base Bid.  The following Pay Item is for 
reference only and may be used for tracking construction progress and / or reporting with Contractor’s Application 
for Payment. 
 
The Engineer shall require any concrete that fails to meet the required compressive strength for Class “A” concrete 
after twenty-eight (28) days to be removed from any portion of a sidewalk and be replaced at the contractor’s 
expense. 
 
Payment will be made under:   
 
Pay Item  Unit 
Typical Concrete Sidewalk (4” Concrete Sidewalk with Welded Wire Fabric) ................. Square Yards 
 
 

SP-054  COMPOSITE SAFETY FENCE 
7/21/21  SP (Kimley-Horn and Associates, Inc.) 

 

Description 

This work shall consist of erecting a pedestrian railing at the locations shown in the Plans. Refer to the Connection 
Composite Safety Fence Detail for details.  

Materials 

Fence materials provided shall be four-foot (4’-0”) tall Composite Safety Fence Rail with Solid Wood insert.  Fence 
basis of design shall be four (4) rail with four-inch (4”) square posts  The fence shall be provided in the standard 
brown color.  Color, dimensions, and style of the fence will be considered in the Engineer’s decision as to whether 
a proposed system is an “approved equal.”  

Concrete fill shall conform to Section 1000 of the Standard Specifications and shall be Class A minimum to anchor 
fence posts.  

Construction Requirements 

Embedment of fence posts shall conform to manufacturer recommendations and Plan set, whichever is more 
conservative. 

The Contractor shall be responsible for protecting the fence components from damage during storage, handling, 
installation, and subsequent construction operations.  Damage to fence components shall be grounds for rejection of 
the work.  The Contractor shall clean the installed fencing, prior to f inal acceptance, in accordance with manufacturer 
specifications. 

Method of Measurement and Basis of Payment 

All work and materials necessary for the installation of Composite Safety Fence shall be included in the Base Bid. 
The following Pay Item is for reference only and may be used for tracking construction progress and / or reporting 
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with Contractor’s Application for Payment. 
 
Payment will be made under: 

Pay Item Pay Unit 

Composite Fence ............................................................................................................ Linear Feet 

 

SP-055  REMOVE AND RESET RIP RAP 
(5-5-15)  SP (Kimley-Horn and Associates, Inc.) 

 

Description 
 
Remove and reset existing rip rap as shown on the plans, or as directed by the Engineer and in accordance with 
Section 876 of the 2018 Standard Specifications. 
 

Measurement and Payment 

 

All work and materials necessary for the Removal and Resetting Rip-rap shall be included in the Base Bid. 
Temporary stockpiling, installation of new geotextile, and anchors shall be incidental to other work and shall be 
included in the Base Bid.  The following Pay Item is for reference only and may be used for tracking construction 
progress and / or reporting with Contractor’s Application for Payment. 
 

Payment will be made under:  
Pay Item  Unit 

Remove and Reset Rip Rap .......................................................................................... Square Yard 
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STANDARD SPECIAL PROVISIONS 

STRUCTURES 
 

SP-056  FALSEWORK AND FORMWORK 
(02/14/22) SP (Kimley-Horn and Associates, Inc.) 

 

Description 

 

Use this Special Provision as a guide to develop temporary works submittals required by the Standard 
Specifications or other provisions; no additional submittals are required herein. Such temporary works include, but 
are not limited to, falsework and formwork. 

Falsework is any temporary construction used to support the permanent structure until it becomes self-supporting. 
Formwork is the temporary structure or mold used to retain plastic or fluid concrete in its designated shape until it 
hardens. Access scaffolding is a temporary structure that functions as a work platform that supports construction 
personnel, materials, and tools, but is not intended to support the structure. Scaffolding systems that are used to 
temporarily support permanent structures (as opposed to functioning as work platforms) are considered to be 
falsework under the definitions given. Shoring is a component of falsework such as horizontal, vertical, or inclined 
support members. Where the term “temporary works” is used, it includes all of the temporary facilities used in 
bridge construction that do not become part of the permanent structure. 

Design and construct safe and adequate temporary works that will support all loads imposed and provide the 
necessary rigidity to achieve the lines and grades shown on the plans in the final structure.  

 
Materials 

 

Select materials suitable for temporary works; however, select materials that also ensure the safety and quality 
required by the design assumptions. The Engineer has authority to reject material on the basis of its condition, 
inappropriate use, safety, or nonconformance with the plans. Clearly identify allowable loads or stresses for all 
materials or manufactured devices on the plans. Revise the plan and notify the Engineer if any change to materials 
or material strengths is required. 

 
Design Requirements 

 

Working Drawings 
 
Provide working drawings for items as specified in the contract, or as required by the Engineer, with design 
calculations and supporting data in sufficient detail to permit a structural and safety review of the proposed design 
of the temporary work. 

On the drawings, show all information necessary to allow the design of any component to be checked 
independently as determined by the Engineer. 

When concrete placement is involved, include data such as the drawings of proposed sequence, rate of placement, 
direction of placement, and location of all construction joints.   

When required, have the drawings and calculations prepared under the guidance of, and sealed by, a North 
Carolina Registered Professional Engineer who is knowledgeable in temporary works design. 

If requested by the Engineer, submit with the working drawings manufacturer’s catalog data listing the weight of 
all construction equipment that will be supported on the temporary work. Show anticipated total settlements and/or 
deflections of falsework and forms on the working drawings. Include falsework footing settlements, joint take-up, 
and deflection of beams or girders. 

As an option for the Contractor, overhang falsework hangers may be uniformly spaced, at a maximum of 36 
inches, provided the following conditions are met: 
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Member 
Type 

(PCG) 

Member 
Depth, 

(inches) 

Max. Overhang 
Width, 

(inches) 

Max. Slab Edge 
Thickness, 

(inches) 

Max. Screed 
Wheel Weight, 

(lbs.) 

Bracket Min. 
Vertical Leg 
Extension, 
(inches) 

II 36 39 14 2000 26 

III 45 42 14 2000 35 

IV 54 45 14 2000 44 

MBT  63 51 12 2000 50 

MBT  72 55 12 1700 48 

 

Overhang width is measured from the centerline of the girder to the edge of the deck slab. For Type II, III & IV 
prestressed concrete girders (PCG), 45-degree cast-in-place half hangers and rods must have a minimum safe 
working load of 6,000 lbs. 

For MBT prestressed concrete girders, 45-degree angle holes for falsework hanger rods shall be cast through the 
girder top flange and located, measuring along the top of the member, 1’-2 ½” from the edge of the top flange. 
Hanger hardware and rods must have a minimum safe working load of 6,000 lbs. 

For links slabs, the tops of girders directly beneath the link slab shall be free of overhang falsework attachments or 
other hardware. Submit calculations and working drawings for overhang falsework in the link slab region.   

The overhang bracket provided for the diagonal leg shall have a minimum safe working load of 3,750 lbs. The 
vertical leg of the bracket shall extend to the point that the heel bears on the girder bottom flange, no c loser than 4 
inches from the bottom of the member. However, for 72-inch members, the heel of the bracket shall bear on the 
web, near the bottom flange transition. 

Provide adequate overhang falsework and determine the appropriate adjustments for deck geometry, equipment, 
casting procedures and casting conditions.   

If the optional overhang falsework spacing is used, indicate this on the falsework submittal and advise  the girder 
producer of the proposed details. Failure to notify the Engineer of hanger type and hanger spacing on prestressed 
concrete girder casting drawings may delay the approval of those drawings.  

Falsework hangers that support concentrated loads and are installed at the edge of thin top flange concrete girders 
(such as bulb tee girders) shall be spaced so as not to exceed 75% of the manufacturer’s stated safe working load.  
Use of dual leg hangers (such as Meadow Burke HF-42 and HF-43) are not allowed on concrete girders with thin 
top flanges. Design the falsework and forms supporting deck slabs and overhangs on girder bridges so that there 
will be no differential settlement between the girders and the deck forms during placement of deck concrete.  

When staged construction of the bridge deck is required, detail falsework and forms for screed and fluid concrete 
loads to be independent of any previous deck pour components when the mid-span girder deflection due to deck 
weight is greater than ¾”. 

Note on the working drawings any anchorages, connectors, inserts, steel sleeves or other such devices used as part 
of the falsework or formwork that remains in the permanent structure.  If the plan notes indicate that the structure 
contains the necessary corrosion protection required for a Corrosive Site, epoxy coat, galvanize or metalize these 
devices.  Electroplating will not be allowed.  Any coating required by the Engineer will be considered incidental to 
the various pay items requiring temporary works. 

 

Design falsework and formwork requiring submittals in accordance with the 1995 AASHTO Guide Design 
Specifications for Bridge Temporary Works except as noted herein. 

1. Wind Loads 

Table 2.2 of Article 2.2.5.1 is modified to include wind velocities up to 110 mph.  In addition, Table 2.2A is 
included to provide the maximum wind speeds by county in North Carolina.  
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Table 2.2 - Wind Pressure Values 

Height Zone  Pressure, lb/ft2 for Indicated Wind Velocity, mph 

feet above ground 70 80 90 100 110 

0 to 30 15 20 25 30 35 

30 to 50 20 25 30 35 40 

50 to 100 25 30 35 40 45 

over 100 30 35 40 45 50 

 

2. Time of Removal 

The following requirements replace those of Article 3.4.8.2. 

Do not remove forms until the concrete has attained strengths required in Article 420-16 of the Standard 
Specifications and these Special Provisions. 

Do not remove forms until the concrete has sufficient strength to prevent damage to the surface.  

Table 2.2A - Steady State Maximum Wind Speeds by Counties in North Carolina 

COUNTY 
25 YR 
(mph) 

COUNTY 
25 YR 
(mph) 

COUNTY 25 YR (mph) 

Alamance 70 Franklin 70 Pamlico 100 

Alexander 70 Gaston 70 Pasquotank 100 

Alleghany 70 Gates 90 Pender 100 

Anson 70 Graham 80 Perquimans 100  

Ashe 70 Granville 70 Person 70 

Avery 70 Greene 80 Pitt 90 

Beaufort 100 Guilford 70 Polk 80 

Bertie 90 Halifax 80 Randolph 70 

Bladen 90 Harnett 70 Richmond 70 

Brunswick 100 Haywood 80 Robeson 80 

Buncombe 80 Henderson 80 Rockingham 70 

Burke 70 Hertford 90 Rowan 70 

Cabarrus 70 Hoke 70 Rutherford 70 

Caldwell 70 Hyde 110 Sampson 90 

Camden 100 Iredell 70 Scotland 70 

Carteret 110 Jackson 80 Stanley 70 

Caswell 70 Johnston 80 Stokes 70 

Catawba 70 Jones 100 Surry 70 

Cherokee 80 Lee 70 Swain 80 

Chatham 70 Lenoir 90 Transylvania 80 

Chowan 90 Lincoln 70 Tyrell 100 

Clay 80 Macon 80  Union 70 

Cleveland 70 Madison 80 Vance 70 

Columbus 90 Martin 90 Wake 70 

Craven 100 McDowell 70 Warren 70 
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Cumberland 80 Mecklenburg 70 Washington 100 

Currituck 100 Mitchell 70 Watauga 70 

Dare 110 Montgomery 70 Wayne 80 

Davidson 70 Moore 70 Wilkes 70 

Davie 70 Nash 80 Wilson 80 

Duplin 90 New Hanover 100 Yadkin 70 

Durham 70 Northampton 80 Yancey 70 

Edgecombe 80 Onslow 100   

Forsyth 70 Orange 70   

  
B. Review and Approval 

 
The Engineer is responsible for the review and approval of temporary works’ drawings.  

 
Submit the working drawings sufficiently in advance of proposed use to allow for their review, 
revision (if needed), and approval without delay to the work. 

 
The time period for review of the working drawings does not begin until complete drawings and 
design calculations, when required, are received by the Engineer.  

 
Do not start construction of any temporary work for which working drawings are required until the 
drawings have been approved.  Such approval does not relieve the Contractor of the responsibility for 
the accuracy and adequacy of the working drawings. 
 

Construction Requirements 
 
All requirements of Section 420 of the Standard Specifications apply. 

Construct temporary works in conformance with the approved working drawings.  Ensure that the quality of 
materials and workmanship employed is consistent with that assumed in the design of the temporary works.  Do 
not weld falsework members to any portion of the permanent structure unless approved. Show any welding to the 
permanent structure on the approved construction drawings. 

Provide tell-tales attached to the forms and extending to the ground, or other means, for accurate measurement of 
falsework settlement.  Make sure that the anticipated compressive settlement and/or deflection of falsework does 
not exceed 1 inch.  For cast-in-place concrete structures, make sure that the calculated deflection of falsework 
flexural members does not exceed 1/240 of their span regardless of whether or not the deflection is compensated 
by camber strips. 

 
A. Maintenance and Inspection 

 
Inspect and maintain the temporary work in an acceptable condition throughout the period of its use.  
Certify that the manufactured devices have been maintained in a  condition to allow them to safely 
carry their rated loads.  Clearly mark each piece so that its capacity can be readily determined at the 
job site. 

Perform an in-depth inspection of an applicable portion(s) of the temporary works, in the presence of 
the Engineer, not more than 24 hours prior to the beginning of each concrete placement.  Inspect 
other temporary works at least once a month to ensure that they are functioning properly.  Have a 
North Carolina Registered Professional Engineer inspect the cofferdams, shoring, sheathing, support 
of excavation structures, and support systems for load tests prior to loading. 
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B. Foundations 
 

Determine the safe bearing capacity of the foundation material on which the supports for temporary 
works rest.  If required by the Engineer, conduct load tests to verify proposed bearing capacity values 
that are marginal or in other high-risk situations. 

The use of the foundation support values shown on the contract plans of the permanent structure is 
permitted if the foundations are on the same level and on the same soil as those of the permanent 
structure. 

Allow for adequate site drainage or soil protection to prevent soil saturation and washout of the soil 
supporting the temporary works supports. 

If piles are used, the estimation of capacities and later confirmation during construction using 
standard procedures based on the driving characteristics of the pile is permitted.  If preferred, use 
load tests to confirm the estimated capacities; or, if required by the Engineer conduct load tests to 
verify bearing capacity values that are marginal or in other high risk situations. 

The Engineer reviews and approves the proposed pile and soil bearing capacities. 

 
 
Removal 
 
Unless otherwise permitted, remove and keep all temporary works upon completion of the work.   Do not disturb 
or otherwise damage the finished work. 
 
Remove temporary works in conformance with the contract documents.  Remove them in such a manner as to 
permit the structure to uniformly and gradually take the stresses due to its own weight. 
 
Method of Measurement 

 
Unless otherwise specified, temporary works will not be directly measured. 
 
Basis of Payment 

 
All work and materials necessary for the installation of Temporary Works shall be included in the Base Bid.  
 
 

SP-057  SUBMITTAL OF WORKING DRAWINGS 
(01/29/21) SP (Kimley-Horn and Associates, Inc.) 

 
General 

 

Submit working drawings in accordance with Article 105-2 of the Standard Specifications and this provision.  For 
this provision, “submittals” refers to only those listed in this provision.  The list of submittals contained herein 
does not represent a list of required submittals for the project.  Submittals are only necessary for those items as 
required by the contract.  Make submittals that are not specifically noted in this provision directly to the Engineer.   
 
If a submittal contains variations from plan details or specifications or significantly affects project cost, field 
construction or operations, discuss the submittal with and submit all copies to the Engineer.  State the reason for 
the proposed variation in the submittal.  To minimize review time, make sure all submittals are complete when 
initially submitted.  Provide a contact name and information with each submittal.  Direct any questions regarding 
submittal requirements to the Engineer. 
 
In order to facilitate in-plant inspection by Engineer, if necessary, and approval of working drawings, provide the 
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name, address and telephone number of the facility where fabrication will actually be done if different than shown 
on the title block of the submitted working drawings.  This includes, but is not limited to, precast concrete items, 
pre-stressed concrete items and fabricated steel or aluminum items. 
 
Submittal Copies 

 
Furnish one complete copy of each submittal, including all attachments, to the Engineer.  
 
The first table below covers “Structure Submittals”.  The Engineer will receive review comments and drawing 
markups for these submittals.  The second table in this section covers “Geotechnical Submittals”.  The Engineer 
will receive review comments and drawing markups for these submittals. 
 
Unless otherwise required, submit one set of supporting calculations to the Engineer  Provide additional copies of 
any submittal as directed. 
 

STRUCTURE SUBMITTALS 

 

Submittal 

Submittal 

Required by 
Structural 

Engineer? 

Submittal 

Required by 
Geotechnical 

Engineer? 

Contract Reference 

Requiring Submittal 1 

Arch Culvert Falsework Y N 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Box Culvert Falsework 7 Y N 
Plan Note, SN Sheet & 

“Falsework and Formwork” 

Cofferdams Y Y Article 410-4 

Foam Joint Seals 6 Y N “Foam Joint Seals” 

Expansion Joint Seals 
(hold down plate type with base 
angle) 

Y N “Expansion Joint Seals” 

Expansion Joint Seals 
(modular) 

Y N 
“Modular Expansion Joint 

Seals” 

Expansion Joint Seals 
(strip seals) 

 

Y 

 

N 
“Strip Seal Expansion Joints” 

Falsework & Forms 2 

(substructure) 
Y N 

Article 420-3 & “Falsework 
and Formwork” 

Falsework & Forms 
(superstructure) 

Y N 
Article 420-3 & “Falsework 

and Formwork” 

Girder Erection over Railroad Y N Railroad Provisions 

Maintenance and Protection of 
Traffic Beneath Proposed Structure 

Y N 
“Maintenance and Protection 
of Traffic Beneath Proposed 

Structure at Station ___” 

Metal Bridge Railing Y N Plan Note 

Metal Stay-in-Place Forms Y N Article 420-3 

Metalwork for Elastomeric Bearings Y N Article 1072-8 
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4,5 

Miscellaneous Metalwork 4,5 Y N Article 1072-8 

Disc Bearings 4 Y N “Disc Bearings” 

Overhead and Digital Message Signs 
(DMS) (metalwork and foundations) 

Y N Applicable Provisions 

Placement of Equipment on 
Structures (cranes, etc.) 

Y N Article 420-20 

Prestressed Concrete Box Beam 

(detensioning sequences) 3 
Y N Article 1078-11 

Precast Concrete Box Culverts  Y N 
“Optional Precast Reinforced 

Concrete Box Culvert at 
Station ___” 

Prestressed Concrete Cored Slab 

(detensioning sequences) 3 
Y N Article 1078-11 

Prestressed Concrete Deck Panels  Y N Article 420-3 

Prestressed Concrete Girder 
(strand elongation and 
detensioning sequences) 

Y N Articles 1078-8 and 1078-11 

Removal of Existing Structure over 
Railroad 

Y N Railroad Provisions 

 

Revised Bridge Deck Plans 
(adaptation to prestressed deck 
panels) 

 

Y 

 

N 

 

Article 420-3 

Revised Bridge Deck Plans 
(adaptation to modular expansion 
joint seals) 

Y N 
“Modular Expansion Joint 

Seals” 

Sound Barrier Wall (precast items) Y N 
Article 1077-2 &      “Sound 

Barrier Wall” 

Sound Barrier Wall Steel Fabrication 

Plans 5 
Y N 

Article 1072-8 &  
“Sound Barrier Wall” 

Structural Steel 4 Y N Article 1072-8 

Temporary Detour Structures Y Y 

Article 400-3 & 
“Construction, Maintenance 
and Removal of Temporary 
Structure at Station ____” 

TFE Expansion Bearings 4 Y N Article 1072-8 

FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are required.  References in 
quotes refer to the provision by that name.  Articles refer to the Standard Specifications. 
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2. Submittals for these items are necessary only when required by a note on plans.  

3. Submittals for these items may not be required.  A list of pre-approved sequences is available from the 
producer or the Materials & Tests Unit. 

4. The fabricator may submit these items directly to the Structures Management Unit. 

5. The two sets of preliminary submittals required by Article 1072-8 of the Standard Specifications are not required 
for these items. 

6. Submittals for Fabrication Drawings are not required.  Submittals for Catalogue Cuts of Proposed Material are 
required.  See Section 5.A of the referenced provision. 

7. Submittals are necessary only when the top slab thickness is 18” or greater. 

 

GEOTECHNICAL SUBMITTALS 

 

Submittal 

Submittals 

Required by 

Geotechnical 

Engineer?  

Submittals 

Required by 
Structural 

Engineer? 

Contract Reference 

Requiring Submittal 1 

Drilled Pier Construction Plans 2 Y N Subarticle 411-3(A) 

Crosshole Sonic Logging (CSL) 

Reports 2 Y N Subarticle 411-5(A)(2) 

Pile Driving Equipment Data Forms 
2,3 Y N Subarticle 450-3(D)(2) 

Pile Driving Analyzer (PDA) 

Reports 2 Y N Subarticle 450-3(F)(3) 

Retaining Walls 4 
Y; drawings 

and 
calculations 

Y; drawings Applicable Provisions 

Temporary Shoring 4 
Y; drawings 

and 
calculations 

Y; drawings 
“Temporary Shoring” & 

“Temporary Soil Nail Walls” 

 
FOOTNOTES 

1. References are provided to help locate the part of the contract where the submittals are required.  References in 
quotes refer to the provision by that name.  Sub-articles refer to the Standard Specifications. 

2. Submit one electronic (Adobe PDF) copy of submittal to the Engineer. 

3. The Pile Driving Equipment Data Form is available from: 
https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx 
See second page of form for submittal instructions. 
 

4. Electronic copy of submittal is required.  See referenced provision. 
 
 

SP-058  CRANE SAFETY 

https://connect.ncdot.gov/resources/Geological/Pages/Geotech_Forms_Details.aspx
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(06/20/19)  SP (Kimley-Horn and Associates, Inc.) 

 
Description 

 

Comply with the manufacturer specifications and limitations applicable to the operation of any and all cranes and 
derricks.  Prime contractors, sub-contractors, and fully operated rental companies shall comply with the current 
Occupational Safety and Health Administration (OSHA) regulations.  
 
Submit all items listed below to the Engineer prior to beginning crane operations. Changes in personnel or 
equipment must be reported to the Engineer and all applicable items listed below must be updated and submitted 
prior to continuing with crane operations. 
 
Crane Safety Submittal List 

 

A. Competent Person:  Provide the name and qualifications of the “Competent Person” responsible for 
crane safety and lifting operations. The named competent person will have the respons ibility and 
authority to stop any work activity due to safety concerns.  

B. Riggers:  Provide the qualifications and experience of the persons responsible for rigging operations.  
Qualifications and experience should include, but not be limited to, weight calculations, center of gravity 
determinations, selection and inspection of sling and rigging equipment, and safe rigging practices.  

C. Crane Inspections:  Inspection records for all cranes shall be current and readily accessible for review 
upon request. 

D. Certifications:  Crane operators shall be certified by the National Commission for the Certification of 
Crane Operators (NCCCO) or the National Center for Construction Education and Research (NCCER). 
Other approved nationally accredited programs will be considered upon request. In addition, crane 
operators shall have a current CDL medical card. Submit a list of crane operator(s) and include current 
certification for each type of crane operated (small hydraulic, large hydraulic, small lattice, large lattice) 
and medical evaluations for each operator. 

 

SP-059  GROUT FOR STRUCTURES 
(12/1/17) SP (Kimley-Horn and Associates, Inc.) 

 
Description 

 
This special provision addresses grout for use in pile blockouts, grout pockets, shear keys, dowel holes and 
recesses for structures.  This provision does not apply to grout placed in post-tensioning ducts for bridge beams, 
girders, decks, end bent caps, or bent caps.  Mix and place grout in accordance with the manufacturer’s 
recommendations, the applicable sections of the Standard Specifications and this provision. 
 
Material Requirements 

 
Unless otherwise noted on the plans, use a Type 3 Grout in accordance with Section 1003 of the Standard 
Specifications. 
Initial setting time shall not be less than 10 minutes when tested in accordance with ASTM C266. 
 
Construction loading and traffic loading shall not be allowed until the 3 day compressive strength is achieved.  
 
Sampling and Placement 

 
Place and maintain components in final position until grout placement is complete and accepted.  Concrete 
surfaces to receive grout shall be free of defective concrete, laitance, oil, grease and other foreign matter.  Saturate 
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concrete surfaces with clean water and remove excess water prior to placing grout. 
 
Basis of Payment 
 
No separate payment will be made for “Grout for Structures”.  The cost of the material, equipment, labor, 
placement, and any incidentals necessary to complete the work shall be considered incidental to the structure item 
requiring grout. 
 

SP-060  TIMBER BOARDWALK 
(9/16/21) SP (Kimley-Horn and Associates, Inc.) 

 
General 
 

1.1 RELATED DOCUMENTS 
 
A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section.   
1.2 SUMMARY 

 
A. Section includes timber boardwalk, substructure, foundations, and connection of 

boardwalk to bridge bents. 
 

B. All materials, construction, and fabrication shall meet the requirements of the plans, this 
special provision, and the current edition of the North Carolina Department of 
Transportation (NCDOT) Standard Specifications for Roads and Structures. 

 
1.3 SUBMITTALS 

 
A. Product Data:  For each type of product used.  Include construction details, material 

descriptions, and dimensions of individual components for the timber boardwalk, 
substructure, and foundations. 

 
B. Product Test Reports.  For the following: 

 
1. Bolts, nuts, washers, fasteners and connectors including mechanical properties 

and chemical analysis. 
 

1.4 QUALITY ASSURANCE 
 

A. Contractor Qualifications:  A qualified contractor who is approved by NCDOT for such 
work. 

 
B. Pre-installation Conference:  Conduct conference at Project Site prior to commencing 

construction of timber boardwalk. 
 

C. The contractor shall be responsible for protecting the boardwalk components from damage 
during storage, handling, installation, and subsequent construction operations.  Damage to 
the boardwalk components shall be ground for rejection of the work. 

 
1.5 COORDINATION 

 
A. Coordinate installation of anchorage items to be embedded in or attached to other 

construction without delaying the work.   
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Products 

2.1 MATERIALS 

A. All structural framing, decking, nailers, and pedestrian rail components shall be Pressure
Treated Grade No. 1 Dense Southern Pine surface dry (S4S) with a moisture content of 19%
or less, meeting the requirements of Section 1082 of the NCDOT Standard Specifications,
unless noted otherwise.

B. All timber piles shall be Southern Pine conforming to ASTM D25. Where piles are cut off
at top of pile cap, minimum butt diameter shall be 8”.

C. Timber and lumber shall be treated with waterborne preservatives (CCA or ACQ) in
accordance with AWPA Standard U1, Commodity Specification A, to the requirements of
the following use categories:

1. Piles:  UC4C
2. Backwalls, wingwalls, cap beams and stringers: UC4B
3. Decking: UC4A
4. Pedestrian railing components, all other lumber: UC3B

D. All fasteners, connectors and bolts shall be hot-dip galvanized and conform to ASTM
A325, with nuts conforming to ASTM A563 and washers conforming to ASTM F436,
unless noted otherwise.

E. All bolted connections shall utilize oversize ogee washers installed between the wood and
the bolt head and between the wood and the nut.

F. All saw cuts, bolts holes, and other holes shall be treated with appropriate preservative
solution prior to installing bolts.

Method of Measurement and Basis of Payment 

3.1 METHOD OF MEASUREMENT 

A. The quantity for Timber Boardwalk to be paid for shall be measured on a lump sum basis
per Structure.  No separate measurement will be made.

3.2 BASIS OF PAYMENT 

A. The Timber Boardwalk and all related components as described on the plans, in this Special
Provision, and referenced NCDOT Standard Specifications and Special Provisions will be
paid for at the contract lump sum price for each Structure included in the Base Bid.  Such
price and payment will be full compensation for all work covered by this Special Provision,
the plans, and applicable parts of the NCDOT Standard Specifications and Special
Provisions and will include, but not be limited to, furnishing all labor, materials, equipment,
delivery, and other incidentals necessary to complete this work.

B. The following Pay Item is for reference only and may be used for tracking construction
progress and / or reporting with Contractor’s Application for Payment.

C. Payment will be made under:
▪ Timber Boardwalk – Structure #2; -L4- STA. 10+45.56 TO 11+55.56 _____ Lump Sum
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▪ Timber Boardwalk – Structure #2; -L4- STA. 11+55.56 TO 15+74.18 _____ Lump Sum
▪ Timber Boardwalk – Structure #2; -L4- STA. 15+74.18 TO 16+84.18_____  Lump Sum
▪ Timber Boardwalk – Structure #2; Observation Deck @ -Y4- ____________Lump Sum

▪ Timber Boardwalk - Structure #3;-Y5, STA 10+00 TO 10+80_________Lump Sum

SP-061  PRE-FABRICATED PEDESTRIAN BRIDGE 
(9/16/21) SP (Kimley-Horn and Associates, Inc.) 

General 

RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.

B. Timber Boardwalk Special Provision

1.1 SUMMARY 

A. Section includes prefabricated steel Pratt truss bridge superstructure and substructure.

B. All materials, construction, and fabrication shall meet the requirements of the current edition of the
North Carolina Department of Transportation Standard Specifications for Roads and Structures.

1.2 PERFORMANCE REQUIREMENTS 

A. Structural Performance:  The prefabricated steel Pratt truss bridge, anchor bolts and bearing pads
shall withstand the effects of gravity loads and the following loads and stresses within limits and
under conditions indicated according to current edition of the AASHTO LRFD Guide
Specification for the Design of Pedestrian Bridges, North Carolina Department of Transportation
Bicycle Facilities Planning and Design Guidelines, North Carolina Department of Transportation
Structure Design Manual, North Carolina Department of Transportation Standard Specifications
for Roads and Structures, AASHTO LRFD Bridge Design Specifications, at a minimum:

1. Dead Loads:  Self-weight of superstructure.
2. Live Loads:  Pedestrian load shall not be considered to act concurrently with

vehicular load.  The dynamic load allowance need not be considered for vehicular
load.
a. Pedestrian Live Load = 90 psf
b. Vehicular Live Load = AASHTO H-5

3. Railing Loads:  Per AASHTO.
4. Wind Loads:  Per AASHTO.
5. Water Loads: Per AASHTO.

a. Stream Velocities:
1) Structure #3: 2.99 feet/sec

6. Temperature:  Per AASHTO/NCDOT.
7. Seismic:  Per AASHTO.
8. Load Combinations:  Per AASHTO.
9. Deflection Limits:  Design framing system to withstand service loads without

deflections greater than the following:
a. Main Truss:

1) Vehicular and/or pedestrian loads = Span/1000.
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b. Floor system members (floor beams and stringers): 
1) Vehicular and/or pedestrian loads = Span/360. 
2) Vehicular and/or pedestrian loads on cantilever arms = Span/375. 

 
10. Vibration Limits:  Per AASHTO. 
 

B. Geometry and Component Requirements: 
1. Span:   

a. Each structure (Structure 1 and 3) contains a prefabricated steel bridge span or a 
combination of a timber boardwalk span and a prefabricated steel bridge span as 
shown in the plans. Each prefabricated steel span shall be a simple-span bridge 
along the centerline of the proposed alignment. The Contractor is required to 
provide verification to the Engineer that the substructure and foundations are 
correctly laid out before placement of the bridge superstructure.  For information 
about the timber boardwalk spans, see plans and timber boardwalk specifications. 

2. Width: 
a. The bridge clear path width shall be 10’-0”, and shall be measured between the 

inside faces of safety railing elements. 
3. Depth:  

a. The maximum depth of superstructure shall be 1’-2½” and shall be measured from 
top of deck to bottom of bridge superstructure. 

4. Bridge System Type: 
a. The bridge shall be a Pratt truss bridge arched similar to Contech Capstone model 

as shown in the plans.  Interior vertical members may be plumb or perpendicular 
to the chord faces.  Diagonal members shall be welded to the chords and/or 
verticals as determined by the Bridge Manufacturer.   

 
1) The bridge shall be designed utilizing floor beams placed between the 

bottom chords and verticals. 
2) The Bridge Manufacturer shall determine the distance from the top of the 

deck to the top and bottom truss members based upon structural and/or 
shipping requirements.  However, the maximum superstructure depth 
noted above shall not be exceeded. 

3) For Structures 1 and 3 the deck shall be a reinforced cast-in-place 
concrete deck.  Immediately after float finishing of concrete, slightly 
roughen entire surface by  brooming with  fiber-bristle broom 
perpendicular to traffic.  Coordinate final finish with Engineer before 
application. 

4) The top of the safety rail system or guardrail elements shall not be less 
than 54 inches above the deck (measured from the high point of the 
walking/riding surface).  The safety system shall extend the full length of 
the bridge and shall be connected to the guardrail at each end of the 
bridge per NCDOT requirements. 

5. Member Components: 
a. All members of the vertical trusses (top and bottom chords, verticals, and 

diagonals) shall be fabricated from square and/or rectangular structural steel 
tubing, and all their shop connections shall be fully welded.  Other structural 
members and bracing shall be fabricated from structural steel shapes or square 
and/or rectangular structural steel tubing.  Drain holes and weep holes shall be 
provided in all connections.  Unless the floor fastenings are specifically designed 
to provide adequate lateral support to the top flange of open shape stringers (W-
shapes or channels), a minimum of one stiffener shall be provided in each stringer 
at every floor beam location.  Weep all tubular members as required for drainage. 

6. Railings: 
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a. The safety railing system shall be placed on the structure to a minimum height of 
54 inches above the deck surface (measured from the high point of the 
walking/riding surface).  The bridge manufacturer shall determine the placement 
of the horizontal and vertical rails such that a 6-inch diameter sphere cannot pass 
between successive rails for the lower 27 inches of the railing system; above 27 
inches, the spacing of the rails shall be such that an 8-inch diameter sphere cannot 
pass between successive rails.  A safety toe rail or curb shall be provided.  The 
safety rail shall be designed to accommodate the required loads per AASHTO.  

b. Metal approach railings shall be provided at each corner of the structure, as shown 
in the plans.  Approach railings shall be 5’-0” long, skewed at 15 degrees, and be 
54 inches above the trail surface (measured from the high point of the 
walking/riding surface).   

7. Camber: 
a. The bridge shall have a vertical camber dimension at midspan equal to 100% of 

the full dead load deflection. 
8. Substructure: 

 
a. Bridge end bents and bents shall be cast-in-place reinforced concrete supported on 

piles as detailed in the plans.  
 

b. Piles shall be driven to a minimum tip elevation as indicated on the plans. 
 

c. Prefabricated steel pedestrian bridge end bent and bent details shall be coordinated 
with the prefabricated steel pedestrian bridge plans, to be provided by the 
prefabricated steel pedestrian bridge manufacturer.  Notify the Engineer 
immediately if conflicts are identified.  Construction of end bents shall not begin 
until superstructure shop drawings are approved and all conflicts resolved. 

 
d. Reinforcement in cap may be shifted to clear anchor bolts. 

 
e. The top surface of bent and end bents caps, except at bridge seat build-ups, shall 

be sloped transversely from fill face to back face at a minimum rate of 2%. 
 

f. End bent backwall shall be placed after bridge has been erected.  Top of backwall 
shall follow bridge deck grade.   

 
g. The top surface of end bents shall be cured in accordance with NCDOT Standard 

Specifications, except that the membrane curing compound method shall not be 
used. 

 
h. Apply an epoxy protective coating to the top surface of end bents, except under 

bearings and boardwalk sill plates. 
 

i. End bent backwall shall be placed prior to application of epoxy protective coating. 

 
9. Elevations: 

a. The bridge abutments shall be constructed at the elevations shown on the plans 
and adjusted based on the prefabricated steel pedestrian bridge manufacturer.  The 
elevations shown on the plans are grade point elevations and not top of cap 
elevations. 

1.4 SUBMITTALS 
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A. Product Data:  For each type of product used.  Include construction details, material descriptions, 
dimensions of individual components and profiles, and finishes for prefabricated steel Pratt truss 
bridge, anchor bolts, and bearing. 

 
B. Shop Drawings:  For prefabricated steel Pratt truss bridge, include plans, elevations, sections, 

details, and attachments to other work specific to this project.  All pertinent design information 
such as geometries, member sizes, bridge reactions, splice locations, details, quantities and general 
notes shall be clearly specified on the drawings.  All drawings shall be signed and sealed by a 
Professional Engineer who is licensed to practice in the State of North Carolina.  The bridge 
designer/fabricator shall be NCDOT-approved for such work. 
The Contractor shall submit shop drawings for the prefabricated steel Pratt truss bridge, to the 
Town.  The shop drawings will be reviewed by the Town and the Engineer.   
 

C. Structural Calculations:  For prefabricated steel Pratt truss bridge, anchor bolts and bearing pads.  
The calculations shall include all design information necessary to determine the structural 
adequacy of the bridge, anchor bolts and bearing pads, and to demonstrate conformance with the 
current AASHTO code.  Complete structural calculations shall be submitted to the Town / 
Engineer for their review.  All calculations shall be signed and sealed by a Professional Engineer 
who is licensed to practice in the State of North Carolina, and shall include the following, at a 
minimum: 
1. Design calculations for the individual truss members, floor beams and stringers, and 

decking. 
2. Checks for the critical connection failure modes for each individual truss member.  

Special attention shall be given to all welded tube on tube connections. 
3. Design calculations for all bolted splice connections. 
4. Main truss deflection checks, including individual truss member deflection checks. 
5. Design calculations for anchor bolts. 
6. Design calculations for bearings. 
 

D. Erection plans and sequencing signed and sealed by a Professional Engineer licensed in the State 
of North Carolina.  The erection plans and sequencing method shall include location(s) of crane(s) 
required for erection, as well as procedures for mitigating the amount of fallen debris.  No debris 
will be allowed to collect in the channel of the waterway.  All equipment locations and staging 
shall occur within the right-of-way and easements established in the roadway plans, and shall be 
indicated on the erection plans. 

 
E. Qualification Data:  For qualified fabricator and Professional Engineer. 
 
F. Welding certificates. 
 
G. Mill test reports for structural steel, including chemical and physical properties. 
 
H. Product Test Reports:  For the following: 

1. Bolts, nuts and washers including mechanical properties and chemical analysis. 
 

I. Maintenance Data:  For prefabricated steel Pratt truss bridge to include in maintenance manuals.  

 
J. Warranty:  Sample of special warranty. 

 
1.5 QUALITY ASSURANCE 
 

A. Welding Qualifications:  Qualify procedures and personnel according to the following: 
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1. AWS D1.5, “Bridge Welding Code”. 
B. Fabricator Qualifications:  A qualified fabricator who participates in the AISC Quality 

Certification Program and is designated an AISC-Certified Plant, Categories CBR and B-CMP, 
and is NCDOT approved for such work. 

C. Comply with current edition of the applicable provisions of the following specifications and 
documents: 
1. AASHTO LRFD Guide Specification for the Design of Pedestrian Bridges. 
2. North Carolina Department of Transportation Bicycle Facilities Planning and Design 

Guidelines. 
3. North Carolina Department of Transportation Structure Design Manual. 
4. North Carolina Department of Transportation Standard Specifications for Roads and 

Bridges, and Special Provisions. 
5. AASHTO LRFD Bridge Design Specifications. 
6. RCSC’s “Specification for Structural Joints Using ASTM A325 or A490 Bolts.” 
 

D. Pre-installation Conference:  Conduct conference at Project Site prior to commencing construction 
of prefabricated steel pedestrian bridge. 

 
1.6 WARRANTY 
 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to repair finish or 
replace any part of the steel Pratt truss bridge that fail in materials or workmanship within specified 
warranty period. 

 

1. Warranty Period:  Ten (10) years from date of Substantial Completion. 
 

1.7 DELIVERY, STORAGE, AND HANDLING 
 

A. Store materials to permit easy access for inspection and identification.  Keep steel members off 
ground and spaced by using pallets, dunnage, or other supports and spacers.  Protect steel 
members and packaged materials from corrosion and deterioration. 
1. Do not store materials on structure in a manner that might cause distortion, damage, or 

overload to members or supporting structures.  Repair or replace damaged materials or 
structures as directed. 

B. Weathering steel shall be stored under conditions that will prevent unsightly, uneven weathering 
and excessive corrosion. If uneven weathering occurs, the contractor shall reclean the steel to the 
satisfaction of the engineer. If cleaning does not produce satisfactory uniformity in appearance or 
if in the judgment of the engineer, excessive corrosion or chemical contamination has occurred, 
the contractor shall replace the material at the contractor’s expense. As a minimum, the following 
conditions shall be avoided and the contractor shall take additional precautions as deemed 
necessary:  

 
1. Storage in transit, open cars or trucks for an extended period of time.  
2. Standing water on material in storage or entrapment of moisture.  
3. Contact with chemically treated lumber used for blocking or other types of foreign matter.  
4. Exposure to chlorides or other chemical contamination. 
 

C. Store fasteners in a protected place in sealed containers with manufacturer’s labels intact. 
1. Fasteners may be repackaged provided Owner’s testing and inspecting agency observes 

repackaging and seals containers. 
2. Clean and relubricate bolts and nuts that become dry and rusty before use. 
 

1.8 COORDINATION 
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A. Coordinate installation of anchorage items to be embedded in or attached to other construction 
without delaying the Work.  Provide setting diagrams, sheet metal templates, instructions, and 
directions for installation. 

 
PART 2 - PRODUCTS 
 
2.1 MATERIALS 

A. Steel Structural Tubing:  ASTM A 847, weathering steel; AASHTO M 270, Grade 50W. 
B. Channels and Angles:  ASTM A 588, weathering steel, AASHTO M 270, Grade 50W. 
C. Steel Plates, Shapes, and Bars:  ASTM A 588, weathering steel, AASHTO M 270, Grade 50W. 
D. Anchor Bolts, High Strength Bolts, Nuts and Washers:   

1. Anchor Bolts: ASTM A 449, Type 1 hot dip galvanized, heavy-hex steel structural bolts. 
2. High-Strength Bolts: ASTM A 325 (AASHTO M 164), Type 3 weathering steel, heavy-

hex steel structural bolts. 
3. Nuts and Washers: Hot dip galvanized at anchor bolts and weathering steel for all high 

strength weathering steel bolts. 
4. Bolts, nuts, and washers shall also be in accordance with Section 1072 of the NCDOT 

Standard Specifications. 
E. The minimum corrosion index of the atmospheric corrosion resistant steel, as determined in 

accordance with ASTM G101, shall be 6.0. 
F. Concrete:   

1. End Bents and Bents:  Class A concrete, per NCDOT Standard Specifications. 
2. Concrete Deck:  Class A concrete, per NCDOT Standard Specifications 
3. Reinforcing Steel:  ASTM A 615 (AASHTO M 31), Grade 60. 

G. Bearing Pads:  Minimum 50 durometer hardness, conforming to NCDOT Standard Specifications 
and Special Provisions. 

2.2 PREFABRICATED STEEL PRATT TRUSS BRIDGE 
 

A. Manufacturers:  Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 
1. Contech Engineer Solutions. 
2. Big R Bridge. 
3. Excel Bridge Company. 
 

B. Manufacturers other than those listed above may be used provided the Designer or Owner 
evaluates the proposed supplier through a submittal in accordance with the General Conditions.  
The Contractor must provide the following documentation for any proposed supplier who is not 
pre-approved: 
1. Product Literature 
2. All documentation to ensure the proposed substitution will be in compliance with these 

specifications.  This shall include: 
a. Representative design calculations. 
b. Representative drawings. 
c. Splicing and erection procedures. 
d. Warranty information. 
e. Inspection and maintenance procedures. 
f. AISC Shop Certification. 

2.3 FABRICATION 
 

A. Structural Steel:  Fabricate and assemble in shop to greatest extent possible.  Fabricate according 
to AISC’s ‘Code of Standard Practice for Steel Buildings and Bridges”. 
1. Mark and match-mark materials for field assembly. 
2. Complete structural-steel assemblies, including welding of units, before starting shop-

priming operations. 
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B. Thermal Cutting:  Perform thermal cutting by machine to the greatest extent possible. 
1. Plane thermally cut edges to be welded to comply with requirements in AWS D1.5. 

C. Bolt Holes:  Cut, drill or punch standard bolt holes perpendicular to metal surfaces. 
D. Drain Holes: Weep/drain holes shall be provided in all tubular bridge members, for drainage at 

their lowest point, unless such members are free-draining, open-ended. 
E. Cleaning:  After fabrication, weathering steel shall be shop cleaned to a SSPC SP-6 finish. 
 

2.4 SHOP CONNECTIONS 
A. High-Strength Bolts:  Shop install high-strength bolts according to RCSC’s “Specification for 

Structural Joints Using ASTM A325 or A490 Bolts” for type of bolt and type of joint specified. 
B. Weld Connections:  Comply with AWS D1.5 for tolerances, appearances, welding procedure 

specifications, weld quality, and methods used in correcting welding work. 
 

2.5 EXAMINATION 
A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements 

for installation tolerances and other conditions affecting performance of the Work. 
B. Prepare written report, endorsed by Installer, listing conditions detrimental to performance of the 

Work. 
C. Proceed with installation only after unsatisfactory conditions have been corrected. 
 

2.6 INSTALLATION 
A. Delivery is made to a location nearest the site which is easily accessible to normal over-the-road 

tractor/trailer equipment.  Contractor is to schedule a pre-installation meeting to discuss the 
method of erecting the bridge, as well as to verify the location(s) of the crane(s) required for 
erection.  All equipment locations and staging shall occur within the right-of-way and easements 
established in the roadway plans.  Contractor to verify prior to commencing bridge erection. 

B. The Fabricator will provide detailed, written instruction in the proper lifting procedures and 
splicing procedures (if required).  The method and sequence of erection shall be the responsibility 
of the Contractor. 

C. No debris will be allowed to collect in the channel of the waterway.  Contractor to provide 
measures to ensure debris is collected from the channel of the waterway as soon as is practical 
during construction. 

 
PART 3 - METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
3.1 METHOD OF MEASUREMENT 

A. The quantity for Prefabricated Steel Pedestrian Bridge to be paid for shall be measured on lump 
sum basis per Structure.  No separate measurement will be made.  

 
3.2 BASIS OF PAYMENT 
 

A. The prefabricated steel Pratt truss bridge, substructure and all related components as described on 
the plans, in this Special Provision, and referenced NCDOT Standard Specifications and Special 
Provisions will be paid for at the contract lump sum price for each structure included in the Base 
Bid.  Such price and payment will be full compensation for all work covered by this Special 
Provision, the plans, and applicable parts of the NCDOT Standard Specifications and Special 
Provisions and will include, but not be limited to, furnishing all engineering, labor, materials, 
equipment, delivery, and other incidentals necessary to complete this work.   

B. Payment will be made under:  
 

1. Prefabricated Steel Pedestrian Bridge: 
 

▪ Structure 3 – Y5- STA. 10+00.00 – 10+80.00_________________________ Lump Sum 
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SP-061-A FRP COMPOSITE BRIDGE AND BOARDWALK ALTERNATIVE 
(8/10/22) SP (Kimley-Horn and Associates, Inc.) 

  

General 

 
PART 1 - RELATED DOCUMENTS 

 

C. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 01 Specification Sections, apply to this Section. 

D. Timber Boardwalk Special Provision 

E. Prefabricated Pedestrian Bridge Special Provision 
 

1.3 SUMMARY 

 

A. These specifications are for a fully engineered clear span bridges and boardwalks of fiber-reinforced 
polymer (FRP) composite construction and shall be regarded as minimum standards for design and  
construction. 

a. FRP boardwalks shall utilize timber decking and railing members. See Timber Boardwalk Special 
Provision. 

 
B. All materials, construction, and fabrication shall meet the requirements of the current edition of the 

North Carolina Department of Transportation Standard Specifications for Roads and Structures.  
 

1.4 PERFORMANCE REQUIREMENTS 

 
A. Structural Performance:  The FRP composite bridge, anchor bolts and bearing pads shall withstand the 

effects of gravity loads and the following loads and stresses within limits and under conditions 
indicated according to current edition of the AASHTO LRFD Guide Specification for the Design of 
Pedestrian Bridges, North Carolina Department of Transportation Bicycle Facilities Planning and 
Design Guidelines, North Carolina Department of Transportation Structure Design Manual, North 
Carolina Department of Transportation Standard Specifications for Roads and Structures, AASHTO 
LRFD Bridge Design Specifications, at a minimum: 

 
1. Dead Loads:  Self-weight of superstructure. 
2. Live Loads:  Pedestrian load shall not be considered to act concurrently with 

vehicular load.  The dynamic load allowance need not be considered for vehicular 
load. 
a. Pedestrian Live Load = 90 psf 
b. Vehicular Live Load = AASHTO H-5 

3. Railing Loads:  Per AASHTO. 
4. Wind Loads:  Per AASHTO. 
5. Water Loads: Per AASHTO.   

a. Stream Velocities: 
1) Structure #3: 2.99 feet/sec 

 
6. Temperature:  Per AASHTO/NCDOT. 
7. Seismic:  Per AASHTO. 
8. Load Combinations:  Per AASHTO. 
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9. Deflection Limits:  Design framing system to withstand service loads without 
deflections greater than the following: 
a. Live Load (LL) deflection = Span/360 

 
10. Vibration Limits:  Per AASHTO. 
 

B. Geometry: 
 

1. Span, width, and depth shall match the provisions set forth in the plans, timber boardwalk 
special provisions, and prefabricated pedestrian bridge special provisions.  

 
2. Bridge and boardwalk system type shall match the provisions set forth in the plans, timber 

boardwalk special provisions, and prefabricated pedestrian bridge special provisions.  
 
2. Bridge and boardwalk system type shall  

 
3. Member Components:  

FRP bridges and boardwalk All members shall be fabricated from pultruded FRP 
composite profiles in various square, rectangular and circular hollow profiles. 

 
4. Decking: 

Refer to Timber Boardwalk Specifications for wood decking specifications. 
Bridge and boardwalk decking shall be 3- by 8-in planks at a minimum. 3- by 12- 
planks may be used if required. Contractor shall provide details on the connection 
from timber decking to FRP members.  
 

5. Railings: 
a. The bridge safety railing system shall be placed on the structure to a minimum 

height of 54 inches above the deck surface (measured from the high point of the 
walking/riding surface).  The bridge manufacturer shall determine the placement 
of the horizontal and vertical rails such that a 6-inch diameter sphere cannot pass 
between successive rails for the lower 27 inches of the railing system; above 27 
inches, the spacing of the rails shall be such that an 8-inch diameter sphere cannot 
pass between successive rails.  A safety toe rail or curb shall be provided.  The 
safety rail shall be designed to accommodate the required loads per AASHTO.  

b. The boardwalk shall utilize timber railing per the timber boardwalk plans. The 
contractor shall provide details on the timber rail to FRP member connection.  

c. Metal approach railings shall be provided at each corner of the structure, as shown 
in the plans.  Approach railings shall be 5’-0” long, skewed at 15 degrees, and be 
54 inches above the trail surface (measured from the high point of the 
walking/riding surface).   

 
6.  Hardware:  

a. Bolted connections shall conform to Prefabricated Pedestrian Bridge special 
provisions. 

 
7. Camber: 

a. The bridge shall have a vertical camber dimension at midspan equal to 100% of 
the full dead load deflection. 

 
8. Substructure: 

a. Bridge end bents and bents shall be cast-in-place reinforced concrete supported on 
piles as detailed in the plans.  
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b. Piles shall be driven to a minimum tip elevation as indicated on the plans. 

c. Boardwalk substructure, as currently detailed in the plans, is designed for timber 
boardwalk loading. The Contractor shall calculate the revised loading of the FRP 
composite members with timber decking and railing  and determine pile loads for 
the updated boardwalk loading.  Any pile loads with more than a 10% variance of 
the original loading provided in the plans will need to be coordinated with the 
Geotechnical Engineer.  In any instance, if pile uplift occurs as a result of the 
updated loading, the Contractor shall provide measures to counter the uplift and 
coordinate with the Geotechnical Engineer to confirm structure stability.  

 
c. Bridge substructure, as currently detailed in the plans, is designed for 

prefabricated steel truss bridge loading. The Contractor shall calculate the revised 
loading of the FRP composite bridge and determine pile loads for the updated 
bridge loading.  Any pile loads with more than a 10% variance of the original 
loading provided in the plans will need to be coordinated with the Geotechnical 
Engineer.  In any instance, if pile uplift occurs as a result of the updated loading, 
the Contractor shall provide measures to counter the uplift and coordinate with the 
Geotechnical Engineer to confirm structure stability.  

 
d. FRP composite bridge end bent and bent details shall be coordinated with the 

bridge plans, to be provided by the FRP composite bridge manufacturer.  Notify 
the Engineer immediately if conflicts are identified.  Construction of end bents 
and bents shall not begin until superstructure shop drawings and design 
calculations have been reviewed and approved and all conflicts resolved. 

 
e. Reinforcement in cap may be shifted to clear anchor bolts. 

 
f. The top surface of end bent caps, except at bridge seat build-ups, shall be sloped 

transversely from fill face to front face at a minimum rate of 2%. 
 

g. End bent backwalls shall be cast and poured after bridge has been erected.  Top of 
backwall shall follow bridge deck grade and cross-slope (superelevation).   

 
h. The top surface of end bents shall be cured in accordance with NCDOT Standard 

Specifications, except that the membrane curing compound method shall not be 
used. 

 
i. Apply an epoxy protective coating to the top surface of end bents, except under 

bearings and boardwalk sill plates. 
 

j. End bent backwall shall be placed prior to application of epoxy protective coating. 

 
9. Elevations: 

a. The bridge end bents shall be constructed at the elevations shown on the plans and 
adjusted based on the FRP composite bridge manufacturer.  The elevations shown 
on the plans are grade point elevations and not top of cap elevations. 

 
1.4 SUBMITTALS 

 

B. Product Data:  For each type of product used.  Include construction details, material descriptions, 
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dimensions of individual components and profiles, and finishes for FRP composite bridge, anchor 
bolts, and bearing. 

 
B. Shop Drawings:  For FRP composite boardwalk and bridge, include plans, elevations, sections, 

details, and attachments to other work specific to this project.  All pertinent design information 
such as geometries, member sizes, bridge reactions, splice locations, details, quantities and general 
notes shall be clearly specified on the drawings.  All drawings shall be signed and sealed by a 
Professional Engineer who is licensed to practice in the State of North Carolina. The Contractor 
shall submit shop drawings for the FRP composite boardwalk and bridge, to the Town.  The shop 
drawings will be reviewed by the Town and the Engineer.   
 

C. Structural Calculations:  For FRP composite boardwalk, FRP composite bridge, anchor bolts and 
bearing pads.  The calculations shall include all design information necessary to determine the 
structural adequacy of the bridge, anchor bolts and bearing pads, and to demonstrate conformance 
with the current AASHTO code.  Anchor bolt design shall include embedment required into 
concrete substructures. Complete structural calculations shall be submitted to the Town / Engineer 
for review and approval.  All calculations shall be signed and sealed by a Professional Engineer 
who is licensed to practice in the State of North Carolina. 
 

D. Erection plans and any sequencing methods shall be provided and shall be signed and sealed by a 
Professional Engineer licensed in the State of North Carolina.  The erection plans and sequencing 
method shall include location(s) of crane(s) required for erection, as well as procedures for 
mitigating the amount of fallen debris.  No debris will be allowed to collect in the channel of the 
waterway.  All equipment locations and staging shall occur within the right-of-way and easements 
established in the roadway plans, and shall be indicated on the erection plans. 

 
E. Qualification Data:  For qualified fabricator and Professional Engineer. 
 
F. Product Test Reports:  For the following: 

1. Bolts, nuts and washers including mechanical properties and chemical analysis. 
 

G.         Maintenance Data:  For FRP composite bridge to include in maintenance manuals. 

 
J. Warranty:  Sample of special warranty. 

 
1.5 QUALITY ASSURANCE 
 

A. Comply with current edition of the applicable provisions of the following specifications and 
documents: 
1. AASHTO LRFD Guide Specification for the Design of Pedestrian Bridges. 
2. North Carolina Department of Transportation Bicycle Facilities Planning and Design 

Guidelines. 
3. North Carolina Department of Transportation Structure Design Manual. 
4. North Carolina Department of Transportation Standard Specifications for Roads and 

Bridges, and Special Provisions. 
5. AASHTO LRFD Bridge Design Specifications. 
6. RCSC’s “Specification for Structural Joints Using ASTM A325 or A490 Bolts.” 
 

B. Pre-installation Conference:  Conduct conference at Project Site prior to commencing construction 
of FRP composite bridge. 

 
1.6 WARRANTY 
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B. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to repair finish or 
replace any part of the FRP composite bridge that fails in materials or workmanship within specified 
warranty period. 

 

2. Warranty Period:  Fifteen (15) years from date of Substantial Completion. 
 

1.7 DELIVERY, STORAGE, AND HANDLING 
 

A. Store materials to permit easy access for inspection and identification.  Keep FRP members off 
ground and spaced by using pallets, dunnage, or other supports and spacers.  Protect FRP members 
and packaged materials from corrosion and deterioration. 
1. Do not store materials on structure in a manner that might cause distortion, damage, or 

overload to members or supporting structures.  Repair or replace damaged materials or 
structures as directed. 

B. FRP members shall be stored under conditions that will prevent unsightly, uneven weathering and 
excessive corrosion. If uneven weathering occurs, the contractor shall reclean the FRP members to 
the satisfaction of the engineer. If cleaning does not produce satisfactory uniformity in appearance 
or if in the judgment of the engineer, excessive corrosion or chemical contamination has occurred, 
the contractor shall replace the material at the contractor’s expense. As a minimum, the following 
conditions shall be avoided and the contractor shall take additional precautions as deemed 
necessary:  

 
1. Storage in transit, open cars or trucks for an extended period of time.  
2. Standing water on material in storage or entrapment of moisture.  
3. Contact with chemically treated lumber used for blocking or other types of foreign matter.  
4. Exposure to chlorides or other chemical contamination. 
 

C. Store fasteners in a protected place in sealed containers with manufacturer’s labels intact. 
1. Fasteners may be repackaged provided Owner’s testing and inspecting agency observes 

repackaging and seals containers. 
2. Clean and relubricate bolts and nuts that become dry and rusty before use. 
 

1.8 COORDINATION 
 

A. Coordinate installation of anchorage items to be embedded in or attached to other construction 
without delaying the Work.  Provide setting diagrams, sheet metal templates, instructions, and 
directions for installation. 

PART 1 - PRODUCTS 

1.1 MATERIALS 

A. FRP bridge components shall be fabricated from high-strength E-glass and isophthalic polyester resin 
unless otherwise specified. Weathering and ultraviolet light protection shall be provided by addition of a 
veil to the laminate construction. Minimum material strengths and properties are as follows: 

• Tension: 33,000 psi 

• Compression: 33,000 psi 

• Shear: 4,500 psi 

• Bending: 33,000 psi 
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• Young’s Modulus: 2,800,000 psi 

 
The minimum thickness of FRP composite shapes shall be as follows unless otherwise specified: Square-
tube members (close-type shape) shall be 0.25 in. Wide-flange beams, channel sections, and angles 
(open-type shapes) shall be a minimum thickness of 0.375 in. Standard plate shall be a minimum 
thickness of 0.375 in.  

B. Decking: Refer to Timber Boardwalk Specifications for wood decking specifications. Decking shall utilize 
3- by 12-in planks, High-strength, E-glass/isophthalic polyester resin planks can be used as required.  

C. See Prefabricated Pedestrian Bridge Special Provision for all structural steel not otherwise covered in this 
provision.  

D. Anchor Bolts, High Strength Bolts, Nuts and Washers:   

1. Anchor Bolts: ASTM A 449, Type 1 hot dip galvanized, heavy-hex steel structural bolts. 
2. High-Strength Bolts: ASTM A 325 (AASHTO M 164), Type 3 weathering steel, heavy-hex steel 

structural bolts. 
3. Nuts and Washers: Hot dip galvanized at anchor bolts and weathering steel for all high strength 

weathering steel bolts. 
4. Bolts, nuts, and washers shall also be in accordance with Section 1072 of the NCDOT Standard 

Specifications. 

E. The minimum corrosion index of the atmospheric corrosion resistant steel, as determined in accordance 
with ASTM G101, shall be 6.0. 

F. Concrete:   

1. End Bents and Bents:  Class A concrete, per NCDOT Standard Specifications. 
2. Concrete Deck:  Class A concrete, per NCDOT Standard Specifications 
3. Reinforcing Steel:  ASTM A 615 (AASHTO M 31), Grade 60. 

G. Bearing Pads:  Minimum 50 durometer hardness, conforming to NCDOT Standard Specifications and 
Special Provisions. 

 
2.2  EXAMINATION 
 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements 
for installation tolerances and other conditions affecting performance of the Work. 

B. Prepare written report, endorsed by Installer, listing conditions detrimental to performance of the 
Work. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 
 

2.3 INSTALLATION 
 

A. Delivery is made to a location nearest the site which is easily accessible to normal over-the-road 
tractor/trailer equipment.  Contractor is to schedule a pre-installation meeting to discuss the 
method of erecting the bridge, as well as to verify the location(s) of the crane(s) required for 
erection.  All equipment locations and staging shall occur within the right-of-way and easements 
established in the roadway plans.  Contractor to verify prior to commencing bridge erection.  

B. The Fabricator will provide detailed, written instruction in the proper lifting procedures and 
splicing procedures (if required).  The method and sequence of erection shall be the responsibility 
of the Contractor. 
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C. No debris will be allowed to collect in the channel of the waterway.  Contractor to provide
measures to ensure debris is collected from the channel of the waterway as soon as is practical
during construction.

2.4 APPROVAL 

A. The Contractor must provide the following Manufacturer’s documentation for approval by the
Client and engineer:
1. Product Literature
2. All documentation to ensure the proposed substitution will be in compliance with these

specifications.  This shall include:
a. Representative design calculations.
b. Representative drawings.
c. Splicing and erection procedures.
d. Warranty information.
e. Inspection and maintenance procedures.

PART 3 - METHOD OF MEASUREMENT AND BASIS OF PAYMENT 

3.1 METHOD OF MEASUREMENT 

A. The quantity for FRP composite Bridge and FRP Boardwalk to be paid for shall be measured on
lump sum basis per Structure.  No separate measurement will be made.

3.2 BASIS OF PAYMENT 

A. The FRP composite bridge, substructure and all related components (including timber decking and
railing) as described on the plans, in this Special Provision, and referenced NCDOT Standard
Specifications and Special Provisions will be paid for at the contract lump sum price for each
structure included in the Base Bid.  Such price and payment will be full compensation for all work
covered by this Special Provision, the plans, and applicable parts of the NCDOT Standard
Specifications and Special Provisions and will include, but not be limited to, furnishing all
engineering, labor, materials, equipment, delivery, and other incidentals necessary to complete this
work.

B. Payment will be made under:

2. FRP composite Bridge:

• Structure 3 – Y5- STA. 10+00.00 – 10+80.00__________________ Lump Sum

3. FRP composite Boardwalk:

• Timber Boardwalk – Structure #2; -L4- STA. 10+45.56 TO 11+55.56 ____ Lump Sum

• Timber Boardwalk – Structure #2; -L4- STA. 11+55.56 TO 15+74.18 _____ Lump Sum

• Timber Boardwalk – Structure #2; -L4- STA. 15+74.18 TO 16+84.18_____ Lump Sum

• Timber Boardwalk - Structure #3; Y5- STA. 10+00 TO 10+80 _______Lump Sum
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SP-062  TIMBER BOARDWALK ANTI-SLIP COATING 
(02/18/2022) SP (Kimley-Horn and Associates, Inc.) 

Description 

This special provision addresses the application of an anti-slip coating or finish on all timber boardwalk decking.. 
Apply the primer and anti-slip coating in accordance with the manufacturer’s recommendations, the applicable 
sections of the Standard Specifications and this provision. 

Material Requirements 

Unless otherwise noted on the plans, apply PolySpec Thiokol 100EX primer and a two-part water-borne epoxy 
coating, AS-175 by American Safety Technologies on all walking surfaces or decking for timber boardwalks.  

Sampling and Placement 

Coordinate finish color from manufacturer’s standard color palette with Owner’s Representative and Project 
Landscape Architect.  Contractor shall provide a 36” x 36” mock-up using decking material for review and final 
approval prior to installation. 

Basis of Payment 

All work and materials necessary for the installation of the Timber Boardwalk Anti-Slip Coating shall be included 
in the Base Bid.  Cleaning, preparation of the decking, and priming decking shall be incidental to other work and 
shall be included in the Base Bid. 
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STANDARD SPECIAL PROVISIONS 

EROSION & SEDIMENT CONTROL 
 

SP-063 STABILIZATION REQUIREMENTS 
(3-11-16) S-2 

 

Stabilization for this project shall comply with the time frame guidelines as specified by the NCG-010000 general 
construction permit effective April 1, 2019 issued by the North Carolina Department of Environmental Quality 
Division of Water Resources.  Temporary or permanent ground cover stabilization shall occur within 7 calendar 
days from the last land-disturbing activity, with the following exceptions in which temporary or permanent ground 
cover shall be provided in 14 calendar days from the last land-disturbing activity: 
 

• Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less 

• Slopes 3:1 or flatter, with a slope of length of 50 ft. or less 

• Slopes 4:1 or flatter 
 

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with no exceptions for 
slope grades or lengths.  High Quality Water Zones (HQW) Zones are defined by North Carolina Administrative 
Code 15A NCAC 04A.0105 (25).  Temporary and permanent ground cover stabilization shall be achieved in 
accordance with the provisions in this contract and as directed. 
 
 

SP-064  SEEDING AND MULCHING 
 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as stated 
below.  During periods of overlapping dates, the kind of seed to be used shall be determined.  All rates are in 
pounds per acre. 
 

All Greenway Areas 
 

March 1 - August 31 September 1 - February 28 

50# Tall Fescue 50# Tall Fescue 

10# Centipede 10# Centipede 

25# Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000#  Limestone 

 
Waste and Borrow Locations 

 

March 1 – August 31 September 1 - February 28 

75#  Tall Fescue 75#  Tall Fescue 

25#  Bermudagrass (hulled) 35# Bermudagrass (unhulled) 

500# Fertilizer 500# Fertilizer 

4000#  Limestone 4000# Limestone 
 
Note: 50# of Bahiagrass may be substituted for either Centipede or Bermudagrass only upon Engineer’s request.  

 
Approved Tall Fescue Cultivars 

 

06 Dust 

2nd Millennium 

3rd Millennium  

Escalade Justice 

Kalahari 
 

Scorpion 
Serengeti 

Shelby 
Essential 

Evergreen 2 
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Apache III Falcon IV Kitty Hawk 2000 Sheridan 

Avenger Falcon NG Legitimate Signia 

Barlexas Falcon V Lexington Silver Hawk 

Barlexas II Faith LSD Sliverstar 

Bar Fa Fat Cat Magellan Shenandoah Elite 

Barrera Festnova Matador Sidewinder 

Barrington Fidelity Millennium SRP Skyline 

Barrobusto Finelawn Elite Monet Solara 

Barvado Finelawn Xpress Mustang 4 Southern Choice II 

Biltmore Finesse II Ninja 2 Speedway 

Bingo Firebird Ol’ Glory Spyder LS 

Bizem Firecracker LS Olympic Gold Sunset Gold 

Blackwatch Firenza Padre Taccoa 

Blade Runner II Five Point Patagonia Tanzania 

Bonsai Focus Pedigree Trio 

Braveheart Forte Picasso Tahoe II 

Bravo Garrison Piedmont Talladega 

Bullseye Gazelle II Plantation Tarheel 

Cannavaro Gold Medallion Proseeds 5301 Terrano 

Catalyst Grande 3 Prospect Titan ltd 

Cayenne Greenbrooks Pure Gold Titanium LS 

Cessane Rz Greenkeeper Quest Tracer 

Chipper Gremlin Raptor II Traverse SRP 

Cochise IV Greystone Rebel Exeda Tulsa Time 

Constitution Guardian 21 Rebel Sentry Turbo 

Corgi Guardian 41 Rebel IV Turbo RZ 

Corona Hemi Regiment II Tuxedo RZ 

Coyote Honky Tonk Regenerate Ultimate 

Darlington Hot Rod Rendition Venture 

Davinci Hunter Rhambler 2 SRP Umbrella 

Desire Inferno Rembrandt Van Gogh 

Dominion Innovator Reunion Watchdog 

Dynamic Integrity Riverside Wolfpack II 

Dynasty Jaguar 3 RNP Xtremegreen 

Endeavor Jamboree Rocket  

 
 
On cut and fill slopes 2:1 or steeper Centipede shall be applied at the rate of 5 pounds per acre and add 20# of 
Sericea Lespedeza from January 1 - December 31. 
 
Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-2-2 ratio is 
maintained and the rate of application adjusted to provide the same amount of plant food as a 10-20-20 analysis 
and as directed. 
 
All areas seeded and mulched shall be tacked with asphalt.  Crimping of straw in lieu of asphalt tack shall not be 
allowed on this project. 
 
 

SP-065  CRIMPING STRAW MULCH 
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Crimping shall be required on this project adjacent to any section of roadway where traffic is to be maintained or 
allowed during construction.  In areas within six feet of the edge of pavement, straw is to be applied and then 
crimped. After the crimping operation is complete, an additional application of straw shall be applied and 
immediately tacked with a sufficient amount of undiluted emulsified asphalt. 
 
Straw mulch shall be of sufficient length and quality to withstand the crimping operation. 
 
Crimping equipment including power source shall be subject to the approval of the Engineer providing that 
maximum spacing of crimper blades shall not exceed 8". 

 

SP-066  TEMPORARY SEEDING 
 

Fertilizer shall be the same analysis as specified for Seeding and Mulching and applied at the rate of 400 pounds 
per acre and seeded at the rate of 50 pounds per acre. Sweet Sudan Grass, German Millet or Browntop Millet 
shall be used in summer months and Rye Grain during the remainder of the year.  The Engineer will determine 
the exact dates for using each kind of seed. 
 

SP-067  FERTILIZER TOPDRESSING 
 

Fertilizer used for topdressing on all roadway areas except slopes 2:1 and steeper shall be 10-20- 20 grade and 
shall be applied at the rate of 500 pounds per acre. A different analysis of fertilizer may be used provided the 1-
2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant food as 10-20-20 
analysis and as directed. 
 
Fertilizer used for topdressing on slopes 2:1 and steeper and waste and borrow areas shall be 16- 8-8 grade and 
shall be applied at the rate of 500 pounds per acre. A different analysis of fertilizer may be used provided 
the 2-1-1 ratio is maintained and the rate of application adjusted to provide the same amount of plant food as 16-
8-8 analysis and as directed. 
 

SP-068  SUPPLEMENTAL SEEDING 
 

The kinds of seed and proportions shall be the same as specified for Seeding and Mulching, with the exception 
that no centipede seed will be used in the seed mix for supplemental seeding. The rate of application for 
supplemental seeding may vary from 25# to 75# per acre. The actual rate per acre will be determined prior to the 
time of topdressing and the Contractor will be notified in writing of the rate per acre, total quantity needed, and 
areas on which to apply the supplemental seed. Minimum tillage equipment, consisting of a sod seeder shall 
be used for incorporating seed into the soil as to prevent disturbance of existing vegetation. A clodbuster (ball 
and chain) may be used where degree of slope prevents the use of a sod seeder. 
 

SP-069  MOWING 
 

The minimum mowing height on this project shall be 4 inches. 
 

SP-070  NATIVE GRASS SEEDING AND MULCHING 
                        (East) 
 

Native Grass Seeding and Mulching shall be performed on the disturbed areas of wetlands and riparian areas, and 

adjacent to Stream Relocation construction within a 50 foot zone on both sides of the stream or depression, 

measured from top of stream bank or center of depression.  The stream bank of the stream relocation shall be seeded 

by a method that does not alter the typical cross section of the stream bank.  Native Grass Seeding and Mulching 
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shall also be performed in the permanent soil reinforcement mat section of preformed scour holes, and in other areas 

as directed. 

 

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone, shall be as stated 

below.  During periods of overlapping dates, the kind of seed to be used shall be determined.  All rates are in pounds 

per acre. 

 

March 1 - August 31 September 1 - February 28 

18# Creeping Red Fescue 18# Creeping Red Fescue 

6# Indiangrass 6# Indiangrass 

8# Little Bluestem 8# Little Bluestem 

4# Switchgrass 4# Switchgrass 

25# Browntop Millet 35# Rye Grain 

500# Fertilizer 500# Fertilizer 

4000# Limestone 4000# Limestone 

 

Approved Creeping Red Fescue Cultivars: 

 

Aberdeen Boreal Epic Cindy Lou 

 

Fertilizer shall be 10-20-20 analysis.  A different analysis of fertilizer may be used provided the 1-2-2 ratio is 

maintained and the rate of application adjusted to provide the same amount of plant food as a 10-20-20 analysis and 

as directed. 

 

Native Grass Seeding and Mulching shall be performed in accordance with Section 1660 of the Standard 

Specifications and vegetative cover sufficient to restrain erosion shall be installed immediately following grade 

establishment. 

 

Measurement and Payment 

 

All work and materials necessary for the installation of Native Seeding and Mulching shall be included in the Base 
Bid.  
 

SP-071  MINIMIZE REMOVAL OF VEGETATION 
 

The Contractor shall minimize removal of vegetation within project limits to the maximum extent 
practicable. Vegetation along stream banks and adjacent to other jurisdictional resources outside the 
construction limits shall only be removed upon approval of Engineer. No additional payment will be made for 
this minimization work. 
 

SP-072  STOCKPILE AREAS 
 

The Contractor shall install and maintain erosion control devices sufficient to contain sediment around any 
erodible material stockpile areas as directed. 

 
No additional payment for work and materials necessary in the installation and maintenance of erosion control 
measures for waste and borrow sources constructed by the Contractor and associated with this Contract. In 
additional, waste and borrow source areas shall be restored with permanent vegetation as described herein and 
approved by the Engineer at the Contractor’s expense. 

 



 

Wildwood Park Bridges & Boardwalks  114  
 

SP-073  ACCESS AND HAUL ROADS 
 

This work shall consist of installing temporary gravel roads for construction access and turnarounds for construction 
traffic in the locations specified on the plans.  Refer to the Temporary Gravel Section for Construction Access and 
Turnarounds Detail for additional details. 

 
At the end of each working day, the Contractor shall install or re-establish temporary diversions or earth 
berms across access/haul roads to direct runoff into sediment devices. Silt fence sections that are temporarily 
removed shall be reinstalled across access/haul roads at the end of each working day.  Contractor to maintain 
gravel to prevent mud or sediment from leaving the construction site and may require periodic top dressing with 

2” stone.   Contractor shall remove temporary gravel access roads and the areas shall be stabilized and restored to 
pre-construction conditions. 
 
Measurement and Payment 
 
All work and materials necessary for the installation and of Access and Haul Roads shall be included in the Base 
Bid. Removal of Access and Haul Roads if directed by City of Greenville Project Manager shall be incidental to 
other work and shall be included in the Base Bid.   
 

SP-074  WASTE AND BORROW SOURCES 
 

The Contractor shall install and maintain erosion control devices sufficient to contain sediment around any 
erodible material or disturbed areas for waste and borrow sources as directed. 
 
No additional payment for work and materials necessary in the installation and maintenance of erosion control 
measures for waste and borrow sources constructed by the Contractor and associated with this Contract. In 
additional, waste and borrow source areas shall be restored with permanent vegetation as described herein and 
approved by the Engineer at the Contractor’s expense. 
 
All offsite Staging Areas, Borrow and Waste sites shall be in accordance with “Borrow and Waste Site 
Reclamation Procedures for Contracted Projects” located at: 
 
https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ContractedReclamationProcedures.pdf 
 
All forms and documents referenced in the “Borrow and Waste Site Reclamation Procedures for Contracted 
Projects” shall be included with the reclamation plans for offsite staging areas, and borrow and waste sites. 
 

SP-077  TREE PROTECTION FENCE 
(08/10/21) SP (Kimley-Horn and Associates, Inc.) 

 

Description  

 
Tree Protection Fence shall consist of the protection of selected trees, shrubs, or other woody plants.  Fencing shall 
encompass the plants or trees to the drip-line.  A warning sign shall be attached to the fence stating “Tree 
Protection” Deviations from this must be approved by the Engineer. 
 
Sections of safety fencing shall be installed within two working days following mobilization operations and prio r 
to clearing. Unless prior approval is received from the Engineer, failure to install the fence as specified herein will 
result in stoppage of all operations until the necessary safety fence is installed. 
 

Materials  

 

https://connect.ncdot.gov/resources/roadside/FieldOperationsDocuments/ContractedReclamationProcedures.pdf
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Polyethylene or polypropylene fence shall be a highly visible preconstructed safety fence approved by the 
Engineer. The fence material shall have an ultraviolet coating and be a minimum of 48” high.  
 
Either wood posts or steel posts may be used. Wood posts shall be hardwood with a wedge or pencil tip at one end, 
and shall be at least 5 ft. in length with a minimum nominal 2" x 2” cross section. Steel posts shall be at least 5 ft. 
in length, and have a minimum weight of 0.85 lb/ft of length. Steel posts shall have bright orange rebar caps.  
 
Construction Methods  

 
No additional clearing and grubbing is anticipated for the installation of this fence. The fence shall be erected to 
conform to the general contour of the ground.  
 

Posts shall be set at a maximum spacing of 10 ft., maintained in a vertical position. Posts shall be 

installed a minimum of 2 ft. into the ground. Wood posts may be sharpened to a dull point if power 
driven. Posts damaged by power driving shall be removed and replaced prior to final acceptance. The 

tops of all wood posts shall be cut at a 30-degree angle. The wood posts may, at the option of the 
Contractor, be cut at this angle either before or after the posts are erected.  
 

The fence geotextile shall be attached to the wood posts with one 2" galvanized wire staple across each 
cable or to the steel posts with wire or other acceptable means.  

 
Place construction stakes to establish the location of the tree protection fence in accordance with Article 
105-9 or Article 801-1 of the Standard Specifications. No direct payment will be made for the staking of 

the tree protection fence. All stakeouts for tree protection fence shall be considered incidental to the work 
being paid for as “Construction Surveying”, except that where there is no pay item for construction 

surveying, all tree protection fence stakeout will be performed by state forces.  
 
The Contractor shall be required to maintain the safety fence in a satisfactory condition for the duration 

of the project as determined by the Engineer.  
 

The Contractor shall be required to maintain alternative stakes and highly visible flagging in a 
satisfactory condition for the duration of the project as determined by the Engineer.  
 
Do not store construction materials, debris, excavated material, or equipment within the fence line or root zone of 
existing trees.  Do not permit vehicles or foot traffic within the drip line; prevent soil compaction over root 
systems. All underground utilities and drain lines shall be routed outside of the tree protect6ion zone.  If lines must 
traverse the protection area, they shall be bored under the tree.  If temporary haul or access roads must pass over 
the root area of trees to be retained, a road bed of 6 inches of mulch or gravel shall be created to protect the soil.  
The road bed material shall be replenished as necessary to maintain a 6-inch depth. 
 
Additional tree pruning required for clearance during construction must be performed by a qualified arborist and 
not by construction personnel.  Any grading, construction, demolition or other work that is expected to encounter 
tree roots must be monitored by the consulting arborist. Any roots damaged during grading or construction shall be 
exposed to sound tissue and cut cleanly with a saw. Should injury to a tree occur during construction, it should be 
evaluated as soon as possible by the consultant so that the appropriate treatments can be applied.   
 
Plants that die as a result of the Contractor’s negligence shall be removed and replaced as directed by the Engineer 
at the Contractor’s expense.  The new plant shall be guaranteed for a year, planted in the proper season, and 
planted with approved arboricultural specifications. 
 
Do not allow fires under or adjacent to remaining trees or other plants. 
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The Contractor will be required to cooperate with other contractors, utility companies and others needing access to 
the project site as (approved by the engineer) to complete the work. 
 
Measurement and Payment 
 
All work and materials necessary for the installation of Tree Protection Fencing shall be included in the Base Bid. 
Removal of the Tree Protection Fence shall be incidental to other work and shall be included in the Base Bid.  The 
following Pay Item is for reference only and may be used for tracking construction progress and / or reporting with 
Contractor’s Application for Payment. 
 

Payment will be made under: 

Pay Item  

 

Pay Unit  

Tree Protection Fence  Linear Foot  

 

SP-078  MUD MATS 
6/1/15  SP (Kimley-Horn And Associates, Inc.) 

 

Description 
 
Mud mats shall be utilized in wetland areas to minimize impacts during bridge and boardwalk construction, and 
shall meet the requirements as specified herein or approved equal.  Shop drawing of mud mats should be submitted 
prior to installation. 
 

Construction Methods 

 
Several mud mats may be laid with overlap to provide access for bridge and boardwalk construction.  A minimum 
overlap of 6-inches is required, or as recommended by the manufacturer.  Mud mats shall be secured in place, as 
specified by the manufacturer.  Mud mats shall be installed as stated in the Boardwalk, Culvert and/or Bridge 
Erosion Control Phasing note shown on the plans and in accordance with the details in the plans. 
 
The mud mats shall be constructed and maintained to the satisfaction of the Engineer until the bridge and/or 
boardwalks are completed.  Proper maintenance shall include, but not be limited to, the periodic replacement of 
torn or broken fabric mud mat and the proper removal of sediment from the mud mat surface.   
 
The fabric mud mat shall meet the following minimum requirements or an approval equal shall be submitted.  
 

Parameter Test Procedure Minimum Value 

Grab Tensile Strength ASTM D4632 800 lbs. 

Trapezoidal Tearing Strength ASTM D4533 600 lbs. 

Puncture Resistance ASTM D4833 300 lbs. 

Mullen Burst ASTM D3786 400 psi 

Apparent Opening Size ASTM D4751 0.212 mm 

Constant Head Permittivity ASTM D4491 20.16 g/m/ft2 

Wide Width Tensile ASTM D4595 650 lbs./in 

Material Woven Geotextile 100% Polypropylene 

Method of Measurement 
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The quantity of mud mats to be paid for shall be measured per linear foot of mud mat (not stone) along the surface 
of the ground over which mud mat is installed and accepted.  Overlaps will not be included in the measurement 
and will be considered as incidental to the work.  
 

Basis of Payment 

 
All work and materials necessary for the installation of Mud Mats shall be included in the Base Bid. Shop drawings, 
hauling, approach stone, maintenance and removal of the Mud Mats and re-stabilizing all disturbed area shall be 
incidental to other work and shall be included in the Base Bid.  The following Pay Item is for reference only and 
may be used for tracking construction progress and / or reporting with Contractor’s Application for Payment.  
 
 
Payment will be made under: 
Pay Item          Pay Unit 

Mud Mat…………………………………………………………………………Linear Foot 
 
 

SP-079 CONCRETE WASHOUT STRUCTURE 
(12-10-20) 

 

Description 
 
Concrete washout structures are enclosures above or below grade to contain concrete waste water and associated 
concrete mix from washing out ready-mix trucks, drums, pumps, or other equipment.  Concrete washouts must 
collect and retain all the concrete washout water and solids, so that this material does not migrate to surface waters 
or into the ground water. These enclosures are not intended for concrete waste not associated with wash out 
operations.  
 
The concrete washout structure may include constructed devices above or below ground and or commercially 
available devices designed specifically to capture concrete wash water.   
 
Materials 

 
Item Section 

Temporary Silt Fence 1605 

  

Safety Fence/Tree Protection Fence shall meet the specifications as provided elsewhere in this contract. 
 
Geomembrane basin liner shall meet the following minimum physical properties for low permeability; it shall 
consist of a polypropylene or polyethylene 10 mil think geomembrane. If the minimum setback dimensions can be 
achieved the liner is not required.  (5 feet above groundwater, 50 feet from top of bank of perennial stream, other 
surface water body, or wetland.) 
 

Construction Methods 

 

Build an enclosed earthen berm or excavate to form an enclosure in accordance with the details and as directed.   
 
Install temporary silt fence around the perimeter of the enclosure in accordance with the details and as directed if 
structure is not located in an area where existing erosion and sedimentation control devices are capable to 
containing any loss of sediment. 
 
Post a sign with the words “Concrete Washout” in close proximity of the concrete washout area, so it is clearly 
visible to site personnel.  Install safety fence as directed for visibility to construction traffic. 
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The construction details for the above grade and below grade concrete washout structures can be found on the 
following web page link: 
 
https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.pdf 

 
Alternate details for accommodating concrete washout may be submitted for review and approval.  
 
The alternate details shall include the method used to retain and dispose of the concrete waste water within the 
project limits and in accordance with the minimum setback requirements. (5 feet above groundwater, 50 feet from 
top of bank of perennial stream, other surface water body, or wetland.) 
 
Maintenance and Removal 

 

Maintain the concrete washout structure(s) to provide adequate holding capacity plus a minimum freeboard of 12 
inches.  Remove and dispose of hardened concrete and return the structure to a functional condition after reaching 
75% capacity. 
 
Inspect concrete washout structures for damage and maintain for effectiveness. 
 
Remove the concrete washout structures and sign upon project completion. Grade the earth material to match the 
existing contours and permanently seed and mulch area. 
 
Measurement and Payment 

 
All work and materials necessary for the installation of Concrete Washout Structures shall be included in the Base 
Bid. Removal of Concrete Washout Structures, hauling, and disposal fees for concrete waste shall be incidental to 
other work and included in the Base Bid.  The following Pay Item is for reference only and may be used for tracking 
construction progress and / or reporting with Contractor’s Application for Payment.  
 
Payment will be made under: 

Pay Item Pay Unit 

Concrete Washout Structure Each 

 
  

https://connect.ncdot.gov/resources/roadside/SoilWaterDocuments/ConcreteWashoutStructuredetail.pdf
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STANDARD SPECIAL PROVISIONS 

PERMITS 
 
The Contractor's attention is directed to the following permits, which have been issued or pending issuance to the 
City of Greenville by the authority granting the permit. 
 

PERMIT AUTHORITY GRANTING THE PERMIT 

Water Quality (401) 
Division of Environmental Management, DENR 
State of North Carolina 

Water Quality (404)  

Buffer Certification 
Division of Environmental Management, DENR 
State of North Carolina 

Erosion Control Department of Energy, Mineral, and Land Resources, DENR, 
State of North Carolina 

 
The Contractor shall comply with all applicable permit conditions during construction of this project.   
 
Agents of the permitting authority will periodically inspect the project for adherence to the permits.  
 
The Contractor's attention is also directed to Articles 107-10 and 107-13 of the 2018 Standard Specifications and 
the following: 

Should the Contractor propose to utilize construction methods (such as temporary structures or fill in waters and/or 
wetlands for haul roads, work platforms, cofferdams, etc.) not specifically identified in the permit (individual, 
general, or nationwide) authorizing the project it shall be the Contractor's responsibility to coordinate with the 
Engineer to determine what, if any, additional permit action is required.  The Contractor shall also be responsible 
for initiating the request for the authorization of such construction method by the permitting agency.  The request 
shall be submitted through the Engineer.  The Contractor shall not utilize the construction method until it is 
approved by the permitting agency.  The request normally takes approximately 60 days to process; however, no 
extensions of time or additional compensation will be granted for delays resulting from the Contractor's request for 
approval of construction methods not specifically identified in the permit. 

Where construction moratoriums are contained in a permit condition which restricts the Contractor's 

activities to certain times of the year, those moratoriums will apply only to the portions of the work taking 

place in the waters or wetlands provided that activities outside those areas is done in such a manner as to 

not affect the waters or wetlands. 
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STANDARD SPECIAL PROVISIONS 

ERRATA 
 

(10-16-18) (Rev.2-16-21) Z-4 
 

Revise the 2018 Standard Specifications as follows: 
 

Division 6 

Page 6-7, Article 609-1 DESCRIPTION, line 29, replace article number “609-10” with  
“609-9”. 

Division 7 

Page 7-27, Article 725-1 MEASUREMENT AND PAYMENT, line 4, replace article number “725-1” with 
“724-4”.  

Page 7-28, Article 725-1 MEASUREMENT AND PAYMENT, line 10, replace article number “725-1” with 
“725-3”.  

Division 10 

Page 10-78, Article 1056-4 GEOTEXTILES, TABLE 1056-1, Permittivity, Type 2, replace “Table 6D” with 
“Table 7D” and Permittivity, Type 3B, replace “Table 7D” with “Table 8D”.  

Page 10-121, Article 1076-7, REPAIR OF GALVANIZING, line 8, replace article number “1080-9” with 
“1080-7”. 

Page 10-162, Article 1080-50 PAINT FOR VERTICAL MARKERS, line 1, replace article number “1080-50” 
with “1080-10”.  
 
Page 10-162, Article 1080-61 EPOXY RESIN FOR REINFORCING STEEL, line 5, replace article number 
“1080-61” with “1080-11”.  
 
Page 10-162, Article 1080-72 ABRASIVE MATERIALS FOR BLAST CLEANING STEEL, line 22, replace 
article number “1080-72” with “1080-12”.  
 
Page 10-163, Article 1080-83 FIELD PERFORMANCE AND SERVICES, line 25, replace article number 
“1080-83” with “1080-13”.  
 

Division 17 

Page 17-15, Article 1715-4 MEASUREMENT AND PAYMENT, lines 42-44, replace the second sentence with 
the following: 
 
An example is an installation of a single 1.25 inch HDPE conduit would be paid as: 
 

Directional Drill (1)(1.25) Linear Foot 
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STANDARD SPECIAL PROVISIONS 

PLANT AND PEST QUARANTINES 
 
(Imported Fire Ant, Gypsy Moth, Witchweed, Emerald Ash Borer, Guava Root Knot Nematode, And Other 

Noxious Weeds) 
(3-18-03) (Rev. 5-21-19) Z-04a 

 
Within Quarantined Area 

 
This project may be within a county regulated for plant and/or pests.  If the project or any part of the Contractor's 
operations is located within a quarantined area, thoroughly clean all equipment prior to moving out of the 
quarantined area.  Comply with federal/state regulations by obtaining a certificate or limited permit for any 
regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 

 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States Department of 
Agriculture.  Have the certificate or limited permit accompany the article when it arrives at the project site.  
 
Contact 

 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-707-3730, or https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm to determine 
those specific project sites located in the quarantined area or for any regulated article used on this project 
originating in a quarantined county. 
 
Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with other articles.  
This includes movement of articles listed above that may be associated with cut/waste, ditch pulling, and 
shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 

8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an inspector to 
present a hazard of spreading imported fire ant, gypsy moth, witchweed, emerald ash borer, guava root knot 
nematode, or other noxious weeds. 

 
  

https://www.ncagr.gov/plantindustry/Plant/quaran/table2.htm
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FORMS 

ADDITON TO STANDARD CITY FORMS 

 
RELEVANT WORK EXPERIENCE, TIMBER BOARDWALKS 
 

RELEVANT WORK EXPERIENCE, PRE-FABRICATED PEDESTRIAN BRIDGES 
 
PROFESSIONAL QUALIFICATIONS 
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Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. 

 

RELEVANT WORK EXPERIENCE, TIMBER BOARDWALKS 
 
Contractor Name: 

 
Subcontractor Name (if applicable): 

 

TIMBER BOARDWALK CONSTRUCTION 
Performed by Contractor or Subcontractor (circle one): 
 
Project: 

 
Project Location: 

 
Project Owner: 

 
Owner’s Point of Contact 
Name: 

 
Email: 

 
Phone” 

 
Mailing Address 

 
 
Contractor or Subcontractor’s role in this project and general description of scope of work as relevant to this 
Contract. 
 

 
 

 
Original Contract Duration: 

 
Final Contract Duration: 

 
Provide explanation if different. 

 
Describe project conditions and approach to construction of the relevant work. 
 

 
 

 
List type of primary equipment used in construction of the relevant work. 
 

 
 

 
(Copy form as needed to include additional relevant work experience.)  
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Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. 

 

RELEVANT WORK EXPERIENCE, PRE-FAB PED BRIDGE 
 
Contractor Name: 

 
Subcontractor Name (if applicable): 

 

PRE-FABRICATED PEDESTRIAN BRIDGE CONSTRUCTION 
Performed by Contractor or Subcontractor (circle one): 
 
Project: 

 
Project Location: 

 
Project Owner: 

 
Owner’s Point of Contact 
Name: 

 
Email: 

 
Phone” 

 
Mailing Address 

 
 
Contractor or Subcontractor’s role in this project and general description of scope of work as relevant to this 
Contract. 
 

 
 

 
Original Contract Duration: 

 
Final Contract Duration: 

 
Provide explanation if different. 

 
Describe project conditions and approach to construction of the relevant work. 
 

 
 

 
List type of primary equipment used in construction of the relevant work. 
 

 
 

 
(Copy form as needed to include additional relevant work experience.) 
(Provide additional sheets as needed to adequately respond to questions.)  
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Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. Attach to Bid. 

 

PROFESSIONAL QUALIFICATIONS 
 
Contractor Name: 

 
Subcontractor Name (if applicable): 

 
Provide the name(s) of the foreman or supervisor (that will be expected to remain onsite during construction 
activities per the terms of the Contract), including a description of his or her relevant prior work experience on 
similar projects. 
 
Name of foreman or supervisor: 

 

Prior work experience with timber boardwalk construction projects: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Name of foreman or supervisor: 

 

Prior work experience with pre-fabricated bridge construction projects: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
(Copy form as needed to include additional relevant professional experience.) 
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APPENDIX 

 
NCDEQ LAND QUALITY SECTION LETTER OF APPROVAL 

 

USACE GENERAL PERMIT (SECTION 404) 

 

NCDEQ DWR 401 WATER QUALITY CERTIFICATION 

APPROVAL 

 

NCDEQ DWR TAR-PAMLICO RIPARIAN BUFFER IMPACT 

APPROVAL 

 

NCDOT ENCROACHMENT AGREEMENT 

 

GEOTECHNICAL ENGINEERING REPORT dated October 27, 2021 

 

GEOTECHNICAL FOUNDATION RECOMMENDATIONS 

LETTER dated February 11, 2022 

 

CONSTRUCTION DRAWINGS FOR BID dated August 2, 2022 



Wildwood Park Bridge and Boardwalk Package B 
Addendum No. 01 

Project Name: Wildwood Park Bridge and Boardwalk Project No.: RFP#23-24-13 
Prepared By: Mark Nottingham Date: 09-06-2023

Project Clarifications: 

• Please incorporate a 1.25-inch (1.66-inch outside diameter (OD)) hot-dipped galvanized pipe
railing on each side of the boardwalk exceeding 5% grade.  Railing end section shall return to
post.  Railing shall be supported with galvanized brackets at each post.  Railing shall be offset
from face of post a min. 1.5-inches, mounted at 36-inches above the walking surface, & extend
1-foot beyond top & bottom of each ramp section.  Each ramp section is approximately 30-feet.

• Please delete silt fencing for inundated areas & replace with sediment booms.  Sediment booms
may be relocated as active pile driving progresses along the length of the boardwalk to avoid
purchasing & installing a continuous run for the entire length of boardwalk at once.

MNottingham
Cross-Out

MNottingham
Cross-Out




