Construction Manager-at-Risk Solicitations

Full Details

Institution NC A&T University

Institution URL for Additional https://hub.ncat.edu/administration/business-and-

Information about this Project <u>finance/facilities/design/index.php</u> (Optional)

Project Name Williams Dining Hall Renovation and Addition

Project Manager Winfred Locus, Jr.
Phone Number (336) 285-4503
Contact Email wblocus@ncat.edu

Pre-proposal Date 01/09/2025 Pre-proposal Time 10:00 am

Pre-proposal Location DeHuguley Building

Closing Date 02/06/2025
Project Budget \$22,000,000

Project Description One-Two Sentences

This project is for the comprehensive

renovation/modernization of the existing kitchen and

servery.

The overall estimated project budget is \$22,000,000. Construction Manager at Risk services shall be for

preconstruction and construction services. Renovations shall

consist of upgrading and modernizing the electrical,

plumbing, fire alarm replacement, and other system to comply with the Building Code and ADA requirement. Preconstruction

services will involve assisting the project team in program/budget analysis, scheduling, logistics and construction feasibility. Past successful performance on similar renovation and addition projects is critical.

Submit To Mr. Winfred B. Locus, Jr.

Office of the University Engineer Clyde DeHuguley Building

1601 East Market Street Greensboro, NC 27411