

**ADDENDUM # 4
TO THE CONSTRUCTION DOCUMENTS**

**For
Lumber River State Park – Wire Pasture Access Development
SCO ID # 16-14432-01A
for the
Division of Parks and Recreation**

Date: August 6, 2024

To All Construction Documents Holders

The following changes, additions, and/or deletions are hereby made a part of the Construction Documents for the above noted project, fully and completely as if the same were fully contained therein. All other terms, conditions, drawings and specifications of the Construction Documents remain unchanged.

A State of Emergency has been issued by Governor Cooper because of excessive rainfall resulting in dangerous flooding and damaging winds that could lead to downed trees in our area. Therefore, the bid date has been changed for safety precautions.

This Addendum must be acknowledged in the Form of Proposal (FOP).

SPECIFICATIONS:

1. NOTICE TO BIDDERS

Change Date for receipt of Bids from August 8, 2024 to August 22, 2024.

Sealed proposals will be received by the Department of Natural and Cultural Resources - Division of Parks and Recreation at 2819 Princess Ann Road, Orrum, NC, at the Princess Ann Access and Park office of Justin Williamson up to 2:00 pm August 22, 2024 and immediately thereafter publicly opened and read for the furnishing of labor, material and equipment entering into the construction of

**Lumber River State Park – Wire Pasture Access Development Project
SCO ID # 16-14432-01A**

END OF ADDENDUM #4