

9/24/2024

## **Carolina Pines Park Comfort Station BID ADDENDUM #1**

Project Contact:  
Emily Sefranek  
Project Coordinator  
WithersRavenel  
esefranek@withersravenel.com

### **Notice to All Bidders:**

Bidders on this Carolina Pines Park Comfort Station are hereby notified that this Addendum shall be attached to and made part of the above-named Project Manual dated September 20, 2024.

The following items add to, modify, and clarify the Bidding and Contract Documents and shall have the full force and effect of the original Documents. Bids shall conform to those items and the cost change, if any, of these items shall be included in this Bid Price.

### **Clarifications**

1. None

### **Revisions**

1. Due to severe storms forecasted in Raleigh on September 27, 2024, the pre-bid meeting has been rescheduled to Tuesday, October 1, 2024 at 2:00 PM at the same location. No other changes at this time.

### **Attachments:**

1. None