

Construction Manager-at-Risk Solicitations

Full Details

Institution	NC State University
Institution URL for Additional Information about this Project (Optional)	https://facilities.ofa.ncsu.edu/category/ads/
Project Name	Kitchen Renovation - Wendell H Murphy Football Center
Project Manager	Bosa Grgurevic
Phone Number	(919) 513-0223
Contact Email	bgrgure@ncsu.edu
Pre-proposal Date	04/09/2024
Pre-proposal Time	3:30 pm
Pre-proposal Location	Conference Room 301 of the Admin III Building at 2601 Wolf Village Way
Closing Date	05/01/2024
Project Budget	\$ 5,000,000
Project Description	<p>One-Two Sentences</p> <p>Project Description</p> <p>This project will be an interior renovation and update to the Murphy Football Center, including the existing Kitchen, Dining Facility and server areas, and Player Lounge areas. It will update kitchen facilities and provide updated food service equipment for Football Operations.</p> <p>The Murphy Football Center was built in 2003. The existing kitchen, dining room and player lounge are located on the 3rd floor, overlooking the Football Stadium.</p> <p>Submittal Requirements</p> <p>Interested firms can participate in the process by submitting a proposal that addresses all the information requested by the Qualifications Questionnaire for CM at Risk. The Questionnaire will be available on April 1, 2024 through the Project Manager or at the website: http://www.ncsu.edu/facilities/advertisements/index.htm</p> <p>Please note that one (1) copy of the proposal is required to be emailed to the project manager; the length of the proposal should be limited to 40 pages total. This limitation does not include the Cover Sheet, Tabs or Financial Statements. Firms are requested to assure receipt of proposals at the address listed below by May 1st, 2024 at 5:00 p.m.</p>
Submit To	<p>Bosa Grgurevic, Project Manager</p> <p>NC State University, Design and Construction</p> <p>Box 7520, 2601 Wolf Village Way</p> <p>Raleigh, North Carolina 27695-7520</p> <p>Phone 919-513-0223</p> <p>bgrgure@ncsu.edu</p>