

Construction Manager-at-Risk Solicitations

Full Details

Institution	NC A&T University
Institution URL for Additional Information about this Project (Optional)	https://hub.ncat.edu/administration/business-and-finance/facilities/design/index.php
Project Name	Marteena Hall Renovation and Addition
Project Manager	Stephen Sutton
Phone Number	(336) 285-4512
Contact Email	steveas@ncat.edu
Pre-proposal Date	11/18/2024
Pre-proposal Time	10:00 am
Pre-proposal Location	DeHuguley Building
Closing Date	12/12/2024
Project Budget	\$ 43,600,000
Project Description	<p>One-Two Sentences</p> <p>The Marteena Hall Renovation and Addition project entails a comprehensive renovation and modernization of Marteena Hall, along with a new addition to enhance its functionality and capacity. The estimated project budget is \$43,600,000. The Construction Manager at Risk will provide both preconstruction and construction services. Renovations will include upgrades to the electrical, plumbing, and fire alarm systems, window replacements, and other modifications necessary to comply with current Building Code and ADA requirements. The addition will seamlessly integrate with the existing structure, contributing to the building's updated utility and aesthetics. Preconstruction services will involve program/budget analysis, scheduling, logistics, and construction feasibility. Demonstrated success in similar renovation and addition projects is essential.</p>
Submit To	<p>NCA&T Mr. Stephen Sutton Office of the University Engineer Clyde DeHuguley Building 1601 East Market Street Greensboro, NC 27401</p>